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FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

BID SCHEDULE

e Bid Period February 23, 2026 — March 11, 2026

e Mandatory Pre-Bid Meeting March 4, 2026

e Request for Information Deadline March 5, 2026 at 5:00 PM

e Bid Opening March 11, 2026, (Wednesday, 11:00 AM)
¢ Anticipated Award of Contract March 23, 2026 City Council meeting

e Pre-Construction Meeting April 2026

e Construction Begins Fall 2026 (Tentative)

Bids will be received at the office of the City Clerk, City Hall, 7100 Garfield Avenue, Bell
Gardens, CA 90201, 11:00 AM on March 11, 2026.

These Specifications have been prepared
under the direction of:
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Larry Ryan, L.A.
Landscape Architect No. 2502
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NOTICE INVITING SEALED BID
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

PUBLIC NOTICE IS HEREBY GIVEN that the City of Bell Gardens, (hereinafter, “CITY”
or “AGENCY”) invites sealed bids for the above-stated project and will receive such bids
in the offices of the City Clerk, City Hall, 7100 South Garfield Avenue, Bell Gardens,
California 90201, up to the hour of 11:00 a.m. on March 11, 2026, at which time they will
be publicly opened.

Copies of the Plans, Specifications, and contract documents are available on the City’s
website at https://www.bellgardens.org/i-want-to/view-bids-rfps/rfps-and-bids

To comply with SB 854, beginning January 1, 2015 the following applies:

1. No contractor or subcontractor may be listed on a bid proposal for public works
project (submitted on or after March 1, 2015) unless registered with the
Department of Industrial Relations (DIR) pursuant to Labor Code section 1725.5
[with limited exceptions from this requirement for bid purposes only under Labor
Code section 1771.1(a)].

2. No contractor or subcontractor may be awarded a contract for public works on a
public works project awarded on or after April 1, 2015, unless registered with the
DIR.

3. The project is subject to compliance monitoring and enforcement by the DIR.

4. Require the prime contractor to post job site notices prescribed by regulation
(regulation not created yet) or the City must post the notices itself.

The bidder is required to submit any Requests for Information (RFls) via email to
Bernardo Iniguez, Director of Public Works/Facilities, at biniguez@bellgardens.org,
with a copy to BGRFI@Bowman.com. All RFls must be submitted no later than
March 5, 2026, at 5:00 p.m.

Attendance at a pre-bid meeting is mandatory and will be held on March 4, 2026, at
2:00 pm at the John Anson Ford Park Playground, located east of 7950 Scout
Avenue, Bell Gardens, California 90201. All Prime Contractors are required to have a
representative attend and sign in at the pre-bid meeting. Failure to comply with this
attendance and sign in requirements will result in Bidder’s proposal being found non-
responsive to the required procedures.


https://www.bellgardens.org/i-want-to/view-bids-rfps/rfps-and-bids
mailto:biniguez@bellgardens.org
mailto:BGRFI@Bowman.com

Any contract entered into pursuant to this notice will incorporate the provisions of the
State Labor Code. Pursuant to the provisions of Section 1773.2 of the Labor Code of the
State of California, the minimum prevailing rate of per hourly wages for each craft,
classification or type of workman needed to execute the contract shall be those
determined by the Director of Industrial Relations of the State of California, which are on
file at the City Hall, City of Bell Gardens, 7100 South Garfield Avenue, Bell Gardens,
California 90201, and are available to any interested party on request.

Attention is directed to the provisions of Section 1777.5 (Chapter 1141, Statutes of 1968)
and 1777.5 of the Labor Code concerning the employment of apprentices by the
Contractor or any such subcontractor under him. Affirmative action to ensure against
discrimination in employment practices on the basis of race, color, national origin, age,
marital status, ancestry, sex, religion, or handicap will also be required.

The AGENCY will deduct five percent (5%) retention from all progress payments as
specified in Section 9-3.2 of these specifications. The Contractor may substitute an
escrow holder surety of equal value to the retention. The Contractor shall be beneficial
owner of the surety and shall receive any interest thereon. Contractor shall provide
AGENCY with weekly payroll reports.

The AGENCY hereby affirmatively ensures that minority business enterprises will be
afforded full opportunity to submit bids in response to this notice and will not be
discriminated against on the basis of race, color, national origin, age, marital status,
ancestry, sex, religion, sexual orientation or handicap in any consideration leading to the
award of contract.

In entering into a public works contract, or a subcontract, to supply goods, services, or
material pursuant to a public works contract, the Contractor, or subcontractor, offers and
agrees to assign to the awarding body all rights, title and interest in, and to, all causes of
action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the
Cartwright Act (Chapter 2 [commencing with Section 16700] of part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made
and become effective at the time the awarding body tenders final payment to the
Contractor, without further acknowledgment by the parties.

Bids must be prepared on the approved proposal forms or copies thereof in conformance
with the Instructions to Bidders and submitted in a sealed envelope plainly marked on the
outside as follows:

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

The bid must be accompanied by cash, a certified or cashier’s check, or bidder’s bond,
issued by an “admitted surety insurer” made payable to the AGENCY for an amount no
less than ten percent (10%) of the total base bid amount.

All bidders shall be licensed in accordance with the provisions of the Business and
Professions Code and shall possess a State Contractor’s License, Class B or playground
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equipment installer contractor at the time of bid submittal. The successful Contractor and
each of his subcontractors will be required to possess a Business License from the City.

The liquidated damages for this project is one thousand five hundred dollars ($1,500.00)
per calendar day the project is not completed within the contract time.

The AGENCY reserves the right to reject any or all bids, to waive any irregularity and to
take all bids under advertisement for a period of ninety (90) days.

The Project schedule is revised as follows into the following phases for the project:

Phase 1 — Procurement Phase shall be 30 calendar days from the issuance of the
Notice to Proceed for this phase to accomplish approvals of all project submittals along
with issuance of contractor purchase orders for all items including tentative schedules
for long lead items. The City is aware there are long lead times for the playground
equipment and manufactured restroom. The City allow the billing of no more than 50%
of the long lead items upon confirmation of items being ordered by the manufacturer to
the contractor.

Phase 2 — Playground Equipment Installation Phase shall be sixty (60) working days
from the issuance of the Notice to Proceed ten (10) days prior to the anticipated delivery
of the playground equipment. This phase will include are grading, drainage, concrete
removals-installation, removal of proposed restroom area along preparing the site,
including water, sewer and electrical stubs for the manufactured restroom, including
new temporary fencing to secure the manufactured restroom site, install new concrete
walks, playground equipment, park amenities, landscaping, irrigation, and all other work
to complete the project less the installation of the manufactured restroom

Phase 3 — Manufactured Restroom Installation shall be thirty (30) working days from the
issuance of the Notice to Proceed five (5) working days from the anticipated delivery of
the manufactured restroom. This phase will include all work to install and connect the
manufactured restroom to the site with associated concrete work.

The Project Addendums, No.1 and No. 2, Dated January 8, 2026 and January 20,
2026 are incorporated and part of the project specifications. See Attachment B of
the Project Specifications.

The City requires all Contractors submitting a bid for the project shall provide
documentation they have retained certified manufacturer installers for the project
playground equipment and playground rubber surfacing. Failure to provide the
documentation will determine the bid as non-responsive.

BY ORDER OF the City of Bell Gardens, California.

Dated: February 23, 2026



INSTRUCTION TO BIDDERS

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

PROPOSAL FORMS

Bids shall be submitted, in writing, on the Proposal forms provided by the AGENCY or
copies thereof. All information requested thereon must be clearly and legibly set forth in
the manner and form indicated. The AGENCY will not consider any proposal not meeting
these requirements.

PROPOSAL GUARANTEE

Proposals must be accompanied by a proposal guarantee consisting of cash, a certified
or cashier’s check or bid bond by an “admitted surety insurer” payable to the AGENCY in
the amount not less than 10 percent of the total amount bid. Any proposal not
accompanied by such a guarantee will not be considered. If a bidder to whom a contract
is awarded fails or refuses to execute the contract documents or furnish the required
insurance policies and bonds as set for the in those documents, the proposal guarantee
shall be forfeited to the AGENCY. The proposal guarantees of all bidders will be held
until the successful bidder had properly executed all contract documents.

DELIVERY OF PROPOSAL

Proposals shall be enclosed in a sealed envelope plainly marked on the outside “BID
FOR FORD PARK PLAYGROUND IMPROVEMENTS FY 2025-2026 — IN THE CITY OF
BELL GARDENS — DO NOT OPEN WITH REGULAR MAIL". Proposals may be mailed
or delivered by messenger. However, it is the bidder's responsibility alone to ensure
delivery of the proposal to the hands of the AGENCY’S designated official prior to the bid
opening hour stipulated in the Notice Inviting Sealed Bids. Late proposals will not be
considered.

WITHDRAWAL OF PROPOSALS

A proposal may be withdrawn by a written request signed by the bidder. Such requests
must be delivered to the AGENCY’S designated official prior to the bid opening hour
stipulated in the Notice Inviting Sealed Bids. Proposals may not be withdrawn after said
hour without forfeiture of the proposal guarantee. The withdrawal of the proposal will not
prejudice the right of the bidder to submit a new proposal, providing there is time to do
SO.

IRREGULAR PROPOSALS

Unauthorized conditions, limitations or provisions attached to a proposal will render it
irregular and may cause its rejection. The completed proposal forms shall be without

B-1



interlineations, alterations, or erasures. Alternative proposals will not be considered
unless specifically requested. No oral, telegraphic, facsimile, electronic, or telephonic
proposal submittal, or modification, or withdrawal will be considered.

TAXES

No mention shall be made in the proposal of Sales Tax, Use Tax, or any other tax, as all
amounts bid will be deemed and held to include any such taxes which may be applicable.

DISQUALIFICATIONS OF BIDDERS

In the event that any bidder acting as prime contractor has an interest in more than one
proposal, all such proposals will be rejected, and the bidder will be disqualified. This
restriction does not apply to subcontractors or suppliers who may submit quotations to
more than one bidder, and while doing so, may also submit a formal proposal as a prime
contractor. No proposals will be accepted from bidders who are not licensed in
accordance with the provisions of the State Business and Professions Code; and who do
not possess a State Contractor’s License, Class A, at the time of bid submittal.

DISCREPANCIES AND MISUNDERSTANDINGS

Bidders must satisfy themselves by personal examination of the work site, Plans,
Specifications, and other contract documents, and by any other means as they may
believe necessary, as to the actual physical conditions, requirements and difficulties
under which the work must be performed. No bidder shall at any time after submission
of a proposal make any claim or assertion that there was any misunderstanding or lack
of information regarding the nature or amount of work necessary for the satisfactory
completion of the job. Any errors, omissions, or discrepancies found in the Plans,
Specifications, or other contract documents shall be called to the attention of the
AGENCY and clarified prior to the submission of proposals.

EQUIVALENT MATERIALS

Although the bidder may believe that by use of a different material than that specified
on/in the plans and specifications a lower cost project/bid may result, the bidder is to bid
the project on the basis of using the material(s) as named keeping in mind that all
materials named herein by manufacturer is not to prohibit the bidder considering using in
his bid what he considers to be an equal material except where the AGENCY has
designated a sole product. Once the bids have been opened the successful Contractor
may discuss with the AGENCY the use of another product; which may result in a
determination by the AGENCY that the other product is equal and possibly that by the
AGENCY allowing the use of the Contractor proposed equal that a change in the contract
amount may result.

LEGAL RESPONSIBILITIES

All proposals must be submitted, filed, made and executed in accordance with State laws
relating to bids for contracts of this nature whether the same or expressly referred to
herein or not. Any bidder submitting a proposal shall by such action thereby agree to
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each and all of the terms, conditions, provisions and requirements set forth, contemplated
and referred to in the Plans, Specifications, and other contract documents, and to full
compliance therewith.

Additionally, any bidder submitting a proposal shall, by such action thereby, agree to pay
at least the minimum prevailing per hourly wages as provided in Section 1773, et seq. of
the Labor Code for each craft, classification or type of workman required as set forth by
the Director of Industrial Relations of the State of California in its wage sheets.

AWARD OF CONTRACT

The award of contract, if made, will be to the lowest responsible bidder as determined
solely by the AGENCY. Additionally, the AGENCY reserves the right to reject any or all
proposals, to waive any irregularity, and to take the bids under advisement for a period of
60 days, all as may be required to provide for the best interest of the AGENCY. In no
event will an award be made until all necessary investigations are made to the
responsibility and qualifications of the bidder to whom the award is contemplated. All bids
will be compared with the City Engineer’s Estimate.

LIQUIDATED DAMAGES

The Liquidated Damages for this project is one thousand five hundred dollars ($1,500.00)
per calendar day.

CONSTRUCTION SCHEDULE

The winning bidder must sign and submit the contract to the City within ten (10) days of
award, including the required bonds, insurance certificates and all other documentation
necessary prior to start of construction. The construction schedule must be submitted to
the City at the pre-construction meeting.

BID PROTEST PROCEDURES

1. The lack of prompt procedures to resolve disputes regarding the City’s bidding
process impair the City's ability to carry out its purpose of completing this Project
in a timely manner. Therefore, to the maximum extent authorized by law and
notwithstanding any other procedures specified in documents referenced herein,
all disputes and/or protests regarding the City’s bidding process shall be subject
to the mandatory procedures and time limits set forth in this Section.

2. Protests regarding any Bid received by the City must be delivered to the City
Clerk’s Office on or before 5:00 p.m. on the fourth (4™) City Business Day after the
Bid Submittal Deadline. City Business Day shall mean those days of the week in
which the City is open for business and excludes Friday, Saturday, Sunday, and
any City-observed holiday After this date, Bidders shall be deemed to have waived
any objection to any Bid received by the City.



. Written protests must be delivered to and accepted by the City Clerk at the address
below on or before the protest submittal deadline specified in this Section. Protests
filed electronically with the City Clerk's Office shall be emailed to the City Clerk at:

CityClerkDesk@bellgardens.org
City Clerk's Office

City of Bell Gardens

7100 Garfield Avenue

Bell Gardens, CA 90201

. Protests delivered to the City Clerk’s Office by U.S.P.S. or similar delivery method
after the deadline for submitting protests specified in this Section, regardless of the
date mailed or the pickup date, will be deemed untimely and shall not be
considered further.

. The delivery of a protest to any person (including any other City official, officer, or
employee) other than a designated representative of the City Clerk’s Office shall
be deemed to have not been delivered to the City Clerk’s Office in strict compliance
with the requirements of this Section, will be deemed defective, and shall not be
considered further.

. To submit a protest, the Protestor must have submitted a Bid as the Prime
Contractor. Protests from subconsultants, subcontractors, or suppliers to the
project do not have standing to submit a protest.

. To be considered valid, each protest shall include the information specified below.
Protests that fail to comply with this Section will be deemed defective and shall not
be considered further.

a. Name and business address for the entity responsible for the protest
(‘Protestor’), and the name, business address, phone number, and email
address for the contact individual representing the Protestor.

b. A complete and detailed description of the factual and legal justification
supporting the protest including the potential prejudice that Protestor will
suffer.

c. Support for the protest shall include true copies of specific references to the
Bid Documents forming the basis for the protest.

d. Statement identifying the form of relief requested by the Protestor.

. Bidders are specifically prohibited from relying on the protest of another Bidder.
Each Bidder shall pursue its own protest.

. Concurrent with delivery of the protest to the City Clerk’s Office, Protestor must
deliver a copy of the protest to all Bidders to this Project having a direct financial
interest in the outcome of the protest or who may be adversely affected by the
outcome of the protest. The proof of delivery required by this paragraph shall be
delivered to the City Clerk’s Office within two (2) City Business Days of the date
the subject protest was received by the City Clerk’s Office, and the proof shall
include a declaration under penalty of perjury that a copy of the protest was
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concurrently delivered to all Bidders identified in this paragraph. Failure to provide
the proof of delivery required by this paragraph shall render the protest defective
and untimely, and the protest shall not be considered further.

10.Where a protest identifies a specific Bid, the Bidder submitting the identified Bid

11

(‘Protestee’) shall have until 4:00 p.m. on the fourth (4") City Business Day
following the protest submittal deadline specified in this Section to provide a written
response to the Protestor. The Protestee shall concurrently deliver a copy of the
written response to the City Clerk’'s Office by the deadline specified in this
paragraph.

.Where a protest is timely, complies with all requirements of this Section, and is not

otherwise deemed defective, the City will designate an individual or individuals to
review all documents received by the City and to prepare a written response and
City decision on the protest. The City’s decision shall be final. Except as otherwise
required by law, no public hearing will be held.

12.Because time is of the essence, the City reserves the right to Award the

Construction Contract and proceed with the Project despite any pending protest or
legal challenge.

13.City reserves the right to deem a Bidder nonresponsible on this and any future

projects where the Bidder has submitted a protest deemed frivolous by the City.
Such designation as nonresponsible shall remain in place for one (1) year from the
date the frivolous protest was received by the City.

14.In accordance with §4104(a)(2) of the California Public Contract Code, an

inadvertent error in listing the California contractor license number or public works
contractor registration number (DIR Registration No.) provided pursuant to
paragraph 4104(a)(1) shall not be grounds for filing a bid protest or grounds for
considering the bid nonresponsive if the corrected contractor’s license number is
submitted to the public entity by the prime contractor within twenty-four (24) hours
after the bid opening and provided the corrected contractor’s license number
corresponds to the submitted name and location for that subcontractor.

15.The procedure and time limits set forth in this paragraph are mandatory and are

the Bidder's sole and exclusive remedy in the event of Bid protest. The Bidder's
failure to comply with these procedures shall constitute a waiver of any right to
further pursue the Bid protest, including filing a Government Code Claims Act claim
or legal proceedings.



PROPOSAL

FOR
FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

TO THE CITY OF BELL GARDENS, as AGENCY

In accordance with AGENCY’S Notice Inviting Sealed Bid, the undersigned BIDDER
hereby proposes to furnish all materials, equipment, tools, labor and incidentals required
for the above-stated project as set forth in the Plans, Specifications, and contract
documents therefor, and to perform all work in the manner and time prescribed therein.

BIDDER declares that this proposal is based upon careful examination of the work site,
Plans, Specifications, Instruction to Bidders and all other contract documents. If this
proposal is accepted for award, BIDDER agrees to enter into a contract with AGENCY at
the unit and/or lump-sum prices set forth in the following Bid Schedule. BIDDER
understands that failure to enter into a contract in the manner and time prescribed will
result in forfeiture to AGENCY of the guarantee accompanying this proposal.

BIDDER understands that a bid is required for the entire work that the estimated quantities
set forth in the Bid Schedule are solely for the purpose of comparing bids and that final
compensation under the contract will be based upon the actual quantities of work
satisfactorily completed. THE AGENCY RESERVES THE RIGHT TO INCREASE OR
DECREASE THE AMOUNT OF ANY QUANTITY SHOWN AND TO DELETE ANY ITEM
FROM THE CONTRACT. ltis agreed that the unit and/or lump-sum prices bid include all
appurtenant expenses, taxes, royalties, and fees. In the case of discrepancies in the
amounts bid, unit prices shall govern over extended amounts, and words shall govern
over figures.

If awarded the Contract, the undersigned further agrees that in the event of the BIDDER’S
default in executing the required contract and filing the necessary bonds and insurance
certificates by the dates stablished by the agency after the AGENCY’S notice of award of
contract to the BIDDER, the proceeds of the security accompanying this bid shall become
the property of the AGENCY and this bid and the acceptance hereof may, at the
AGENCY’S option, be considered null and void.



BID SCHEDULE

FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS

CIP NO. 3926

IN THE CITY OF BELL GARDENS

The undersigned declares that he/she has carefully examined the location of the
proposed work, that he/she has examined the specifications and read the accompanying
instructions to bidders, and hereby proposes to do all the work in accordance with said

specifications for the amounts set forth below:

Construct improvements as reiterated above, located in the City of BELL GARDENS,
California, in accordance with the specifications for the unit price set forth in the following

items:

BASE BID SCHEDULE FORD PARK PLAYGROUND IMPROVEMENTS

Item Descriotion * Estimated Unit Unit Extended
No. P Quantity Price$ | Amount $

1 Mobilization (Superintendent, Insurance, 1 LS
Overhead/Profit)

2 |Bond Fee 1 LS

3 |Demobilize Equipment, Materials, and Clean Up Site 1 LS

4 Tgmporary Construction Chain-Link Fence with 305 LF
Windscreen

5 |Cut and Cap Ultilities 1 LS

6 |Demolition of Concrete Paving (Walkways and Pads) 9,968 SF

7 Demolition of Misc. Site Furnishings (Drinking 1 LS
Fountain, Bench Seating, Picnic Tables, Trash Cans)

8 |Demolition of Misc. Park Signs 1 LS

9 |Demolition of Pedestrian Lighting and Footings 1 LS
Demolition of Misc. Playground Structures and

10 . 1 LS
Footings

11 Demolition of Resilient Rubber Surfacing and Sub 1,415 SF
base

12 |Demolition of Playground Sand 11,585 SF
Demolition of Storm Drain / Catch Basin / Utility

13 ) 1 LS
Connections

14 |Remove Existing Trees 3 EA
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Item Description * Estima_ted Unit L!nit Extended
No. Quantity Price$ | Amount $
15 |Cut and Cap Utilities 1 LS
16 |Relocate Existing Connection Utilities 1 LS
17 |Relocate Existing Storm Drains 1 LS
18 |Remove/Relocate Existing Gas Meters 1 LS
19 |Earthwork / Rough Grading 650 CY
20 |[NPDES Permit / SWPPP / Erosion Control 1 LS
21 |Clearing and Grubbing 9,000 SF
22 |Construction Stake / Survey 1 LS
23 |Concrete Paving 12,570 SF
24 |Provide, Grade, and Compact Class Il Sub Base 13,000 SF
25 |Pad Preparation at Restroom Building 400 SF
26 |12” Wide Concrete Play Area Perimeter Bond Beam 240 LF
27 |Concrete Curb Playground Perimeter 550 LF
28 |Playground Equipment 1 LS
29 |Playground Equipment Installation 1 LS
Poured-in-Place Resilient Rubber Surfacing (100%
30 |color with aliphatic binder)(Includes decorative details 10,402 SF
and play surfacing mounds)
31 EIIS;/ S‘Suurgacc;:]nggn?ggﬁgzt)e Sub Slab (4” Thick)(Include 10,402 SE
32 |Site Furnishings 1 LS
33 [Install Site Furnishings 1 LS
34 |Site Lighting 1 LS
35 |Soil Preparation / Fine Grading 10,818 SF
36 |Furnish and Install 36" Box Trees 5 EA
37 |Furnish and Install 24" Box Trees 18 EA
38 |Furnish and Install 5 Gallon Container Shrubs 15 EA
39 |Furnish and Install 1 Gallon Container Shrubs 212 EA
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Item Description * Estima_ted Unit L!nit Extended
No. Quantity Price$ | Amount $
40 |Turf Sod 8,970 SF
41 |3” Mulch at all Shrub Areas 18 CcY
42 |Root Barriers 300 LF
43 |Tree Guards (All trees in turf areas) 15 EA
44 |90 — Day Landscape Maintenance 10,818 SF
45 |Irrigation — Shrub / Drip Areas (1,870 SF) 1 LS
46 |Irrigation — Turf Sod Areas (8,970 SF) 1 LS
47
48

TOTAL AMOUNT BASE BID IN FIGURES: $
TOTAL AMOUNT IN WORDS BASE BID:
DOLLARS.
Company Name Bidder’'s Signature
CSLB# DIR#
Company Contractor’s License Number DIR Registration Number

IN CASE OF DISCREPANCY BETWEEN THE WORDS AND FIGURES, THE WORDS SHALL
PREVAIL.

If the City determines to award a contract for this Base Bid, the City’s determination
will be based on the best interest of the City.

The Contractor shall complete all work, in every detail, per the project schedule
provided in the project’s Notice Inviting Bids. All work shall begin after the effective
date of the Notice to Proceed with Construction, which will be issued by the CITY.



DESIGNATION OF SUBCONTRACTORS

BIDDER proposes to subcontract certain portions of the work that are in excess of one-half
of 1 percent of the total amount bid or $10,000, whichever is greater, as follows:

Name:
Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:

Prior to award of contract, Contractor shall submit a list of suppliers and vendors, in
writing, to the City Engineer.
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REFERENCES

The following are the names, addresses, and telephone numbers for three public
agencies for which BIDDER had performed similar work within the past 2 years:

1.

Name and Address of Owner

Name and telephone number of person familiar with project

Contract amount Type of work Date completed
2.

Name and Address of Owner

Name and telephone number of person familiar with project

Contract amount Type of work Date completed
3.

Name and Address of Owner

Name and telephone number of person familiar with project

Contract amount Type of work Date completed

The following are the names, addresses, and telephone numbers of all brokers and
sureties from whom BIDDER intends to procure insurance and bonds:




EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE

BIDDER certifies that in all previous contracts or subcontracts, all reports which may have
been due under the requirements of any AGENCY, State or Federal equal employment
opportunity orders have been satisfactorily filed, and that no such reports are currently
outstanding.

AFFIRMATIVE ACTION CERTIFICATION

BIDDER certifies that affirmative action has been taken to seek out and consider minority
business enterprises for those portions of the work to be subcontracted, and that such
affirmative actions have been fully documented, that said documentation is open to
inspection, and that said affirmative action will remain in effect for the life of any contract
awarded hereunder. Furthermore, BIDDER certifies that affirmative action will be taken
to meet all equal employment opportunity requirements of the contract documents.

NONCOLLUSION AFFIDAVIT

BIDDER declares that the only persons or parties interested in this proposal as principals
are those named herein; that no officer, agent, or employee of the AGENCY is personally
interested, directly or indirectly, in this proposal; that this proposal is made without
connection to any other individual, firm, or corporation making a bid for the same work
and that this proposal is in all respects fair and without collusion or fraud.



BIDDER'S INFORMATION

BIDDER certifies that the following information is true and correct:

Bidder's Name

Business Address

Telephone

State Contractor’s License No. and Class

Original Date Issued Expiration Date

The following are the names, titles, addresses, and telephone numbers of all individuals,
firm members, partners, joint ventures, and/or corporate officers having a principal
interest in this proposal (use additional 8 72" x 11” sheets if needed):

The date of any voluntary or involuntary bankruptcy judgments against any principal
having an interest in this proposal, or any firm, corporation, partnership or joint venturer
of which any principal having an interest in this proposal was an owner, corporate officer,
partner or joint venturer are as follows:

All current and prior DBA’s, alias, and/or fictitious business names for any principal having
an interest in this proposal are as follows:




IN WITNESS WHEREOF, BIDDER executes and submits this proposal with the names,
title, hands, and seal of all forenamed principals this day of , 20

BIDDER

The undersigned declares under penalty of perjury under the laws of the State of
California that the representations made hereto are true and correct.

Signature of Contractor’s Representative

Printed Name

Title

Subscribed and sworn to this day of , 20

NOTARY PUBLIC




PROPOSAL GUARANTEE
BID BOND
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

KNOW ALL PERSONS BY THESE PRESENTS that :
as BIDDER, and , a
corporation organized and existing under the laws of the State of , and
duly authorized to transact business under the laws of the State of California, as SURETY,
are held and firmly bound unto the City of Bell Gardens, as AGENCY, in the penal sum
of

Dollars
(% ), which is ten (10) percent of the total amount bid by BIDDER to
AGENCY for the above-stated project, for the payment of which sum, BIDDER and
SURETY agree to be bound, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas BIDDER is about
to submit a bid to AGENCY for the above-stated project, if said bid is rejected, or if said
bid is accepted and a contract is awarded and entered into by BIDDER in the manner and
time specified, then this obligation shall be null and voided, otherwise it shall remain in
full force and effect in favor of the AGENCY.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and
seals this day of , 20 .

BIDDER*

SURETY*

Subscribed and sworn to this day of , 20

NOTARY PUBLIC

* Provide BIDDER/ADMITTED SURETY name, address, title and telephone number
and the name, title, address, and telephone number of authorized representative.



BIDDER'’S VIOLATION OF LAW/SAFETY QUESTIONNAIRE

In accordance with Government Code Section 14310.5, the BIDDER shall complete,
under penalty of perjury, the following questionnaire.

QUESTIONNAIRE

Has the Bidder, any officer of the bidder or any employee of the Bidder who has a
proprietary interest in the Bidder ever been disqualified, removed or otherwise prevented
from bidding on or completing a Federal, State or local government project because of a
violation of law or a safety regulation?

Yes No

If the answer is yes, explain the circumstances in the space provided.

Note: This questionnaire constitutes a part of the Proposal, and a signature portion of
the Proposal shall constitute signature of this questionnaire.



CITY OF BELL GARDENS
SAMPLE
CONTRACT AGREEMENT
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

THIS CONSTRUCTION CONTRACT (hereinafter, “Contract”) is made and entered into this
day of 2026 (hereinafter, the “Effective Date”) by and
between the CITY OF BELL GARDENS, a municipal corporation (hereinafter, “CITY”) and
[INSERT CONTRACTOR NAME] (hereinafter, “CONTRACTOR”). For the purposes of this
Agreement, CITY and CONTRACTOR may be referred to collectively by the capitalized term
“Parties.” The capitalized term “Party” may refer to CITY or CONTRACTOR interchangeably as
appropriate.

RECITALS

WHEREAS, City requires public works construction services for the
(hereinafter, the “Project”); and

WHEREAS, CITY issued notice inviting competitive bids for the Project on
; and

WHEREAS, following the opening of bids on , CONTRACTOR was
determined to be the lowest responsive and responsible bidder for the Project.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions herein
contained, City and CONTRACTOR agree as follows:

ARTICLE | (CONTRACT DOCUMENTS)

The contract documents for the aforesaid project shall consist of the Notice Inviting Sealed Bids,
Instructions to Bidders, Proposal, General Specifications, Standard Specifications, Special
Provisions, Plans, and all referenced specifications, details, standard drawings, and appendices;
together with this Contract Agreement and all required bonds, insurance certificates, permits,
notices, and affidavits; and also including any and all addenda or supplemental agreements
(hereinafter “Contract Documents”) clarifying, or extending the work contemplated as may be
required to ensure its completion in an acceptable manner. All of the provisions of said contract
documents are made a part hereof as though fully set forth herein.
ARTICLE Il (WORK TO BE PERFORMED)
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The CONTRACTOR agrees to furnish all tools, equipment, apparatus, facilities, labor,
transportation, and material necessary to perform and complete in a good and workmanlike
manner INSERT PROJECT NAME, as called for, and in the manner designated in, and in strict
conformity with, the Contract Documents. It is understood and agreed that the tools, equipment,
apparatus, facilities, labor, transportation, and material shall be furnished and the work
performed and completed as required in the Drawings and Specifications under the sole
direction and control of the CONTRACTOR, and subject to inspection and approval of the CITY,
or its representatives.

ARTICLE IIl (CONTRACT PRICE)

CITY agrees to pay and the CONTRACTOR agrees to accept, in full payment for the work above
agreed to be done, the sum of (% ) for the Project (hereinafter, the “Bid
Price”). CONTRACTOR agrees to receive and accept the prices set forth in the Proposal as full
compensation for furnishing all materials, performing all work, and fulfilling all obligations
hereunder. Said compensation shall cover all expenses, losses, damages, and consequences
arising out of the nature of the work during its progress or prior to its acceptance, including those
for well and faithfully completing the work and the whole thereof in the manner and time specified
in the aforesaid contract documents; and also including those arising from actions of the
elements, unforeseen difficulties or obstructions encountered in the prosecution of the work,
suspension or discontinuance of the work, and all other unknowns or risks of any description
connected with the work.

ARTICLE IV (NOTICE AND SERVICE THEREOF)

Any notice from one party to the other under the Contract shall be in writing and shall be dated
and signed by the party giving such notice or by a duly authorized representative of such party.
Any such notice shall not be effective for any purpose whatsoever unless served in the following
manner, namely:

(a) If the notice is given to the CITY, by personal delivery thereof, or by
depositing the same in the United States mail, enclosed in a sealed
envelope, postage prepaid, and certified; addressed to the CITY at:

City of Bell Gardens

Public Works Department
Attn: Public Works Director
Bell Gardens City Hall
7100 Garfield Avenue

Bell Gardens, CA 90201

(b) If the notice is given to the CONTRACTOR, by personal delivery thereof to said
CONTRACTOR or to its duly authorized representative at the site of the project, or
by depositing the same in the United States mail, enclosed in a sealed envelope,
postage prepaid, and certified; addressed to the CONTRACTOR at:

NAME
ADDRESS
Attn:
Phone: ()
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(c) If the notice is given to the surety or any other person, by personal delivery to such surety
or other person, or by depositing the same in the United States mail, enclosed in a sealed
envelope, addressed to such surety or other person, as the case may be, at the address of such
surety or person last communicated by it to the party giving the notice, postage prepaid and
certified.

ARTICLE V (INSURANCE)
CONTRACTOR acknowledges the provisions of the State Labor Code requiring every employer
to be insured against liability for worker's compensations, or to undertake self- insurance in
accordance with the provisions of that code and certified compliance with such provisions.

CONTRACTOR further acknowledges the provisions of the State Labor Code requiring every
employer to pay at least the minimum prevailing rate per diem wages for each craft classification
or type of workman needed to execute this contract as determined by the Director of Labor
Relations of the State of California. CONTRACTOR shall pay the State prevailing wages.

ARTICLE VI (INSURANCE)

A. Prior to the beginning of and throughout the duration of the Project, CONTRACTOR and
its subcontractors shall maintain insurance in conformance with the requirements set
forth below. CONTRACTOR will use existing coverage to comply with these
requirements. If that existing coverage does not meet the requirements set forth herein,
CONTRACTOR agrees to amend, supplement or endorse the existing coverage to do
so or to procure insurance coverage to satisfy the requirements.

B. CONTRACTOR acknowledges that the insurance coverage and policy limits set forth in
this section constitute the minimum amount of coverage required. Any insurance
proceeds available to CONTRACTOR or its subcontractors in excess of the limits and
coverage identified in this Contract and which is applicable to a given loss, claim or
demand, will be equally available to CITY.

C. Without limiting CONTRACTOR'’s indemnification of CITY and/or the Indemnified
Parties and prior to commencement of the Project, CONTRACTOR shall obtain, provide,
and maintain at its own expense during the term of this Contract, policies of insurance
of the type and amounts described below and in a form satisfactory to CITY.

D. General liability insurance. CONTRACTOR shall maintain commercial general liability
insurance with coverage at least as broad as Insurance Services Office form CG 00 01,
in an amount not less than $1,000,000 per occurrence, $2,000,000 general aggregate,
for bodily injury, personal injury, and property damage, and a $2,000,000 completed
operations aggregate. The policy must include contractual liability that has not been
amended. Any endorsement restricting standard I1SO “insured contract” language will
not be accepted.

E. Automobile liability insurance. CONTRACTOR shall maintain automobile insurance at
least as broad as Insurance Services Office form CA 00 01 covering bodily injury and
property damage for all activities of the CONTRACTOR arising out of or in connection
with work to be performed under this Contract, including coverage for any owned, hired,
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non-owned, or rented vehicles, in an amount not less than $1,000,000 combined single
limit for each accident.

F. Umbrella or excess liability insurance. [If required to meet higher limits]. CONTRACTOR
shall obtain and maintain an umbrella liability insurance policy with limits that will provide
bodily injury, personal injury, and property damage liability coverage, including
commercial general liability, automobile liability, and employer’s liability. Such policy or
policies shall include the following terms and conditions:

. A drop-down feature requiring the policy to respond if any primary insurance that would
otherwise have applied proves to be uncollectible in whole or in part for any reason,
other than bankruptcy or insolvency of said primary insurer;

. “Pay on behalf of” wording as opposed to “reimbursement”;

. Concurrency of effective dates with primary policies.

Should CONTRACTOR obtain and maintain an excess liability policy, such policy shall be
excess over commercial general liability, automobile liability, and employer’s liability policies.
Such policy or policies shall include wording that the excess liability policy follows the terms and
conditions of the underlying policies.

Workers’ compensation insurance. CONTRACTOR shall maintain Workers’ Compensation
Insurance (Statutory Limits) and Employer's Liability Insurance (with limits of at least
$1,000,000) for CONTRACTOR’s employees in accordance with the laws of the State of
California, Section 3700 of the Labor Code In addition, CONTRACTOR shall require each
subcontractor to similarly maintain Workers’ Compensation Insurance and Employer’s Liability
Insurance in accordance with the laws of the State of California, Section 3700 for all of the
subcontractor’'s employees.

CONTRACTOR shall submit to CITY, along with the certificate of insurance, a Waiver of
Subrogation endorsement in favor of CITY, its officers, agents, employees, and volunteers.

CONTRACTOR'’s pollution liability insurance. Coverage shall provide for liability arising out of
sudden, accidental, and gradual pollution, and remediation. The policy limit shall be no less than
$1,000,000 per claim and in the aggregate. All activities contemplated in this Contract shall be
specifically scheduled on the policy as “covered operations.” The policy shall provide coverage
for remediation of the site in the event of an environmental contamination event arising out of
the materials, supplies, products, work, operations, or workmanship.

Transportation pollution liability insurance. Coverage shall be in an amount not less than
$5,000,000 combined single limit per accident and shall include Pollution Liability (CA9948) and
MCS-90 Endorsements. The policy shall provide coverage for transportation of
pollutants/contaminants to and from the job site and the hauling of waste from the project site to
the final disposal location, including non-owned disposal sites.

Builder’s risk (course of construction). Upon commencement of construction and with approval
of CITY, CONTRACTOR shall obtain and maintain builder's risk (course of construction)
coverage for the entire duration of the Project until only the CITY has an insurable interest. The
builder’s risk coverage shall include the following:

D-4



The named insureds shall be CONTRACTOR and CITY, including its officers, officials,
employees, and agents. All subcontractors (excluding those solely responsible for design work)
of any tier and suppliers shall be included as additional insureds as their interests may appear.
CONTRACTOR shall not be required to maintain property insurance for any portion of the Project
following transfer of control thereof to CITY. The policy shall contain a provision that all proceeds
from the builder’s risk policy shall be made payable to the CITY. The CITY will act as a fiduciary
for all other interests in the Project.

Policy shall be provided for replacement value on an “all risk” basis for the completed value of
the Project. There shall be no coinsurance penalty or provisional limit provision in any such
policy. Policy must include: (1) coverage for any ensuing loss from faulty workmanship,
nonconforming work, omission or deficiency in design or specifications; (2) coverage against
machinery accidents and operational testing; (3) coverage for removal of debris, and insuring
the buildings, structures, machinery, equipment, materials, facilities, fixtures and all other
properties constituting a part of the Project; (4) ordinance or law coverage for contingent
rebuilding, demolition, and increased costs of construction; (5) transit coverage (unless insured
by the supplier or receiving contractor), with sublimits sufficient to insure the full replacement
value of any key equipment item; (6) ocean marine cargo coverage insuring any Project
materials or supplies, if applicable; and (7) coverage with sublimits sufficient to insure the full
replacement value of any property or equipment stored either on or off the site or any staging
area. Such insurance shall be on a form acceptable to CITY to ensure adequacy of terms and
sublimits and shall be submitted to the CITY prior to commencement of construction.

Installation floater. If required by the CITY or not covered by builders’ risk (course of construction)
coverage, CONTRACTOR shall obtain an installation floater for the value of the property and
covering the portion of the work to be constructed, installed, altered, or repaired by
CONTRACTOR. The installation floater policy must include coverage for the fixtures, materials,
supplies, machinery, and equipment used in or incidental to the construction project as well as
property kept off-site or while in transit. Coverage must include property of others in the
CONTRACTOR'’s care, custody, or control. In addition to CONTRACTOR, the CITY and all
subcontractors shall be named as additional insureds on the policy with coverage extending
through the final completion date.

Other provisions or requirements:

Proof of insurance. CONTRACTOR shall provide certificates of insurance and required
endorsements to CITY as evidence of the insurance coverage required herein. Insurance
certificates and endorsements must be approved by CITY’s Risk Manager prior to
commencement of performance. Current certification of insurance shall be kept on file with CITY
for the contract period and any additional length of time required thereafter. CITY reserves the
right to require complete, certified copies of all required insurance policies, at any time and
CONTRACTOR agrees to provide the same.

Duration of coverage. CONTRACTOR shall procure and maintain for the contract period, and
any additional length of time required thereafter, insurance against claims for injuries to persons
or damages to property, or financial loss which may arise from or in connection with the
performance of the work hereunder by CONTRACTOR, its agents, representatives, employees,
subcontractors or subconsultants. CONTRACTOR must maintain general liability and umbrella
or excess liability insurance for as long as there is a statutory exposure to completed operations
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claims. CITY and its officers, officials, employees, and agents shall continue as additional
insureds under such policies.

Primary/noncontributing. Coverage provided by CONTRACTOR shall be primary and any
insurance or self-insurance procured or maintained by CITY shall not be required to contribute
with it. The limits of insurance required herein may be satisfied by a combination of primary and
umbrella or excess insurance. Any umbrella or excess insurance shall contain or be endorsed
to contain a provision that such coverage shall also apply on a primary and non-contributory
basis for the benefit of CITY before the CITY’s own insurance or self- insurance shall be called
upon to protect it as a named insured.

Products/completed operations coverage. Products/completed operations coverage shall
extend a minimum of three (3) years after Project completion. Coverage shall be included on
behalf of the insured for covered claims arising out of the actions of independent contractors. If
the insured is using subcontractors, the policy must include work performed “by or on behalf’ of
the insured. Policy shall contain no language that would invalidate or remove the insurer’s duty
to defend or indemnify for claims or suits expressly excluded from coverage. Policy shall
specifically provide for a duty to defend on the part of the insurer. The CITY, its officials, officers,
agents, and employees, shall be included as additional insureds under the products and
completed operations coverage.

CITY’s rights of enforcement. In the event any policy of insurance required under this Contract
does not comply with these requirements or is canceled and not replaced, CITY has the right
but not the duty to obtain the insurance it deems necessary, and any premium paid by CITY will
be promptly reimbursed by CONTRACTOR or CITY will withhold amounts sufficient to pay
premium from CONTRACTOR payments. In the alternative, CITY may cancel this Contract.

Acceptable insurers. All insurance policies shall be issued by an insurance company currently
authorized by the Insurance Commissioner to transact business of insurance or is on the List of
Approved Surplus Line Insurers in the State of California, with an assigned policyholders’ Rating
of A- (or higher) and Financial Size Category Class VIl (or larger) in accordance with the latest
edition of Best's Key Rating Guide, unless otherwise approved by the CITY’s Risk Manager.

Waiver of subrogation. All insurance coverage maintained or procured pursuant to this Contract
shall be endorsed to waive subrogation against CITY, its elected or appointed officers, agents,
officials, employees, and volunteers or shall specifically allow CONTRACTOR or others
providing insurance evidence in compliance with these specifications to waive their right of
recovery prior to a loss. CONTRACTOR hereby waives its own right of recovery against CITY
and shall require similar written express waivers and insurance clauses from each of its
subconsultants.

Enforcement of contract provisions (non estoppel). CONTRACTOR acknowledges and agrees
that any actual or alleged failure on the part of the CITY to inform CONTRACTOR of non-
compliance with any requirement imposes no additional obligations on the CITY nor does it
waive any rights hereunder.

Requirements not limiting. Requirements of specific coverage features or limits contained in this
Section are not intended as a limitation on coverage, limits or other requirements, or a waiver of
any coverage normally provided by any insurance. Specific reference to a given coverage
feature is for purposes of clarification only as it pertains to a given issue and is not intended by
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any party or insured to be all inclusive, or to the exclusion of other coverage, or a waiver of any
type. If the CONTRACTOR maintains higher limits than the minimums shown above, the CITY
requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR.
Any available insurance proceeds in excess of the specified minimum limits of insurance and
coverage shall be available to the CITY.

Notice of cancellation. CONTRACTOR agrees to oblige its insurance agent or broker and
insurers to provide the CITY with a thirty (30) day notice of cancellation (except for nonpayment
for which a ten (10) day notice is required) or nonrenewal of coverage for each required
coverage. If any of the CONTRACTOR’s insurers are unwilling to provide such notice, then
CONTRACTOR shall have the responsibility of notifying the CITY immediately in the event of
CONTRACTOR'’s failure to renew any of the required insurance coverages, or insurer's
cancellation or non-renewal.

Additional insured status. General liability, automobile liability, and umbrella/excess liability
insurance policies shall provide or be endorsed to provide that CITY and its officers, officials,
employees, agents, and volunteers shall be additional insureds under such policies.

Prohibition of undisclosed coverage limitations. None of the coverages required herein will be in
compliance with these requirements if they include any limiting endorsement of any kind that
has not been first submitted to CITY and approved of in writing.

Separation of insureds. A severability of interests provision must apply for all additional insureds
ensuring that CONTRACTOR’s insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respect to the insurer’s limits of liability. The
policy(ies) shall not contain any cross-liability exclusions.

Pass through clause. CONTRACTOR agrees to ensure that its subconsultants, subcontractors,
and any other party who is brought onto or involved in the Project by CONTRACTOR (hereinafter
collectively “subcontractor”), provide the same minimum insurance coverage and endorsements
required of CONTRACTOR under this Contract. CONTRACTOR agrees to monitor and review
all such coverage and assumes all responsibility for ensuring that such coverage is provided in
conformity with the requirements of this section. However, in the event CONTRACTOR’s
subcontractor cannot comply with this requirement, which proof must be submitted to the CITY
in writing, CONTRACTOR may still be able to utilize the subcontractor provided CONTRACTOR
shall be required to ensure that its subcontractor provide and maintain insurance coverage and
endorsements sufficient to the specific risk of exposure involved with subcontractor’'s scope of
work and services, with limits less than required of the CONTRACTOR, but in all other terms
consistent with the CONTRACTOR'’s requirements under this Contract. This provision does not
relieve the CONTRACTOR of its contractual obligations under the Contract and/or limit its liability
to the amount of insurance coverage provided by its subcontractors. This provision is intended
solely to provide CONTRACTOR with the ability to utilize a subcontractor who may be otherwise
qualified to perform the work or services but may not carry the same insurance limits as required
of the CONTRACTOR under this Contract given the limited scope of work or services provided
by the subcontractor.r CONTRACTOR agrees that upon request, all agreements with
subcontractors, and others engaged in the project, will be submitted to CITY for review.

CITY’s right to revise requirements. The CITY reserves the right at any time during the term of
the contract to change the amounts and types of insurance required by giving the
CONTRACTOR a ninety (90)-day advance written notice of such change. If such change results
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in substantial additional cost to the CONTRACTOR, the CITY and CONTRACTOR may
renegotiate CONTRACTOR’s compensation.

Self-insured retentions. Any self-insured retentions must be declared to and approved by CITY.
CITY reserves the right to require that self-insured retentions be eliminated, lowered, or replaced
by a deductible, or require proof of ability to pay losses and related investigations, claim
administration, and defense expenses within the retention through confirmation from the
underwriter.

Timely notice of claims. CONTRACTOR shall give CITY prompt and timely notice of claims made
or suits instituted that arise out of or result from CONTRACTOR’s performance under this
Contract, and that involve or may involve coverage under any of the required liability policies.

Additional insurance. CONTRACTOR shall also procure and maintain, at its own cost and
expense, any additional kinds of insurance, which in its own judgment may be necessary for its
proper protection and prosecution of its work on the Project.

ARTICLE VII (EXECUTION)

A. CONTRACTOR shall indemnify, defend with legal counsel approved by CITY, and hold
harmless CITY, its officers, officials, employees, and volunteers (“Indemnified Parties”)
from and against all claims for and actual liabilities, losses, damages, expenses, costs
(including without limitation reasonable attorney’s fees, expert fees, and all other costs
and fees of litigation) of every nature relating to, arising out of or in connection with
CONTRACTORs, its officers, agents, employees, or subcontractors (or any agency or
individual that CONTRACTOR shall bear the legal liability thereof) negligence,
recklessness or willful misconduct in the performance of work on and/or connected with
the Project or its failure to comply with any of its obligations contained in this Contract,
except such loss or damage which is caused by the sole or active negligence or willful
misconduct of the Indemnified Parties. Should conflict of interest principles preclude a
single attorney from representing both CITY and CONTRACTOR, or should CITY
otherwise find CONTRACTOR’s attorney unacceptable, then CONTRACTOR shall
reimburse the CITY its costs of defense, including without limitation reasonable
attorney’s fees, expert fees, and all other costs and fees of litigation. The
CONTRACTOR shall promptly pay any final judgment rendered against the Indemnified
Parties with respect to claims determined by a trier of fact to have been the result of the
CONTRACTOR’s negligent, reckless, or wrongful act, omission or performance. It is
expressly understood and agreed that the foregoing provisions are intended to be as
broad and inclusive as is permitted by the law of the State of California and will survive
termination of this Contract.

B. CONTRACTOR'’s obligations under this section apply regardless of whether or not such
claim, charge, damage, demand, action, proceeding, loss, stop notice, cost, expense,
judgment, civil fine or penalty, or liability was caused in part or contributed to by
Indemnified Parties. However, without affecting the rights of Indemnified Parties under
any provision of this Contract, CONTRACTOR shall not be required to indemnify and
hold harmless Indemnified Parties for liability attributable to the sole or active negligence
or willful misconduct of Indemnified Parties, provided such sole or active negligence or
willful misconduct is determined by agreement between the parties or by the findings of
a court of competent jurisdiction. In instances where Indemnified Parties are shown to
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have been solely or actively negligent or to have acted with willful misconduct and where
Indemnified Parties’ sole or active negligence or willful misconduct accounts for only a
percentage of the liability involved, the obligation of CONTRACTOR will be for that entire
portion or percentage of liability not attributable to the sole or active negligence or willful
misconduct of Indemnified Parties.

ARTICLE VII (EXECUTION)

CONTRACTOR affirms that the signatures, titles and seals set forth hereinafter in execution of
this Contract Agreement represent all individuals, firm members, partners, joint ventures, and/or
corporate officers having principal interest herein.

ARTICLE VIII (COMPLETION DATE)

Phase 1 — Procurement Phase shall be 30 calendar days from the issuance of the Notice to
Proceed for this phase to accomplish approvals of all project submittals along with issuance of
contractor purchase orders for all items including tentative schedules for long lead items. The
City is aware there are long lead times for the playground equipment and manufactured
restroom. The City allow the billing of no more than 50% of the long lead items upon
confirmation of items being ordered by the manufacturer to the contractor.

Phase 2 — Playground Equipment Installation Phase shall be sixty (60) working days from the
issuance of the Notice to Proceed ten (10) days prior to the anticipated delivery of the
playground equipment. This phase will include are grading, drainage, concrete removals-
installation, removal of proposed restroom area along preparing the site, including water,
sewer and electrical stubs for the manufactured restroom, including new temporary fencing to
secure the manufactured restroom site, install new concrete walks, playground equipment,
park amenities, landscaping, irrigation, and all other work to complete the project less the
installation of the manufactured restroom

Phase 3 — Manufactured Restroom Installation shall be thirty (30) working days from the
issuance of the Notice to Proceed five (5) working days from the anticipated delivery of the
manufactured restroom. This phase will include all work to install and connect the
manufactured restroom to the site with associated concrete work.

The liquidated damage for this project is one thousand five hundred dollars ($1,500.00) per
calendar day for each calendar day the project is not completed to the satisfaction of the CITY
within the contract time including any extension of time granted by the CITY.

ARTICLE IX (RECORDS & AUDITS)

The CONTRACTOR shall maintain accounts and records, including personnel, property, and
financial records, adequate to identify and account for all costs pertaining to the contract and
such other records as may be deemed necessary by the CITY to assure proper accounting for
all project funds. These records will be made available for audit purposes to the CITY or any
authorized representative and will be retained for 5 years after the expiration of this contract
unless permission to destroy them is granted by the CITY.
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ARTICLE X (PREVAILING WAGES)

(@) CONTRACTOR agrees to comply with the provisions of California Labor Code
Section 1773.8, which requires the payment of travel and subsistence payments
to each worker needed to execute the work to the extent required by law.

(b) By the execution of this Contract, CONTRACTOR hereby certifies that it is
registered with the California Department of Industrial Relations as required pursuant to Labor
Code section 1725.5 (contractor registration).

(c) CONTRACTOR agrees to comply with the provisions of California Labor Code
Section 1774 and 1775 concerning the payment of prevailing rates of wages to workers and the
penalties for failure to pay prevailing wages. The CONTRACTOR shall, as a penalty to the CITY,
forfeit no more than fifty dollars ($50) for each calendar day, or portion thereof, for each worker
paid less than the prevailing rates as determined by the Director of Industrial Relations for the
work or craft in which the worker is employed for any public work done under the contract by
CONTRACTOR or by a subcontractor.

(d) CONTRACTOR agrees to comply with the provisions of California Labor Code
Section 1776 which requires CONTRACTOR and each subcontractor to (i) keep accurate payroll
records, (ii) certify and make such payroll records available for inspection as provided by Section
1776, and (iii) inform the Agency of the location of the records. The CONTRACTOR is
responsible for compliance with Section 1776 by itself and all of its subcontractors.

(e) CONTRACTOR agrees to comply with the provisions of California Labor Code
Section 1777.5 concerning the employment of apprentices on public works projects, and further
agrees that the CONTRACTOR is responsible for compliance with Section 1777.5 by itself and
all of its subcontractors.

() CONTRACTOR agrees to comply with the provisions of California Labor Code
Section 1813 concerning penalties for workers who work excess hours without approval of the
CITY. The CONTRACTOR shall, as a penalty to the Agency, forfeit twenty-five dollar ($25) for
each worker employed in the execution of the contract by the CONTRACTOR or by any
subcontractor for each calendar day or portion thereof during which such worker is required or
permitted to work more than 8 hours in any one calendar day and 40 hours in any one calendar
week in violation of the provisions of Division, 2, Part 7, Chapter 1, Article 3 of the California
Labor Code. The CONTRACTOR may, with the approval of the City Engineer, use his
employees to carry out work on the project beyond the normal eight (8) hour workday and on
Saturdays, Sundays and Holidays provided the employees are paid at the following hourly rates:

+ Week days (Monday through Fridays) after eight (8) hours daily and not to
exceed twelve (12) hours daily total per day and not exceeding forty-eight (48)
hours work in a seven (7) day period week at one and one-half (1.5) times the
prevailing hourly wage for the initial eight (8) hours of regular work time for the
time worked after the initial eight (8) hours regular time.

» Saturdays, Sundays and Holidays for time worked after forty (40) hours of

regular work time in a seven (7) day period week at the rate of two (2.0) times
the prevailing hourly wage for the initial eight (8) hours of regular weekday work
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time and not to exceed a total of forty-eight (48) hours of work within the seven
(7) day work week period.

(g)  California Labor Code Sections 1860 and 3700 provide that every contractor will
be required to secure the payment of compensation to its employees. In accordance with the
provisions of California Labor Code Section 1861, Contractor hereby certifies as follows:

‘I am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for worker's compensation or to under self-
insurance in accordance with the provisions of that Code, and | will comply with such provisions
before commencing the performance of the work of this contract.”

ARTICLE XI (PROMPT PAYMENT)

Prompt Progress Payment to Subcontractors
Attention is directed to Section 7108.5 of the California Business and Professions Code, which

requires a prime contractor or subcontractor to pay any subcontractor not later than 10 days of
receipt by the Contractor of each progress payment, unless otherwise agreed to in writing

(SIGNATURES ON NEXT PAGE)



IN WITNESS THEREOF the parties hereto for themselves, their heirs, executors, administrators,
successors, and assigns do hereby agree to the full performance of the covenants herein
contained and have caused this contract agreement to be executed in triplicate by setting
hereunto their names, titles, hands, and seals this day of , 20

Contractor:

(Signature)

Name and Title (Printed)

Contractor’s License No. License Class

AGENCY Business License No.

Federal Tax Identification No.

Subscribed and sworn to this day of , 20

NOTARY PUBLIC

AGENCY:

Mayor of the City of Bell Gardens

Attested:

City Clerk of the City of Bell Gardens

Date

Approved as
to form:

City Attorney of the City of Bell Gardens

Date




FAITHFUL PERFORMANCE BOND

FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

KNOW ALL PERSONS BY THESE PRESENTS that , as
CONTRACTOR and , a corporation organized
and existing under the laws of the State of , and duly authorized to transact business
under the laws of the State of California, as SURETY, are held and firmly bound unto the City of
Bell Gardens, as AGENCY, in the penal sum of

Dollars ($ ), which is 100

percent of the total contract amount for the above-stated project, for the payment of which sum,
CONTRACTOR and SURETY agree to be bound, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas CONTRACTOR has been
awarded and is about to enter into the annexed Contract Agreement with AGENCY for the
above-stated project, if CONTRACTOR faithfully performs and fulfills all obligations under the
contract documents in the manner and time specified therein, then this obligation shall be null
and void, otherwise it shall remain in full force and effect in favor of AGENCY;; provided that any
alterations in the obligations or time for completion made pursuant to the terms of the contract
documents shall not in any way release either CONTRACTOR or SURETY, and notice of such
alterations is hereby waived by SURETY.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this

day of , 20
CONTRACTOR*
SURETY*
Subscribed and sworn to this day of , 20
NOTARY PUBLIC

*  Provide CONTRACTOR/ADMITTED SURETY name, address, and telephone number and
the name, title, address, and telephone number of authorized representative.



MATERIAL AND LABOR BOND

FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

KNOW ALL PERSONS BY THESE PRESENTS that , as
CONTRACTOR, and , a corporation
organized and existing under the laws of the State of , and duly authorized
to transact business under the laws of the State of California, as SURETY, are held firmly bound
unto the City of Bell Gardens, as AGENCY , in the penal sum of

Dollars ($ ), which is 50 percent of the total contract amount

for the above-stated project, for payment of which sum, CONTRACTOR and SURETY agree to
be bound, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas CONTRACTOR has been
awarded and is about to enter into the annexed Contract Agreement with AGENCY for the
above-stated project, if CONTRACTOR or any subcontractor fails to pay for any labor or material
of any kind used in the performance of the work to be done under said contract, or fails to submit
amounts due under the State Unemployment Insurance Act with respect to said labor, SURETY
will pay for the same in an amount not exceeding the sum set forth above, which amount shall
inure to the benefit of all persons entitled to file claims under the State Code of Civil Procedures;
provided that any alterations in the work to be done, materials to be furnished, or time for
completion made pursuant to the terms of the contract documents shall not in any way release
either CONTRACTOR or SURETY, and notice of said altercations is hereby waived by SURETY.

IN WITNESS WHEREOF the parties have set their names, titles, hands, and seals this
day of , 20

CONTRACTOR*

SURETY*

Subscribed and sworn to this day of , 20

NOTARY PUBLIC

* Provide CONTRACT/ADMITTED SURETY name, address, and telephone number and
the name, title, address, and telephone number for authorized representative.



NONCOLLUSION AFFIDAVIT TO BE EXECUTED
BY EACH AWARDEE OF A PRINCIPAL CONTRACT

STATE OF CALIFORNIA )
)ss
COUNTY OF )

being first duly sworn, deposes and says that he is

(sole owner, a partner, president, etc.)

of , the party making the
foregoing bid, that such bid is not made in the interest of or behalf of any undisclosed person,
partnership, company, association, organization or corporation, that such bid is genuine and not
collusive or sham, that said bidder has not directly or indirectly induced or solicited any other
bidder to submit a false or sham bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to submit a sham bid, or that anyone shall
refrain from bidding, that said bidder has not in any manner, directly or indirectly, sought by
agreements, communication or conference with anyone to fix the bid price of said bidder or of
any other bidder, or to fix the overhead, profit or cost element of such bid price, or of that of any
bidder, or to secure any advantage against the public body awarding the Contractor or anyone
interested in the proposed contract; that all statements contained in such bid are true and,
further, that said bidder has not, directly or indirectly, submitted his bid price, or any breakdown
thereof, of the contents thereof, or divulged information or data relative thereto, or paid and will
not pay any fee in connection there with to any corporation, partnership, company, association,
organization, bid depository or to any member or agency thereof, or to any other individual,
except to such person or persons as have a partnership or other financial interest with said
bidder in his general business.

Signed

Title

Subscribed and sworn to before me this day of , 20

Notary Public



FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

GENERAL SPECIFICATIONS

SCOPE OF WORK

The Contractor shall provide all labor, materials, tools, equipment and incidentals as
specified and required for construction. This project consists of the construction of a
new playground area with a new pre-fabricated restroom building, new playground
equipment, new resilient rubber surfacing, new concrete play area bond beam, new
concrete walkways, new site furnishings (picnic tables, bench/chair seating, waste
receptacles), new drinking fountain, new site lighting, new irrigation, new tree and shrub
plantings, and all other items as required to provide a completely operational facility.

The Engineer’s Estimate for the project is $2,200,000. There are no project labor
agreements required for this project and will follow all State prevailing wage laws/rates.
The contractor will be required to purchase all fixtures, equipment and items required to
complete all work for the project. This includes but not limited to the playground
equipment and restroom structure. The Aquatic Center Project is complete.

The City has scheduled the project in a manner that long lead items are approved as
submittals, ordered by the successful contractor within 30 days of the issuance of the
Notice to Proceed of the Procurement Phase. The submitted bid items should account
for cost escalations and inflation impacts. The bid is valid for 60 days from the bid
opening as noted in the specifications. Per the California Public Contract Code, once
the agency awards the contract within the 60 day period, the bid quantities and unit
prices provided by the contractor are set for the project.

The gas connection to the existing building that has been demolished has been
terminated at the street. The water and sewer connections will be required to located by
the contractor as the building slab is demolished and removed. These connections will
be utilized and extended for the pre-fabricated restroom installation. Any items to be
salvaged will be removed by the City prior to the start of construction.

The City utilized specified playground equipment and resilient surfacing throughout all
City facilities. The playground equipment and resilient surfacing is an item in which the
City is allowed as “sole source” providers per the Public Contract Code where the bulk
of the other project is competitively bid in which approved equals are allowed.

LOCATION OF WORK

Ford Park East Playground is located at John Anson Ford Park 8000 Park Lane, Bell
Gardens, CA 90201.
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SUBSTITUTIONS

The City will only accept a substitution of an equal rubberized surface material if the
bidder includes with the bid submittal a detailed explanation on how the material
substitution is equal to or greater than the specifications detailed in Section 02790. All
items are to be addressed, if one is excluded from the submittal, that will deem the
substitution as not an equal and the contractor will be required to provide the specified
material noted in the specifications at the unit price noted on the bid sheet. To be clear,
if the substitution request is not included in the bid submittal documents, a substitution
evaluation will not be conducted by the City and the contractor will be required the
specified material for the project at the unit cost noted in the bid sheet. There will be no
further negotiations. Include a sample with the bid submittal.

TIME FOR COMPLETION

Phase 1 — Procurement Phase shall be 30 calendar days from the issuance of the
Notice to Proceed for this phase to accomplish approvals of all project submittals along
with issuance of contractor purchase orders for all items including tentative schedules
for long lead items. The City is aware there are long lead times for the playground
equipment and manufactured restroom. The City allow the billing of no more than 50%
of the long lead items upon confirmation of items being ordered by the manufacturer to
the contractor.

Phase 2 — Playground Equipment Installation Phase shall be sixty (60) working days
from the issuance of the Notice to Proceed ten (10) days prior to the anticipated delivery
of the playground equipment. This phase will include are grading, drainage, concrete
removals-installation, removal of proposed restroom area along preparing the site,
including water, sewer and electrical stubs for the manufactured restroom, including
new temporary fencing to secure the manufactured restroom site, install new concrete
walks, playground equipment, park amenities, landscaping, irrigation, and all other work
to complete the project less the installation of the manufactured restroom

Phase 3 — Manufactured Restroom Installation shall be thirty (30) working days from the
issuance of the Notice to Proceed five (5) working days from the anticipated delivery of
the manufactured restroom. This phase will include all work to install and connect the
manufactured restroom to the site with associated concrete work.

NOTIFICATION

The following list of names and telephone numbers is intended for the convenience of
the Contractor and is not guaranteed to be complete or correct:

AT&T INQUIRIES
Attention: Mr. Jospeh Forkert (510) 645-2929

CALIFORNIA WATER SERVICE
Attention: Mr. Philip Delgado (323) 263-4145
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CHEVRON
Attention: Ms. Dave Zerler

CITY OF BELL GARDENS - WATER & SEWER

Attention: Public Works Inspector

CITY OF BELL GARDENS
Attention: Mr. Douglas Benash

CITY OF CUDAHY
Attention: Mr. Aaron Hernandez

CITY OF DOWNEY
Attention: Mr. Dany Salas

CITY OF SOUTH GATE
Attention: Public Works Engineering

CRIMSON PIPELINE
Attention: Utility Coordinator

CROWN CASTLE - LA & VEN
Attention: Fiber Dig

FRONTIER
Attention: Ms. Cathy Brown

GOLDEN STATE WATER COMPANY
Attention: Mr. Ray Burk

L.A. COUNTY SANITATION DISTRICT
Attention: Engineering Counter

LIBERTY UTILITIES
Attention: Jim Elliot

MAYWOOD MUTUAL WATER CO.
Attention: Mr. Steven Rojo

METROPOLITAN WATER DISTRICT — SOTO ST

Attention: Substructures Team

MUTUAL WATER COMPANY
Attention: Mr. Jesus Barrera

PLAINS ALL AMERICAN PIPELINE
Attention: Ms. Paula Bawden

SOUTHERN CALIFORNIA GAS COMPANY — DOWNEY

(310) 669-4014

(562) 806-7775

(562) 806-7770

(323) 773-5143

(562) 904-7202

(323) 357-9657

(562) 285-4100

(888) 632-0931

(310) 264-5100

(562) 907-9200

(562) 908-4288

(562) 299-5127

(323) 581-5816

(213) 217-7663

(323) 771-6682

(562) 728-2371



Attention: Mr. Steve Gomez (714) 456-2419

SOUTHERN CALIFORNIA GAS COMPANY — TRANSMISSION

Attention: SoCalGas Transmission (818) 701-4546
SOUTHERN CALIFORNIA EDISON — DISTRIBUTION

Attention: Design Support/UND (562) 903-3167
SOUTHERN CALIFORNIA EDISON — TELECOMMUNICATIONS

Attention: Design Support/UND (562) 903-3167
SOUTHERN CALIFORNIA EDISON — TRANSMISSION

Attention: Design Support/UND (562) 903-3167
SPECTRUM - IRWINDALE

Attention: Engineering (866) 874-2389
UNDERGROUND SERVICE ALERT 811

EMERGENCY INFORMATION

The names, addresses, and telephone numbers of the Contractor and sub-contractors,
or their representatives, shall be filed with the City Engineer, the County Fire Department
(local station) and the City Police Department prior to beginning work.

STANDARD SPECIFICATIONS

The Standard Specifications and Plans of the AGENCY are contained in_the 2022
Caltrans Standard Plans and Specifications and Latest Edition of the Standard
Specifications for Public Works Construction and Standard Plans for Public Works
Construction, including all supplements, as written and promulgated by the Public Works
Standards, Inc., and all amendments thereto. Copies of these Standard Specifications
and Plans are available from the publisher, Building News, Incorporated, 1612 South
Clementine Street, Anaheim, California 92802, telephone (714) 517-0970.

The Standard Specifications and Plans set forth above will control the general provisions,
construction materials, and construction methods for this contract, except as amended by
these Plans, Special Provisions, or other contract documents. The following Special
Provisions are supplementary and in addition to the provisions of the Standard
Specifications unless otherwise noted and the section numbers of the Special Provisions
coincide with those of the said Standard Specifications and Plans. Only those sections
requiring elaborations, amendments, specifying of options or additions are called out.

ENVIRONMENTAL PROVISIONS

The Contractor shall as appropriate, comply with all provisions of Public Contracts Code
Section 7104 (SB1470). The requirements of this code are summarized as follows:

In the event Contractor is required to dig any trench or excavation that extends deeper
than 4 feet below the surface in order to perform the work authorized under this contract,
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Contractor agrees to promptly notify AGENCY in writing and before further disturbing the
site if any of the conditions set forth below are discovered.

1.

Materials that the Contractor believed may be material that is hazardous
waste, as defined in Section 25117 of the Health and Safety Code, that is
required to be removed to a Class |, Class Il, or Class lll disposal site in
accordance with the provisions of existing law.

Subsurface or latent physical conditions at the site differing from those
indicated.

Unknown physical conditions at the site of any unusual nature, different
materially from those ordinarily encountered and generally reorganized as
inherent in the work of the character provided for in this Contract.

a. AGENCY agrees to promptly investigate the conditions, and if AGENCY
finds that the conditions do materially differ, or do involve hazardous waste,
and cause a decrease or increase in Contractor's cost of, or the time
required for, performance of any part of the work, shall issue a change order
under the procedures described in this Contract.

b. That, in the event a dispute arises between AGENCY and Contractor as to
whether the conditions materially increase in Contractor’s cost of, or time
required for, performance of any part of the work, Contractor shall not be
excused from any scheduled completion date provided for in this Contact,
but shall proceed with all work to be performed under the Contract.
Contractor shall retain any and all right provided either by this Contract or
by law, which pertain to the resolution of disputes and protests between
contracting parties.
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FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS
TABLE OF CONTENTS

PART 1 GENERAL

SECTION PAGE
1 TERMS, DEFINITIONS, ABBREVIATIONS AND SYMBOLS GP-6

2 SCOPE OF THE WORK GP-8

3 CONTROL OF THE WORK GP-8

4 CONTROL OF MATERIALS GP-9

5 LEGAL RELATIONS AND RESPONSIBILITIES GP-10
6 PROSECUTION AND PROGRESS OF THE WORK GP-12
7 MEASUREMENT AND PAYMENT GP-14
8 FACILITIES FOR AGENCY PERSONNEL GP-15
9 CITY STANDARDS, STANDARD PLANS & DRAWINGS GP-15
400 PROTECTION AND RESTORATION GP-16
402 UTILITIES GP-17
600 ACCESS GP-17
601 TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION GP-18

AND MAINTENANCE WORK ZONES

GP-6



SPECIAL PROVISIONS
PART 1 — GENERAL SECTION
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS
The work for the completion of the Project shall be performed in accordance with the
Standard Specifications for Public Works Construction (SSPWC), latest Edition,
including all the supplements.

For purposes of this Project, the following General Provisions are amended, as follows:

SECTION 1 - GENERAL

The following additions/modifications are hereby made to Subsection 1-2 of the Standard
Specifications:

1-2 TERMS AND DEFINITIONS.

AGENCY: City of BELL GARDENS
Board: City Council of the City of BELL GARDENS
Caltrans: State of California, Department of Transportation
County: County of Los Angeles
Engineer: The City Engineer of the City of BELL GARDENS or
his authorized representative
Federal: United States of America
Contractor: The word Contractor means the Contractor as defined herein

or his/her authorized representative.

Working Day: The Contractor’s activities shall be confined to the hours between
7:00 a.m. and 4:30 p.m., Monday through Friday, excluding holidays. Deviation from
these hours will not be permitted without the prior consent of the Engineer, except in
emergencies involving immediate hazard to persons or property. In the event of either a
requested or emergency deviation, inspection service fees will be charged against the
Contractor. The service fees will be calculated at overtime rates including benefits,
overhead, and travel time. The service fees will be deducted from any amounts due the
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Contractor. Should the Contractor choose nighttime work, any and all lighting and traffic
control, as needed, shall be provided by the Contractor.

1-7 AWARD AND EXECUTION OF CONTRACT.
Subsection 1-7 of the Standard Specifications is hereby replaced with the following:

Within ten working days after the date of the AGENCY’s notice of award, the Contractor
shall execute and return the following contract documents to the AGENCY:

e Contract Agreement

e Faithful Performance Bond

e Material and Labor Bond

e Public Liability and Property Damage Insurance Certificate
e Worker's Compensation Insurance Certificate

e Project Schedule

Failure to comply with these requirements will constitute non-responsiveness on the part
of the Contractor and will result in annulment of the award by the Agency and forfeiture
of the Proposal Guarantee by the Contractor.

The Contract Agreement shall not be considered binding upon the AGENCY until
executed by the authorized AGENCY official.

A corporation to which an award is made may be required, before the Contract Agreement
is executed by the AGENCY, to furnish evidence of its corporate existence, of its right to
enter into contracts in the State of California, and of the authority of its officers to sign
contracts and bonds for the corporation.

1-7.2 Contract Bonds.

The second sentence of the fourth paragraph of Subsection 1-7.2 of the Standard
Specifications is hereby deleted and replaced with the following: The Faithful
Performance Bond (Warranty Bond) shall remain in force until one (1) year of recordation
of the Notice of Completion. The Material and Labor Bond shall remain in force until thirty-
five days after the date of recordation of the Notice of Completion.

The second and third sentences of the third paragraph of Subsection 1.7-2 of the
Standard Specifications are hereby deleted and replaced with the following: The
“Payment Bond” (Material and Labor Bond) shall be for not less than 50 percent of the
contract price, to satisfy claims of material suppliers and of mechanics and laborers
employed by it on the work. The Payment Bond shall remain in effect until thirty-five days
after the date of recordation of the Notice of Completion.
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SECTION 2 — SCOPE OF THE WORK

2-2 PERMITS.

The text of Subsection 2-2 of the Standard Specifications is hereby deleted and replaced
with the following:

Prior to the start of any work, the Contractor shall take out the applicable AGENCY
permits and make arrangements for AGENCY inspections. The AGENCY will issue the
permits at no charge to the Contractor. The Contractor and all subcontractors shall each
obtain an AGENCY business license, and shall be licensed in accordance with the State
Business and Professions Code. The Contractor shall also obtain any and all other
permits, licenses, inspections, certificates, or authorizations required by any governing
body or entity.

The Contractor shall pay all costs incurred by the permit requirements.

SECTION 3 — CONTROL OF THE WORK

3-2 SELF-PERFORMANCE.

The whole paragraph of Section 3-2 of the Standard Specifications is hereby deleted and
replaced with the following:

The Contractor shall perform or provide, with its own organization, contract labor,
materials, and equipment amounting to at least 50 percent of the Contract Price. The
contract labor performed or provided by the Contractor shall amount to at least 25 percent
of the total contract labor for the Contract. Contract labor shall exclude the Contractor’s
superintendent. Any designated “Specialty Iltems” may be performed by subcontract and
the amount of any such “Specialty Items” so performed may be deducted from the
Contract Price before computing the amount of contract labor, materials, and equipment
required to be performed or provided by the Contractor with its own organization. Where
an entire item is subcontracted, the value of contract labor, materials, and equipment
subcontracted will be based on the estimated percentage of the Contract Unit or Lump
Sum Price, determined from information submitted by the Contractor, subject to approval
by the Engineer.

The Contractor with the bid package shall submit a list of all subcontractors intended to
perform work on the project. This list shall include the name and location of the place of
business of each subcontractor who will perform work or labor or render service to the
prime contractor in or about the construction of the work or improvement, or a
subcontractor licensed by the State of California who, under subcontract to the prime
contractor, specially fabricates and installs a portion of the work or improvement
according to detailed drawings contained in the plans and specifications, in an amount in
excess of one-half of one percent of the prime contractors total bid. The prime contractor
shall provide a description by bid item number or otherwise fully designate the portion of
work to be performed by each subcontractor.
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3-7 CONTRACT DOCUMENTS.

3-7.1 General.
The following is added to the General Specifications:

The Contractor shall maintain a control set of Plans and Specifications on the project site
at all times. All final locations determined in the field, and any deviations from the Plans
and Specifications, shall be marked in red on this control set to show the as-built
conditions. Upon completion of all work, the Contractor shall return the control set to the
Engineer. Final payment will not be made until this requirement is met.

3-10 SURVEYING.

3-10.1 General.
This subsection of the Standard Specifications is hereby deleted and replaced with the
following:

The Contractor will furnish a Surveyor as needed for layout of the work and the resetting
of monuments and shall be considered as paid for in the various Bid items and no
additional compensation shall be allowed thereafter.

SECTION 4 - CONTROL OF MATERIALS

4-1 GENERAL.
The following is hereby added to this subsection of the Standard Specification:

The Contractor and all subcontractors, suppliers, and vendors shall guarantee that the
entire work will meet all requirements of this contract as to the quality of materials,
equipment, and workmanship. The Contractor, at no cost to the AGENCY, shall make
any repairs or replacements made necessary by defects in materials, equipment, or
workmanship that become evident within one (1) years after the date of recordation of the
Notice of Completion. Within this one-year period, the Contractor shall also restore to full
compliance with requirements of this contract any portion of the work which is found to
not meet those requirements. The Contractor shall hold the AGENCY harmless from
claims of any kind arising from damages due to said defects or noncompliance. The
Contractor shall make all repairs, replacements, and restorations within thirty (30) days
after the date of the City Engineer’s written notice.

4-6 TRADE NAMES.
The first and second paragraphs of this subsection of the Standard Specifications are
hereby replaced with the following:

Although the bidder may believe that by use of a different material than that specified
on/in the plans and specifications, a lower cost project/bid may result, the bidder is to bid
the project on the basis of using the material(s) as named keeping in mind that all
materials named herein by manufacturer is not to prohibit the bidder considering using in
his bid what he consider to be an equal material except where the AGENCY has
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designated a sole product. Once the bids have been opened the successful Contractor
may discuss with the AGENCY the use of another product; which may result in a
determination by the AGENCY that the other product is equal and possibly that by the
AGENCY allowing the use of the Contractor proposed equal that a change in the contract
amount may result.

SECTION 5 — LEGAL RELATIONS AND RESPONSIBILITIES

5-3 LABOR.

5-3.1 General.
The following is hereby added to this subsection of the Standard Specifications:

The Contractor, and all subcontractors, suppliers, and vendors, shall comply with all
AGENCY, State and Federal orders regarding affirmative action to ensure equal
employment opportunities and fair employment practices. Failure to file any report due
under said orders will result in suspension of periodic progress payments. The Contractor
shall ensure unlimited access to the job site for all equal employment opportunity
compliance officers. In accordance with the labor Code, as provided in Section 1773 et
seq., the City has on file in the City Clerk’s office the latest prevailing rates as established
by the Director of Industrial Relations of the State of California. The Contractor shall not
pay less than these rates.

5-4 INSURANCE.

A. Contractor shall procure and maintain insurance as listed in the Construction
Contract attached.

1. General liability insurance. An amount not less than $1,000,000 per occurrence,
$2,000,000 general aggregate, for bodily injury, personal injury, and property
damage, and a $2,000,000 completed operations aggregate.

2. Automobile liability insurance. Covering bodily injury and property damage for all
activities of the Contractor arising out of or in connection with work to be performed
under the Contract, including coverage for any owned, hired, non- owned, or
rented vehicles, in an amount not less than $1,000,000 combined single limit for
each accident.

3. Workers’ compensation insurance. CONTRACTOR shall maintain Workers’
Compensation Insurance (Statutory Limits) and Employer’s Liability Insurance
(with limits of at least $1,000,000) for CONTRACTOR’s employees in accordance
with the laws of the State of California, Section 3700 of the Labor Code In addition,
CONTRACTOR shall require each subcontractor to similarly maintain Workers’
Compensation Insurance and Employer’s Liability Insurance in accordance with
the laws of the State of California, Section 3700 for all of the subcontractor’s
employees.
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4. Contractor’s pollution liability insurance. Coverage shall provide for liability arising
out of sudden, accidental, and gradual pollution, and remediation. The policy limit
shall be no less than $1,000,000 per claim and in the aggregate.

5. Transportation pollution liability insurance. Coverage shall be in an amount not
less than $5,000,000 combined single limit per accident and shall include Pollution
Liability (CA9948) and MCS-90 Endorsements. The policy shall provide coverage
for transportation of pollutants/contaminants to and from the job site and the
hauling of waste from the project site to the final disposal location, including non-
owned disposal sites.

6. Builder’s risk (course of construction). Upon commencement of construction and
with approval of City, Contractor shall obtain and maintain builder’s risk (course of
construction) coverage for the entire duration of the Project until only the City has
an insurable interest.

7. Installation floater. If required by the City, or not covered by builders’ risk (course
of construction) coverage, Contractor shall obtain an installation floater for the
value of the property and covering the portion of the work to be constructed,
installed, altered, or repaired by Contractor.

8. Other provisions or requirements as specified in the Construction Contract.

5-7 SAFETY.
5-71 Work Site Safety.
5-711 General.

Subsection 5-7.1.1 is hereby added to Section 5 of the Standard Specifications as follows:

It is part of the service required of the Contractor to make whatever provisions are
necessary to protect the public. The Contractor shall use foresight and shall take such
steps and precautions as its operations warrant to protect the public from danger, loss of
life or loss of property, which would result from interruption or contamination of public
water supply, interruption of other public services, or from the failure of partly completed
work or partially removed facilities. Unusual conditions may arise on the work, which will
require that immediate and unusual provisions be made to protect the public from danger
or loss, or damage to life and property, due directly or indirectly to prosecution of work
under this contract.

Whenever, in the opinion of the Engineer, an emergency exists against which the
Contractor has not taken sufficient precaution for the public safety, protection of utilities
and protection of adjacent structures or property, which may be damaged by the
Contractor’s operations and when, in the opinion of the Engineer, immediate action shall
be considered necessary in order to protect the public or property due to the Contractor’s
operations under this contract, the Engineer will order the Contractor to provide a remedy
for the unsafe condition. If the Contractor fails to act on the situation within a reasonable
time period, the Engineer may provide suitable protection to said interests by causing
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such work to be done and material to be furnished as, in the opinion of the Engineer may
seem reasonable and necessary.

The cost and expense of said labor and material, together with the cost and expense of
such repairs as are deemed necessary, shall be borne by the Contractor. All expenses
incurred by the AGENCY for emergency repairs will be deducted from the progress
payments and the final payment due to the Contractor. However, if the AGENCY does
not take such remedial measures, the Contractor is not relieved of the full responsibility
for public safety.

SECTION 6 — PROSECUTION AND PROGRESS OF THE WORK

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK.
The following is hereby added to this subsection of the Standard Specifications:

The Contractor’s proposed Construction Schedule shall be submitted to the Engineer
within ten working days after the date of the Agency’s execution of the Contract
Agreement. The schedule shall be supported by written statements from each supplier
of materials or equipment indicating that all orders have been placed and acknowledged
and setting forth the dates that each item will be delivered.

Prior to issuing the Notice to Proceed, the Engineer will schedule a preconstruction
meeting with the Contractor to review the proposed Construction Schedule and delivery
dates, arrange utility coordination, discuss construction methods, and clarify inspection
procedures.

The Contractor shall submit periodic Progress Reports to the Engineer by the last day of
each month. The Report shall include an updated Construction Schedule. Any deviations
from the original schedule shall be explained. Progress payments will be withheld
pending receipt of any outstanding reports.

6-2 PROSECUTION OF THE WORK.
The following is hereby added to this subsection of the Standard Specifications:

6-2.1 A noise level limit of 86 dba at the distance of fifty feet shall apply to all construction
equipment on or related to the job whether owned by the Contractor or not. The use of
excessively loud warning signals shall be avoided except in those cases required for the
protection of personnel

6-2.2 All noise producing project equipment and vehicles using internal combustion
engines shall be equipped with mufflers, and air inlet silencers where appropriate, in good
operating condition that meet or exceed original factory specifications. Mobile or fixed
“package” equipment (e.g. arc-welders, air compressors) shall be equipped with shrouds
and noise control features that are readily available for that type of equipment.
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6-2.3 All mobile or fixed noise producing equipment used on the project, which is
regulated for noise output by a local, state, or federal agency, shall comply with such
regulation while in the course of project activity.

6-2.4 Electrically powered equipment instead of pneumatic or internal combustion
powered equipment shall be used, where feasible.

6-2.5 Material stockpiles and mobile equipment staging, parking, and maintenance
areas shall be located as far as practical from residences.

6-2.6 The hours of conventional construction activities shall be restricted to the periods
and days permitted by the local noise or other applicable ordinance. In accordance with
the City of BELL GARDENS Noise Ordinance, these activities include (but are not limited
to) construction, noisy maintenance activities, all spoils and material transport, demolition,
and grading and are prohibited between the hours of 4:00 p.m. and 7:00 a.m. on
weekdays (Monday through Friday), Saturday and Sundays, and legal holidays, except
in cases of emergency as determined and approved in writing by the City Engineer.

6-2.7 The use of noise producing signals, including horns, whistles, alarms, and bells
shall be for safety warning purposes only.

6-2.8 No project related public address, paging, two-way radio, or music system shall be
audible at any adjacent residence.

6-2.9 The on-site construction supervisor shall have the responsibility and authority to
receive and resolve noise complaints. An appeal process to the City shall be established
prior to construction commencement that will allow for resolution of noise problems that
cannot be immediately solved by the site supervisor.

6-2.10 The Contractor shall develop a project noise control plan, which shall be approved
and implemented prior to commencement of any construction activity.

6-2.11 Noise control features and plans shall be reviewed and approved by a noise control
engineering professional.

6-2.12 Contract incentives may be offered to the construction contractor to minimize or
eliminate noise complaints resulting from project activities.

6-2.13 The erection of temporary sound wall barriers shall be considered where project
activity is unavoidably close to residences.

6-2.14 Caltrans Standard Specifications (Sections 7 and 42) and Standard Special
Provisions (that provide limits on construction noise levels) shall be applied and enforced
by the City on the project Contractor.

6-2.15 Arrange noisiest operations together in the construction program to avoid
continuing periods of annoyance.

6-2.16 If practical, implement project noise abatement features prior to construction.
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6-3 TIME OF COMPLETION.
6-3.1 General.
This subsection of the Standard Specifications shall be replaced by the following:

Phase 1 — Procurement Phase shall be 30 calendar days from the issuance of the
Notice to Proceed for this phase to accomplish approvals of all project submittals along
with issuance of contractor purchase orders for all items including tentative schedules
for long lead items. The City is aware there are long lead times for the playground
equipment and manufactured restroom. The City allow the billing of no more than 50%
of the long lead items upon confirmation of items being ordered by the manufacturer to
the contractor.

Phase 2 — Playground Equipment Installation Phase shall be sixty (60) working days
from the issuance of the Notice to Proceed ten (10) days prior to the anticipated delivery
of the playground equipment. This phase will include are grading, drainage, concrete
removals-installation, removal of proposed restroom area along preparing the site,
including water, sewer and electrical stubs for the manufactured restroom, including
new temporary fencing to secure the manufactured restroom site, install new concrete
walks, playground equipment, park amenities, landscaping, irrigation, and all other work
to complete the project less the installation of the manufactured restroom

Phase 3 — Manufactured Restroom Installation shall be thirty (30) working days from the
issuance of the Notice to Proceed five (5) working days from the anticipated delivery of

the manufactured restroom. This phase will include all work to install and connect the
manufactured restroom to the site with associated concrete work.

6-9 LIQUIDATED DAMAGES.
The liquidated damages value is hereby amended to be $1,500.00 per day.

SECTION 7 —- MEAUSREMENT AND PAYMENT

7-3 PAYMENT.
7-3.2 Partial and Final Payment.

The text of Subsection 7-3.2 of the Standard Specifications is hereby deleted and
replaced with the following:

The closure date for the purpose of making partial progress payments will be on or about
the twenty-fifth (25th) day of each month. The Contractor shall prepare the approximate
measurement of the work performed through the closure date and submit it to the
AGENCY for approval along with an updated construction schedule.

When the work is complete, the Engineer will determine the final quantities of the work
performed and prepare the final progress payment.
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Payments are commonly authorized and made within forty five days following the last day
of the month submitted. However, payments will be withheld pending receipt of any
outstanding reports required by the contract documents. In addition, the final progress
payment will not be released until the Contractor returns the control set of Plans and
Specifications showing the as-built conditions and any other required documents.

A full five percent (5%) retention will be deducted from all progress payments. The final
retention will be authorized for final payment thirty-five (35) days after the date of
recordation of the Notice of Completion.

The Contractor, however, may receive interest on the retention for the length of
construction, or receive the retention itself as long as the retention is substituted with
escrow holder surety of equal value.

At the request and expense of the Contractor, surety equivalent to the retention may be
deposited with the State Treasurer or a State or Federally chartered bank as the escrow
agent, who shall pay such surety to the Contractor upon satisfactory completion of the
contract.

Sureties eligible for investment shall include those listed in Section 16430 of the State
Government Code or bank or savings and loan certificates of deposit.

Any escrow agreement entered into shall contain the following provisions:
(@)  The amount of surety to be deposited;

(b)  The terms and conditions of conversion to cash in case of default of the
Contractor; and

(c)  The termination of the escrow upon completion of the contract.
7-3.3 Delivered Materials.

This subsection of the Standard Specifications is hereby replaced in its entirety by the
following:

Materials and equipment delivered but not incorporated into the work will not be included
in the estimate for progress partial payment.

SECTION 8 — FACILITIES FOR AGENCY PERSONNEL

8-1 GENERAL.
The following is hereby added to this Subsection 8-1 of the Standard Specifications:

No field offices for AGENCY personnel will be required, however, the AGENCY personnel
shall have the right to enter upon the project at all times and shall be admitted to the
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offices of the Contractor for the project in the City if so provided by the Contractor for his
own personnel.

SECTION 9 — CITY STANDARDS, STANDARD PLANS AND DRAWINGS

Section 9 is hereby added to the Standard Specifications as follows:

All public improvements, construction and dedications required and described in this
manual shall conform to the standards and specifications of the City. Standards,
Standard Plans and Drawings of the following agencies are used by the City of BELL
GARDENS and are part of the City’s standards. Where there is ambiguity or conflict
between standards over which standard shall apply, the City Engineer shall determine
what shall apply, and his determination shall be final. All construction is subject to the
approval of the City Engineer.

Standard Plans — Standard Plans for Public Works Construction, SPPWC, “Latest Edition
and Supplement”.

Los Angeles County Public Works Department — Greybook and all plans except those
modified or replaced by City Standards.

Los Angeles County Waterworks District - Applicable water.

Los Angeles County Flood Control District - Applicable storm drains.

Sanitation Districts of Los Angeles County - Applicable sewer and manholes.

State of California — California Department of Transportation (Caltrans) Standard
Specifications
and Standard Plans - Pavement markings and traffic loops.

City Standards - All applicable standard plans.

Standard Specifications - The latest edition of, and applicable amendments to, the
“Standard Specifications for Public Works Construction (SSPWC).”

California Manual on Traffic Control Devices (CA-MUTCD), “Latest Edition”.

SECTION 400 — PROTECT AND RESTORATION

400-1 GENERAL.

The second paragraph of Subsection 400-1 of the Standard Specifications is hereby
deleted and replaced with the following:

The Contractor shall relocate, repair, replace or re-establish all existing improvements

within the project limits which are not designated for removal (e.g., curbs, sidewalks,
driveways, fences, walls, sprinkler systems, signs, utility installations, pavements,
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structures, etc.) which are damaged or removed as a result of the operations or as
required by the Plans and Specifications.

Where existing traffic striping, pavement markings, and curb markings are damaged or
their reflectivity reduced by the Contractor’s operations, such striping or markings shall
also be considered as existing improvements and the Contractor shall repaint or replace
such improvements.

Reallocations, repairs, replacements, or re-establishments shall be at least equal to the

existing improvements and shall match such improvements in finish and dimensions
unless otherwise specified.

All costs to the Contractor for protecting, removing, restoring, relocating, repairing,
replacing, or re-establishing existing improvements shall be included in the bid.
400-2 PERMANENT SURVEY MARKERS.

The following is added after the first paragraph of this subsection of the Standard
Specifications:

The Contractor shall reset distributed monuments and provide a Corner Record Survey
filed with the County Surveyor and City engineer. Corner Record Surveys shall be
completed by a Surveyor licensed in the State of California to practice surveying.

SECTION 402 - UTILITIES

402-1 LOCATION.

The agency did not perform any utility investigation. The Contractor shall be responsible
to contact USA to mark all utilities and shall conduct this operation to protect all marked
utilities in place. Any damaged utility line shall be repaired at the contractor sole expense.
The price for protecting all utilities in place shall be considered as paid for in the various
Bid items and no additional compensation shall be allowed thereafter

SECTION 600 — ACCESS

600-1 GENERAL.

The following is hereby added to this subsection of the Standard Specifications:

The Contractor shall notify the occupants of all affected properties in writing at least forty-
eight hours (2 working days) prior to any temporary obstruction of access. Vehicular
access to the property shall be maintained except as required for construction for a
reasonable period of time. No overnight closure of any driveway will be allowed except
as permitted by the Engineer.

600-2 VEHICULAR ACCESS.
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There are some driveways that require replacement in order to be American with
Disabilities Act (ADA) compliant. Where a property has two driveways, only one driveway
at a time can be closed for replacement. Where a single driveway to a property has a
considerable width, half of the driveway is to be closed, worked on and reopened for
usage before the other half of the driveway can be worked on.

All driveways have to be open for access during project non-construction hours and days
which may require use of plating and other devices or methods.

No driveway can be worked on until the owner/tenant has been informed in writing with
five (5) working days’ notice of the scheduled work and has agreed to the planned
schedule of the Contractor.

Under situations of driveway closure to pedestrians, the Contractor shall post advance
notice on barricades to direct pedestrian to use the sidewalk on the opposite side of the
street or the Contractor may elect to provide continuous K-rail in the curb lane to allow
pedestrians to walk in the curb lane behind the K-rail. Any and all devices such as plates,
barricades, K-rails and notices shall be continuously maintained for pedestrian and
vehicle safety. No curb lanes shall be closed during non-working days of the week.
Appropriate advance warning signs shall be continuously maintained as needed during
the project. All such devices, warning signs and interruptions of normal vehicle lanes,
parking lanes and pedestrian walkways shall be shown on the Traffic Control Plan for
advance approval by the Agency.

SECTION 601 — TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND
MAINTENANCE WORK ZONES

601-1 GENERAL.

This subsection is added to section 600-1 of the Standard Specifications:

Street closures will not be allowed except as specifically permitted by the Engineer.

At the Pre-Construction meeting, the Contractor shall submit to the Engineer a detailed
written plan for traffic control and construction sequencing for the project. The plan shall
include drawings as necessary to clearly outline how traffic flow and pedestrian walkways
will be handled during the course of construction and where detour and advance notice
signs will be posted.

601-3 TEMPORARY TRAFFIC CONTROL (TTC) ZONE DEVICES.

601-3.6 Channelizing Devices.
601-3.6.1 General.

Traffic lane transitions shall not be sharper than a taper of thirty to one.
Temporary traffic channelization shall be accomplished with barricades, K-rail sections or

delineators. Temporary striping will not be allowed unless specifically permitted by the
Engineer. The Contractor shall prepare any plans that may be required for temporary
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striping to the satisfaction of the Engineer. In no event will temporary striping be allowed
to remain on finish pavement surfaces.

In no case shall traffic be diverted from the existing traveled way without prior approval of
the City Engineer.

601-3.7 Traffic Sign Enhancement Devices.
601-3.7.1 General.

The contractor shall include in his Traffic Control Plan use of lighted message boards to
notify traffic of project and any changes in vehicle or pedestrian travel routes.

If the Contractor shall fail to provide and install any of the signs or traffic control devices
ordered by the Engineer, the Engineer may either stop the work or cause such signs or
traffic control devices to be placed by others and charge the cost therefor against the
Contractor, and deduct same from the next progress payment

601-5 TRAFFIC LANE WIDTHS AND CLEARANCES.

601-5.2 Lane Widths.

601-5.3 Clearances.

Clearances from traffic lanes shall be five feet to the edge of any excavation and two feet
to the face of any curb, pole, barricade, delineator, or other vertical obstruction.

Clearances from traffic lanes shall be five feet to the edge of any excavation and two feet
to the face of any curb, pole, barricade, delineator, or other vertical obstruction.

Any striped roadway shall be delineated by the Contractor with temporary raised reflective
markers when it is to be left un-striped overnight.
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FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

SITE DEMOLITION SPECIFICATIONS

All Bid Items shall be in accordance with the Greenbook Standard Plans and Specifications for
Public Works Construction (SPPWC & SSPWC), Latest Edition including supplements, State of California
(Caltrans) Standard Plans and Specifications, Latest Edition, and the Special Provisions and General
Conditions of these specifications.

PART 1 - GENERAL

1.1

DESCRIPTION

A. Scope:

1.

2.

CONTRACTOR shall provide all labor, materials, equipment and incidentals as specified and
required for demolition, removal and disposal.

Included, but not limited to, are demolition and removals of existing materials, equipment, as
shown and specified, and to connect same with existing work in an approved manner. Demolition
includes structural concrete, foundations, walls, doors, windows, structural steel, metals, roofs,
masonry, attachments, appurtenances, piping, electrical and mechanical equipment, paving,
curbs, walks, fencing, , brush, rubbish, scrap, and similar existing facilities. The CONTRACTOR
shall also be responsible for the removal of hazardous materials including asbestos and lead
based paint as specified in these specifications.

Demolition and removals which may be specified under other Sections shall conform to
requirements of this Section.

B. Demolition Procedures: Submit to the City Engineer for approval proposed methods, equipment, and

operating sequences.

C. Demolition Schedule: The CONTRACTOR shall submit a schedule to the Engineer which indicates
the proposed sequence of demolition.

1.2

A

JOB CONDITIONS

Review of Existing Conditions: By submitting a Bid, the CONTRACTOR acknowledges that all
existing conditions have been reviewed and the CONTRACTOR is familiar with the nature, extent,
and quantity of the demolition work to be performed.

Protection:

Perform all demolition and removal work to prevent damage or injury to structures, occupants
thereof and adjacent features which might result from falling debris or other causes, and so as
not to interfere with the use, and free and safe passage to and from adjacent structures.

Closing or obstructing of roadways, sidewalks, and passageways adjacent to the Work by the
placement or storage of materials will not be permitted, and all operations shall be conducted with
a minimum interference to traffic on these ways.

CONTRACTOR shall repair damage caused by CONTRACTOR to facilities to remain at
CONTRACTOR’s expense or to any property belonging to the CITY ENGINEER or occupants of
the facilities.
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4. Streets, roads, adjacent property and other works and structures shall be protected throughout
the entire project. CONTRACTOR shall return to original condition damaged facilities caused by
the CONTRACTOR’s operations at the CONTRACTOR’s expense.

C. Scheduling:

CONTRACTOR shall carry out operations so as to avoid interference with CITY’s operations and work in
the existing facilities.

D. Notification:

At least ten (10) days prior to commencement of a demolition or removal in a particular area, the
CONTRACTOR shall notify the City Engineer in writing of a proposed schedule. The CONTRACTOR
shall schedule a meeting with the Engineer to review existing conditions, review the demolition schedules,
and confirm specific items to be salvaged. Do not start removals without the permission of the City
Engineer in writing.

E. Explosives:

Blasting will not be permitted.
PART 2 - EXECUTION

21 GENERAL

A. CONTRACTOR shall divert, crush and salvage all asphalt, aggregate base and concrete. These
materials shall be deposited in the staging area. All materials and equipment not to be salvaged shall
be removed from existing work, shall be disposed of by the CONTRACTOR.

B. CONTRACTOR shall dispose of all demolition materials, equipment, debris, shrubs, brush, masonry,
metals, rubbish, scrap, fences, and all other items off the site and in conformance with all existing
applicable laws and regulations. The-CONTRACTOR -shall-protect-all-trees—in—place, with the
exceptions of the ones specifically marked to be removed.

C. Pollution Controls: Use water sprinkling, temporary enclosures, and other suitable methods to limit
the amount of dust and dirt and debris caused by demolition operations. Comply with governing
regulations pertaining to environmental protection.

1. Do not use water when it may create hazardous or objectionable conditions such as ice, flooding,
and pollution. All water, silt and sediment shall be kept out of the City’s storm drain system.

2. Clean adjacent structures, facilities, and improvements of dust, dirt, and debris caused by
demolition operations. Return adjacent areas to conditions existing prior to the start of the work.

2.2 STRUCTURAL REMOVALS

A. All concrete, brick, tile, masonry walls, concrete block, roofing materials, reinforcement, structural
or miscellaneous metals, plaster, wire mesh and other items contained in or upon the structure
that are designated for demolition shall be diverted or taken from the site.

23 MECHANICAL REMOVALS

A. Mechanical removals shall consist of dismantling and removing of existing piping, pumps, motors,
boilers, tanks, water heaters, sinks, faucets, mechanical equipment and other appurtenances as
specified or required for the completion of the demolition.

B. Existing process, water, chemical, gas, fuel, oil and other piping shall be removed.

C. Other underground piping like the existing sewer line, gas line, and water line shall be removed per
the demolition plans within 5’ of building.

D. All drain waste and vent piping shall be removed within 5 of building.
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2.7

For all mechanical equipment to be removed with hydraulic controls, CONTRACTOR must ensure
that the system pressure for the hydropneumatic system is relieved and that the piping system is
drained prior to demolition.

ELECTRICAL REMOVALS

Electrical removals shall consist of the removal of existing control panels, motors, conduits and wires,
panel boards, lighting fixtures, and miscellaneous electrical equipment.

Motors shall be disconnected and removed.

Conduits and wire shall be removed whenever an individual piece of equipment or a group of
equipment is removed. All associated power and control, conduits and wire (which is no longer in
use) shall be removed. All wires in abandoned conduits shall be removed or salvaged.

Wiring in any underground duct system shall be removed. All such wiring shall be salvaged or
removed. CONTRACTOR shall verify the function of all wiring before disconnecting and removing it.
Direct-burial cable shall be removed within five feet of the building.

Panel boards and control panels shall be removed and disposed.

Lighting fixtures shall be removed and disposed.

PIPE, UTILITY AND CONDUIT REMOVALS

Removal of Buried Piping: Remove all buried piping, concrete cradles, encasements and piling
encountered during excavation within five feet of the building.

Removal of Existing Cable: CONTRACTOR shall remove all existing cable within five feet of the
building.

All explosive or hazardous gas or liquid lines shall be purged and made safe prior to removal,
demolition, relocation, or modification.

PAVING, CURB AND GUTTER REMOVALS

At limit of demolition where removal of existing asphalt pavement is required for construction, the
existing pavement shall be saw-cut in a straight line to a minimum depth of 2 inches. Replacement of
paving not designated to be removed shall be done in accordance with Division 2, Site Work, of these
Specifications.

. Atlimit of demolition where removal of existing concrete pavement, sidewalk, curb or gutter is required

for construction, the demolition shall in general, be to the nearest construction joint. Saw cutting shall
be required when the line of removal is not an existing construction joint, so that the surface contact
between the new and existing concrete will be a straight line. The minimum depth of the saw cut
shall be 2 inches.

. All curb, gutter, driveway, and sidewalk shall be removed as shown on the plans diverted, crush and

stockpiled on site. All costs associated with removal of sidewalks, curbs, gutters, and driveways
including all labor, equipment, and materials, shall be included in the Bid Item for Clearing and
Grubbing and no additional compensation will be made therefor.

All concrete foundations, concrete slabs, and concrete flooring shall be removed diverted, crush and
stockpiled on site as plans. Payment for removal of concrete foundations, flooring, and slabs shall
be included in the Bid Item for Building Demolition and no additional compensation will be made
therefor.

CLEARING AND GRUBBING

Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation of new
construction. Removal includes digging out stumps and obstructions and grubbing roots.

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated.

2. Cut minor roots and branches of trees indicated to remain in a clean and careful manner where
such roots and branches obstruct installation of new construction.
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3. Completely remove stumps, roots, obstructions, and debris extending to a depth of 18 inches
below exposed sub-grade.

4. Use only hand methods for grubbing within drip line of remaining trees.

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material, unless
further excavation or earthwork is indicated.

1. Place fill material in horizontal layers not exceeding 8-inch (200-mm) loose depth, and compact
each layer to a density equal to adjacent original ground.

2.8 CLEAN-UP

A. CONTRACTOR shall remove from the site all debris resulting from the demolition operations as it
accumulates. Debris shall be disposed of at a legal point of disposal that is permitted to accept the
type of waste being removed. Upon completion of the Work, all materials, equipment, waste, and
debris of every sort shall be removed and premises shall be left clean, neat, and orderly.
CONTRACTOR shall submit proof to the CITY ENGINEER of compliance with this requirement.
Proof shall be in the form of dump tickets or bills of sale or other documentation or pre-authorization
by the CITY ENGINEER.
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SPECIAL PROVISIONS - TECHNICAL SECTION (GREENBOOK)

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

All Bid Items shall be in accordance with the Greenbook Standard Plans and Specifications for
Public Works Construction (SPPWC & SSPWC), Latest Edition including supplements, State of
California (Caltrans) Standard Plans and Specifications, Latest Edition, and the Special
Provisions and General Conditions of these specifications.

These Technical Specifications are provided as Amendments to the 2021 Edition of the
Standard Specifications for Public Works Construction and shall apply to site construction only.

See Technical Specifications C.S.I. Format for; Playground Equipment, Playground Surfacing,
and Site Electrical.

PART 2 - CONSTRUCTION MATERIALS

SECTION 200 - ROCK MATERIALS

2001 ROCK MATERIALS

200-1.1 General

Aggregate base material for all asphaltic concrete and concrete paving shall be per Geotechnical
Investigation Ford Park Corporate Yard and Playground by Southern California Geotechnical
dated December 28, 2021. See Appendix A.

200-2 UNTREATED BASE MATERIALS

200-2.1 General
Crushed Miscellaneous Base (CMB) shall be used as the untreated base material.

SECTION 201 - CONCRETE, MORTAR, AND RELATED MATERIALS

2011 PORTLAND CEMENT CONCRETE

20111 Requirements

201111 General. Add the following paragraph 4:

The cement utilized shall be Type Il/V, per the project Geotech report. No substitution of
materials shall be permitted. The Contractor shall furnish the Owner's Representative with a
copy of the mix design to be used and with a legible certified weight-master’s certificate for each
load of P.C.C. delivered to the project. Portland Cement Concrete delivered to the project site

having a water content and/or slump greater than that specified in the mix design shall be
rejected and removed from the project site.
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Contractor shall retain the services of a qualified State of California licensed civil engineer to
provide a concrete mix design for each class of concrete in accordance with UBC Section 1905.
Concrete mix design submittals shall bear the stamp and signature of the engineer approving
the mix design as being consistent with project specifications and geotechnical report.

201-1.1.2 Concrete specified by class: The strength of concrete shall be 3,250 psi for all
concrete not otherwise specified with a maximum slump of four inches (4") for all concrete
flatwork, walls, curb, gutter, walks, aprons, footings, foundations, sidewalks, access ramps,
curbs and gutters, and cross gutters, mow curbs, columns, thrust blocks, seating, monument
signs, etc. Portland cement concrete shall be Class 560-C-3250 unless shown otherwise on the
plans.

201-1.1.3 The Water Cement Ratio (W/C) shall be 0.50 maximum, per the project
Geotech report.

201114 Test for Portland Cement Concrete

1. All material shall comply with the latest editions of the American Concrete Institute (ACI)
and Uniform Building Code. Testing of Portland cement concrete shall apply to all site
concrete including but not limited to: concrete paving, walls, footing, etc.

2. Product Data:

a) Submit complete materials list of items proposed for the work. Identify material source.
b) Submit admixture, curing compound, retarder, and accessory item product data.
c) Submit material certificates for aggregates, reinforcing, and join fillers.

3. Submit concrete delivery tickets to Quality Control Manager. Show the following:

a) Batch number

b) Mix by class or sack content with maximum size aggregate
c) Admixture

d) Air content

e) Slump

f) Time of loading

4. Submit concrete test reports.

5. Owner will provide field quality control testing and inspection during concrete operations.

6. Contractor shall provide adequate notice, cooperate with, provide access to the work,
obtain samples, and assist test agency and their representatives in execution of their
function.

7. Strength Verification
Contractor should present mix design to Owner Inspector for approval prior to pour.

Contractor shall provide copies of concrete tickets verifying the strength requirements for
every truck load of concrete (see also item 3 above).
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201-1.1.5 Test for Portland Cement Concrete

Concrete Installer

Contractor shall provide evidence to indicate successful experience in concrete
placement and finishing work similar to that specified herein and who can demonstrate
such successful experience through past project documentation and references.

1.

Experience Period: Minimum five (5) years’ experience.

2 Demonstration of Experience: Ten (10) projects which have been completed within
the past twenty-four (24) months utilizing similar products, scope, and complexity.

3. Supervision: Placement and finishing of concrete work shall be performed under the
supervision of a person having a minimum of five (5) years’ experience in the placement
and finishing of products specified herein.

4. Previous projects shall be located in Los Angeles, Orange, Riverside, Ventura or
San Bernardino Counties. Installer qualifications shall be submitted to construction
manager with copies to the Architect for information purposes.

5. The above prequalifications refer to any and all site / exterior concrete work
identified on plans.

2011.2 Materials

201-1.2.1 Portland Cement

1.  Lime: ASTM C207, Type S, containing 85% by weight of calcium
oxide.

2. Lime Putty: Make from hydrated lime conforming to ASTM C207, pulverized
to such fineness that 100% will pass a 50 mesh sieve. Mix lime in water, run
through screen into box and age 48 hours.

3. Cement shall be Type lI/V Portland Cement.

20114 Mixing

201-1.4.3 Transit Mixer

Mixes

a. Provide ASTM C94 ready-mixed concrete. Batch mixing at site not acceptable.

1. Strength: 3,250 psi minimum at 28 days for all concrete flatwork, curbs,
seating, ramps, plaza area, etc.

2. Slump Range: 2” to 4” maximum
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b. Coarse aggregate shall consist of 3/4” aggregate - 3/8” aggregate for pump mix.

C. Provide an approved water-reducing admixture in all concrete.
d. Provide an air-entraining admixture in all concrete. Air content 5% to 7%.
e. Indicate water added to mix at job site on each delivery ticket. Show quantity of

water added. Site water tempered mixes exceeding specified slump range will be
rejected as not complying with specifications requirements.

201-2 STEEL REINFORCEMENT FOR CONCRETE
201-2.2 Reinforcing Steel. [Add the following paragraph immediately after the first
paragraph]:

Reinforcing steel shall be Grade 60 steel conforming to ASTM A 615 with 2-inch
minimum cover unless shown otherwise on the plans. Rebar reinforcement is not
required for concrete flat work. Minimum thickness is 4 72 inches

Payment.

Payment for steel reinforcement shall be included in the lump sum contract price
for all related items, i.e., concrete ramps, walks, walls, structures, footings.

201-3.1 Expansion Joint Filler and Joint Sealants
201-3.2 Premolded Joint Filler

Expansion joint material shall be Deck-O-Foam by W.R. Meadows Corporation or
approved equal — 1/4” in dimension. Install per manufacturers specifications (909)
469-2606.

201-4 CONCRETE CURING MATERIALS

Curing compound shall be ASTM 309 or better. Concrete cure and seal shall be “clear” by Davis
Colors, or approved equal.

20144 Concrete Sealer
Concrete sealer shall be Siloxane WB Concentrate sealer. Dilution to be 1:9 minimum to
1:7 maximum. Provided by Mike Davis of Innovative Concrete Products and Marketing,

Inc. Phone: (949) 498-7077. Concrete sealer to be applied to all sidewalks and the Monument
Sign.

SECTION 207 - PIPE
20717 PVC PLASTIC PIPE

207171 General

GB-4



A. PVC PLASTIC PIPE

1.

PVC plastic pipe (SDR-35) shall conform to the requirements of Section 207-17 of the
Standard Specifications. Pipe class to be referenced in table 207-17.1(A).

PVC plastic pipe shall be constructed to the lines and grads shown on the plans for
designated sizes and shall comply with the construction methods set forth in Section 306-
12.13 of the Standard Specifications.

PVC plastic pipe shall be measured and paid for at the contract unit bid price per linear
foot for each designated size in accordance with Sections 306-1.2.13 of the Standard
Specifications and shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals, and for doing all the work involved in reinforced PVC plastic
pipe, complete in place, as shown on the plans, and as specified in the Standard
Specifications and these Special Provisions, and as directed by the Engineer.

B. SANITARY SEWER PIPELINE (4" AND 6” PVC)

1.

Sanitary Sewer (4” And 6” PVC) “C” installation shall conform to the following standards
and specifications.

1. PVC Pipe ASTM D-2321

Pipe bedding for PVC sewer pipe shall be Y2-inch crushed rock per Section 200-1.2 of the
SSPWC.

The material used for construction of gravity sewer collection system shall be new and
unused PVC pipe and shall conform to the specifications as set forth in SSPWC
Subsection 207-17. All pipe shall conform to ASTM D-3034 and shall have a minimum
SDR of 35.

Testing shall conform to SSPWC Sections 306-1.2.12 (Mandrel) and 306-1.4.4 (Air
Pressure). Should any section of pipeline fail to pass these tests, the pipe shall be
removed and repaired or replaced, and re-tested, until it satisfactorily passes the test.

. Payment for Sanitary Sewer pipe will be in accordance with Subsection 306-1.6 of the

SSPWC and additionally shall include fittings, permanent and temporary resurfacing and
replacing striping in kind.

C. PRIVATE PVC WATERLINES (1/2" to 3”)

1.

2.

Methods and Materials: Installation of PVC (C-900) waterline shall conform to SSPWC
subsection 207-17.1 and 306-1.2.13. PVC pipe shall be constructed to the lines and
grades shown on the plans for designated sizes.

Testing shall conform to SSPWC Sections 306-1.2.12 (Mandrel) and 306-1.4.4 (Air
Pressure). Should any section of pipeline fail to pass these tests, the pipe shall be
removed and repaired or replaced, and re-tested, until it satisfactorily passes the test.

D. TRENCHES FOR PRIVATE WATER AND SEWER
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1.

This section covers trenching for water and sewer pipes and trenching for any other utility
(i.e. drainage pipe) not covered by another Section of the specifications.

Contractor shall locate all known utilities prior to trenching for new pipelines. The
Contractor at the Contractor’'s expense shall repair any damage to existing or new
electrical, telephone or communication, gas, sewer, water, and storm drain, and irrigation
facilities.

Trench Safety: Before beginning excavation for a trench five feet or more in depth, the
Contractor shall submit to and shall receive the acceptance (approval) of the Engineer of
a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be
made for worker protection from the hazard of caving ground. Such plan shall be
submitted at least five days before the Contractor intends to begin work on the trench. If
such plan varies from the shoring system standards established by the Construction
Safety Orders, the plan shall be prepared by a registered civil or structural engineer.
Nothing herein shall be deemed to allow the use of shoring, sloping, or protective system
less effective than that required by the Constriction Safety Orders of the Division of
Industrial Safety. No excavation shall start until the Engineer has accepted the
Contractor’s shoring plans and Contractor has obtained a permit from State Division of
Industrial Safety and given a copy of the permit to engineer.

The Contractor shall provide and install adequate sheeting, shoring, and bracing, or
equivalent method for the protection of life or limb, which shall conform to the applicable
safety orders, when applicable. Nothing in these specifications shall be construed as
imposing tort liability on the Owner or any of its employees.

E. TRENCH BACKFILL

1.

Imported Trench Backfill

Imported trench backfill shall be required when native trench material has a moisture
content greater than 4% above the optimum moisture content as measured in accordance
with ASTM 1557, or does not meet the gradation requirements for imported trench backfill
given below.

Imported trench backfill shall include material one foot above the pipe up to the existing
pavement structural section.

All imported trench backfill material shall be a quarry waste or similar material with 100%

passing a 3” screen, no more than 15% passing a #200 sieve and a sand equivalent of
20 minimum using California Test Method No. 217.
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F. SANITARY SEPARATION

1. Sanitary separation shall be maintained as required in the Owner and/or State Standard
details. The Engineer shall be notified immediately upon discovery of conflicting sewer
laterals. A field determination will then be made by the Engineer as to which method of
sanitary separation shall be used.

SECTION 209 - PRESSURE PIPE
209-1 IRON PIPE AND FITTINGS
209-1.1 Ductile Iron Pipe
209-1.1.2 Materials

All flanged pipe joints shall be joined utilizing Type 316 Stainless Steel nuts, washers and hex-
head bolts. Gasket shall be full-faced, cloth reinforced Buna-N rubber.

Flex and transition couplings used to join pipes in water main construction shall have all threaded
parts and joining hardware fabricated from Type 316 Stainless Steel.

Pipe harness assemblies, valve and fitting restraints and shackle-clamp assemblies shall be
joined utilizing Type 316 Stainless Steel all-thread rod, nuts, bolts and washers. Clamps,
shackles and other hardware may be carbon steel or ductile iron where appropriate, but must
be coated liberally with corrosion protective mastic compound.

Bolted connectors fabricated from stainless steel shall have threaded parts coated liberally with
an approved anti-seize compound.

All bolted and threaded fasteners shall be manufactured in the United States of America and
shall conform to the minimum requirements for strength, material construction and dimension as
established by the ASTM and the ANSI Specifications. All fasteners shall be accompanied by
written certification from the manufacturer stating compliance with the appropriate specification.

All mechanical joints shall be restrained joints.

Water main fittings shall be manufactured in accord with AWWA C110 (ANSI A21-10) and shall
be ductile iron. Cast Iron fittings shall not be accepted. Compact body fittings (AWWA C153)
will not be permitted unless otherwise specified. Mechanical joint fittings shall be manufactured
in accord with AWWA C110 and shall have retainer glands. All flanged pipe and fitting shall be
shop fabricated, not field fabricated. Adapter flanges shall be ANSI B16.5 pattern, Class 150
flanges. Bolts and nuts for all installations shall be Type 316 Stainless Steel. Threads shall be
coated with a liberal amount of anti-seize compound. Flange gaskets shall be full-faced Buna-
N, nylon impregnated rubber.

Ductile iron pipe fittings and valves buried underground shall be protected with a polyethylene

encasement (plastic film wrap) in accord with AWWA C105 (ANSI A 21.5). Wrap shall be loose
8-mil thick polyethylene.
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SECTION 210 PAINT AND PROTECTIVE COATINGS

2101 PAINT
210-1.4 Paint Materials.
Submittals:
1. Materials List:
a. The Contractor shall furnish the articles, equipment, materials, or processes

specified by name in the Contract Drawings and specifications. No substitutions
will be allowed without prior written approval of the Owner.

b. Complete material list shall be submitted prior to performing any work. Material list
shall include the manufacturer, model number, and description of all materials and
equipment to be used.

C. Equipment or materials installed or furnished without prior approval of the Owner
may be rejected and the Contractor required to remove such materials from the
site at his own expense.

d. Approval of any item, alternate, or substitute, indicates only that the products or
products apparently meet the requirements of the Contract Drawings and
specifications on the basis of the information or sample submitted.

210-1.5.1 Metal fabrications: Priming and painting of all metal fabrications shall
be as per Section 304-2.3.2.

210-1.6.1 General. [Replace the following]:
The paint for traffic striping and marking shall be as specified in Section 310.
The paint for concrete curbs shall be the following, or an approved equal:

A. J.E. Bauer Company #2133 A-9 Red.

B. J.E. Bauer Company #2134 A-9 Green.

C. J.E. Bauer Company #1864 A-9 Blue.

Thinner shall not be mixed with paint. Paint shall dry "tack-free" within thirty (30) minutes. Paint
used for pavement legends and striping shall be a compound of paint and glass beads.

210-1.6.5 Reflective Material. Shall be as specified in Section 310.
210-3 General [Replace with the following]:

All metal fabrications shall be metalized per Section 304.
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SECTION 211 - SOILS AND AGGREGATE TESTS
211-2 COMPACTION TESTS
211-21 Laboratory Maximum Density [Replace with the following]:

Suitable excavated materials removed to accommodate new construction may be used
as fill material subject to Soils Engineer's inspection and approval.

211-2.2 Field Density

Field density tests will be made by the Owner's Geotechnical Engineer during the course of
construction at the expense of the Owner. If field density tests indicate that any portion of the
compacted subgrade has density lower than that specified, the Contractor shall rework that
portion until the specified density is obtained.

Retest of areas which have failed compaction will be performed by the Owner’s Soils Engineer
at the Contractor’s expense. All fill material and subgrade compaction shall be as noted in project
soils report as prepared by Southern California Geotechnical dated December 28, 2021. See
Appendix A.

SECTION 212 - WATER AND SEWER SYSTEM VALVES AND APPURTENANCES
212-5 VALVES

212-5.2 Butterfly Valves

212-5.2.1 General

All butterfly valves shall be of the tight-closing, rubber-seat type, conforming to the design
standards of ANSI/AWWA C504 latest revision, except where noted herein. Valves shall be
bubble-tight at the rated pressure in either direction and shall be suitable for throttling service
and/or operation after longs periods of inactivity. Manufacturer shall be ISO 9001 Certified or
have similar certification up and above AWWA. All butterfly valves shall be from the same
manufacturer. Valves shall be manufactured by the Henry Pratt Co. or approved equal.

All valve bodies shall be constructed of cast iron ASTM A126, Class B with ANSI B16.1 flange
drilling. All valves shall have 316 stainless steel exterior body bolts. Discs shall be of the
concentric design. Valve discs shall be constructed of ductile iron ASTM A536, Grade 65-45-12
with a 316 stainless steel edge. Valves shall have a one piece through shaft of 18-8 stainless
steel, corresponding to the requirements of AWWA C504, latest revision. The shafts shall fasten
to the disc by means of a threaded disc pin or through pin providing a positive leak proof
connection of the shaft to the disc.

Seats shall be simultaneously bonded and vulcanized to the body of the valve. All interior
surfaces in contact with water, excluding stainless steel and disc shall be rubber lined or epoxy
coated. Valves with the rubber seat located on the valve disc will not be permitted. Seats shall
be designed so that no adjustments or maintenance is required.
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All shaft bearings shall be of the self-lubricating, corrosion-resistant, sleeve type. Bearings shall
be designed for horizontal and/or vertical shaft loading. Shaft packing shall be self-adjusting
and suitable for pressure or vacuum service. The flow path for valves shall be fully rubber lined.
The valve disc shall be Fusion Bonded Epoxy Coated with an AWWA NSF-61 coating system
or liquid epoxy on wetted interior surfaces 16 mils, holiday free. Exterior coating shall have 16
mils of liquid epoxy. All valves to be painted at the factory by the valve manufacture.

All valves shall be hydrostatic and leak tested in accordance with ANSI/AWWA C504, latest
revision with the following modification: Valves shall be tested and rated at 200 PSI to facilitate
field system hydro-test. All valves to be tested with the actuator installed as a complete unit by
the valve manufacture. Provide certified test reports with all valve shipments. Manufacturer
furnishing valves shall present proof of compliance with ANSI/AWWA C504, latest revision. The
valve actuators are to be installed and tested at the factory by the valve manufacture. All
actuators shall be provided with 316 stainless steel exterior body bolts.

PART 3 - CONSTRUCTION METHODS

SECTION 300- EARTHWORK
SECTION 300.1 CLEARING AND GRUBBING.

300-1.1 General:

1. All site grading, earthwork preparation, presaturation, compaction, etc. shall be as
outlined in these specifications and the plan documents, and per project soils report
prepared by Southern California Geotechnical dated December 28, 2021. See
Appendix A.

2. All clearing and grubbing, grading and earthwork shall be performed per plans, technical
specifications and in accordance with the Geotechnical Report.

3. Following Owner approval of Contractor, herbicide (Roundup or approved equal), and
prior to the pulverization process (See Section 301) Contractor shall apply herbicide to all
existing turf areas designated for removal within all proposed synthetic turf areas and not
within &’ of the dripline of the adjacent existing trees. Any and all turf within &’ of existing
trees shall be manually surface-scalped down to the beginning of the root zone and
removed.

Contractor shall have a Licensed Pest Control Advisor submit to the Owner a Pest Control
Recommendation for the application of any pesticide/herbicide on Owner property. It
must be applied by a Qualified Applicator. Both of these licensees are regulated by the
California State Department of Pesticide Regulation. All chemicals shall be applied in
accordance with registered label instruction and manufacturer’'s recommendations.

The turf kill process shall last for a period of not less than 15 days to kill all living plant
material (except existing trees). During the turf kill process, the area shall be allowed to
dry out.

Following complete turf kill (to be approved by Engineer) scalp turf areas down to the
beginning of root zone. Any and all turf within 5’ of drip line of trees shall be manually
scalped down to the beginning of the root zone. Remove all scalped turf from the project
site per Section 300-1.3.
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Following turf kill and removal, process exposed subgrade per Section 301.

Any and all earthwork/demolition within 5’ of dripline of existing trees shall be conducted
with the oversight/supervision of the City Arborist to verify no damage shall be imparted
to existing trees.

Perform grading within contract limits, grading around trees, including adjacent transition
areas to new elevations, levels, profiles, and contours indicated.

Any existing tree roots encountered which are 2” or greater in dimension shall be hand
dug/excavated. Cutting of any roots 2” or larger in dimension will be performed under the
supervision and approval of the City Arborist. No ripping of existing roots 2” or larger in
dimension shall be permitted.

Removal of existing trees as noted on demolition plan shall include stump grinding of
existing roots to a depth of 24”. Contractor shall provide Owner approved backfill of stump
ground holes. Resultant grade shall be compacted to 85% unless otherwise noted on
plans or Geotech Report. Finish grade shall be smoothly feathered and transitioned to
adjacent grade.

Site Grading

1.

Perform grading within contract limits, including adjacent transition areas to new
elevations, levels, profiles, and contours indicated. Check subgrade surfaces parallel to
finished surface grades. Provide uniform levels and slopes between new elevations and
existing grades.

Grade surfaces to assure areas drain away from structures and to prevent ponding and
pockets of surface drainage. Check subgrade surfaces. Subgrade shall be free from
irregular surface changes and as follows:

a. The subgrade at any point shall not vary more than 0.10 foot above or below the
grade established by the Improvement Plans if the structural section indicates
placing surfacing on native material.

b. The subgrade at any point shall not vary more than 0.10 feet above the grade
established by the Improvement Plans if the structural section indicates placing
an aggregate base or sub-base material on native materials.

C. Precise Grading: Fine grades shall be set to the grades/elevations established by
the improvement plans.

d. Paved Areas: Shape surface of fine grade areas to line, grade, and cross-section
indicated. Check compacted subgrade. Subgrade shall be suitable to receive
paving base materials, per Standard Specifications. Subgrade tolerance plus 0,
minus 1/2".

e. Granular Base: Check subgrade surface. Subgrade surface shall be smooth and
even, free of voids, to the required subgrade elevation. Compacted subgrade shall
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be suitable to receive granular base materials per Standard Specifications.
Tolerance 1/2" in 10'.

3. Uniformly distribute and spread soil. Provide additional imported topsoil, if required, per
Southern California Geotechnical dated December 28, 2021 in the Appendix to
complete the work. Use loose, dry weed-free topsoil. Do not use muddy topsoil. Place
during dry weather.

4. Fine grade topsoil eliminating rough and low areas to ensure positive drainage. Maintain
levels, profiles, and contours of fine grades.

5. Remove stones, roots, weeds, and debris while spreading topsoil materials. Rake surface
clean of stones 1" or larger in any dimension and all debris. Provide surfaces suitable for
soil preparation provided under lawn and planting work. Contractor shall be responsible
for ‘rock picking’ and removal of all rocks, stones, and boulders one (1) inch in diameter
and greater in all areas not requiring concrete paving. Removal of rocks from site shall
be in compliance with state and local codes.

6. Perform grading within contract limits, including adjacent transition areas to new
elevations, levels, profiles, and contours indicated. Grading and earthwork for the new
construction shall include excavation of the existing grade as necessary to “key” in to
existing grade the proposed surface. Spoils from such operations shall be relocated and
stock piled by the contractor. Provide subgrade surfaces parallel to finished surface
grades. Provide uniform levels and slopes between new elevations and existing grades.

300-1.2 Preservation of Property

Consult the records and Contract Drawings of adjacent work and of existing services and utilities
which may affect site work operations.

300-1.3 Removal and Disposal of Materials

Removal and disposal of material shall be done by Owner approved licensed and Franchised
Commercial Solid Waste Haulers. A current list of approved haulers can be found on the
Owner’'s website at: http://newportbeachca.gov/index.aspx?page=157 and then selecting the
link for Franchised Haulers List.

300-1.3.1 General

The work shall be done in accordance with Section 300-1.3.2 of the Standard Specifications for
Public Works Construction except as modified and supplemented herein.

The Contractor shall dispose of all excess or waste material and shall include all fees for such
disposal in the appropriate bid items.

The Contractor shall maintain the job site in a clean and safe condition. The Contractor shall
remove any broken concrete, debris or other deleterious material from the job site at the end of
each workday or as directed by the Engineer. All areas of roadway removal and replacement
shall have a minimum trench width of 3-feet to facilitate maximum compaction. Contractor shall
meet with the Engineer to mark out the areas of roadway removal and replacement.
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Non reinforced concrete and asphalt wastes generated from the job site shall be disposed of at
a facility that crushes such materials for reuse. Excess soil and other recyclable solid wastes
shall not be disposed of at a sanitary landfill.

The Contractor shall maintain monthly tonnage records of total solid wastes generated and solid
wastes disposed of at a sanitary landfill. The Contractor shall report said tonnage monthly to
the Engineer and provide appropriate confirmation documentation from the recycling facility. All
material disposal manifests shall be provided to the Engineer prior to release of final retention.

The Contractor shall dispose of all excess or waste material and shall include all fees for such
disposal in the appropriate bid items

300-1.3.2 Requirements

Concrete Curb, Walk, Gutters, Cross Gutters, Driveway, and Alley Intersections.

Concrete shall be removed to neatly sawed edges with saw cuts made to a minimum depth of
two (2) inches. Joins to existing pavement lines shall be full depth sawcuts. Final removal
between the sawcut lines may be accomplished by the use of jackhammers or sledgehammers.
Pavement breakers or stompers will not be permitted on the job. The Engineer must approve
final removal accomplished by other means.

Miscellaneous:

In addition to the work outlined in Subsection 300-1 of the Standard Specifications, the following
items of work are included under Clearing and Grubbing unless otherwise covered by a specific
bid item.

1. Maintain dust control at all times by watering; including developing water supply and
furnishing and placing all water required for work done in the contract, including water
used for extra work.

2. Provide for traffic control and all signs, barricades, striping and flashers necessary to
maintain proper control, per approved Traffic Control Plans (as provided by contractor)

3. Protection and maintenance of utilities, trees. fences, walls, and other facilities within the
construction zone, except those specifically directed by the Owner Representative to be
removed or relocated.

4. Other items of work as directed in these Special Provisions.
5. Remove asphalt concrete paving and base material.
1. Remove PCC concrete.

300-1.5 Solid Waste Diversion
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Non-reinforced clean concrete and asphalt wastes generated from the job site shall be disposed
of at a facility that crushes such materials for reuse. Excess soil and other recyclable solid
wastes shall not be disposed of at a sanitary landfill.

The Contractor shall maintain monthly tonnage records of total solid wastes generated and solid
wastes disposed of at a sanitary landfill. The Contractor shall report said tonnage monthly to
the Engineer and provide appropriate confirmation documentation from the recycling facility. All
material disposal manifests shall be provided to the Engineer prior to release of final retention.

Miscellaneous:

In addition to the work outlined in Subsection 300-1 of the Standard Specifications, the following
items of work are included under Clearing and Grubbing unless otherwise covered by a specific
bid item.

1. Maintain dust control at all times by watering; including developing water supply and
furnishing and placing all water required for work done in the contract, including water
used for extra work.

2. Provide for traffic control and all signs, barricades, striping and flashers necessary to
maintain proper control, per approved Traffic Control Plans (as provided by contractor)

3. Protection and maintenance of utilities, trees. fences, walls, and other facilities within the
construction zone, except those specifically directed by the Owner Representative to be
removed or relocated.

4. Other items of work as directed in these Special Provisions.
5. Remove asphalt concrete paving and base material.

6. Remove PCC concrete.

300-2 UNCLASSIFIED EXCAVATION

Trenching/grading Adjacent to Existing Trees.

“The Contractor is responsible for clearing and grubbing, pruning and selectively removing tree
roots that interfere with the work. The Contractor shall submit recommendations by its sub-
contracting arborist to the Owner for review for safely pruning and removing tree roots. No roots
shall be pruned or removed unless this submittal is returned to the Contractor as satisfactory.
Prior to the submittal, the Contractor shall arrange to meet with the Owner’s Arborist at the site
to discuss Owner standards and requirements.

If required, the submittal shall adhere to the following guidelines.
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1. Root Pruning

a.

b.

Whenever possible, root pruning shall only be done on one side of the tree unless
specifically authorized by the Owner’s Arborist.

Roots shall be cleanly severed using a root-pruning machine, axe or comparable tool.

2. Arbitrary Root Cut

a.

b.

A straight cut with a root-cutting machine shall be made.

The cut shall be a maximum 14” below grade for sidewalks and 26” for curbs, and shall
be made as far away from the tree base as possible.

3. Selective Root Pruning

a.

This process involves selectively removing offending roots when a tree trunk or root flare
is less than 3 (three) feet from the sidewalk and/or the size, species or condition of the
tree warrants a root cut to be hazardous to the tree or when there is only one minor
offending root to be removed and/or the damage is minimal (i.e., only one panel uplifted,
etc.)

Selective root pruning shall be performed with an ax or stump-grinding machine instead
of a root-pruning machine.

All tree roots that are within the sidewalk construction area shall be removed or shaved
down.

Roots greater than two inches in diameter that must be removed, must be pre-approved
by the Owner’s Arborist.

Roots shall be selected for removal on the basis that will have the least impact on the
health and stability for the tree.

Where it is necessary to excavate/grade adjacent to existing trees, the Contractor shall use all
possible care to avoid injury to trees and tree roots. Excavation in areas where two (2) inch and
larger roots occur shall be done by hand. All roots two (2) inches and larger in diameter, except
directly in the path of pipe or conduit, shall be tunneled under and shall be heavily wrapped with
burlap, to prevent scarring or excessive drying. Where a ditching machine is run close to trees
having roots smaller than two (2) inches in diameter, the wall of the trench adjacent to the tree
shall be hand trimmed, making clean cuts through. Trenches adjacent to trees should be closed
within twenty-four (24) hours; and where this is not possible, the side of the trench adjacent to
the tree shall be kept shaded with burlap or canvas.

Any and all grading within 5’ of dripline of existing trees shall be performed under the supervision
of the Owner.
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300-2.6 Surplus Material

All surplus material including asphalt, concrete, etc. shall be disposed of in a legal manner, in
compliance with the City of Bell Gardens’ Recycling Program and at the expense of the

Contractor.
300-3 STRUCTURE EXCAVATION AND BACKEFILL
300-3.1 General

Footings shall bear on approved undisturbed bearing soil.

300-3.4 Inspection [Add the following after the first paragraph]:

1.

Contractor shall provide adequate notice, cooperate with, provide access to their work,
obtain samples, and assist testing agency and their representatives in execution of their
function.

Fill Materials: Contractor shall provide testing of proposed import materials to verify
suitability for use, gradation of material, moisture-density relation by ASTM D1557 and
percent of organic materials.

When, during progress of work, field tests indicate that installed compacted materials do
not meet specified requirements, provide additional compaction until specified density is
achieved or remove and replace defective materials with new materials as directed by the
Owner Representative. Cost of additional labor, materials, and testing to attain specified
density shall be at Contractor's expense.

Do not cover or enclose work of this section before obtaining required inspections, tests,
approvals, and location recording.

Submit reports for testing and inspection of the following, as directed by the Owner
Representative.

a. Subgrade surfaces
b. Footing subgrade

300-3.5 Structure Backfill

1.

2.

All fill material is subject to testing and inspection.

Fill materials: shall be per project soils report as prepared by Southern California
Geotechnical dated December 28, 2021. See Appendix A.

Granular base: per project soils report as prepared by Southern California
Geotechnical dated December 28, 2021. See Appendix A.

Granular fill: per project soils report as prepared by Southern California Geotechnical
dated December 28, 2021. See Appendix A.

Obtain inspection and approval of subgrade surfaces from the Project Geotechnical
Engineer prior to filling operations. Scarify, dry, and compact soft and wet areas; remove
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and replace unsuitable subgrade materials with an approved compacted fill material. Take
corrective measures before placing fill materials.

6. Soil stabilization: When exposed subgrade surfaces become spongy during construction
operations and soil stabilization is required, stabilize subgrade materials, as directed by
the Owner Representative.

7. Spread approved fill material per Section 800.

8. Compaction:

a.

300-5.2

Compact subgrade and fill material of all areas shall be as noted on project soils
report as prepared by Southern California Geotechnical dated December 28,
2021. See Appendix A.

Water settling, puddling, and jetting of fill and backfill materials as a compaction
method are not acceptable.

Maintain moisture content of materials, during compaction operations within
required moisture range noted on project soils report as prepared by Southern
California Geotechnical dated December 28, 2021. See Appendix A and to the
satisfaction of the Project Geotechnical Engineer to obtain indicated compaction
density.

Provide adequate equipment to achieve consistent and uniform compaction of fill
and backfill materials.

Imported Borrow

QUALITY ASSURANCE: The Soils Report shall control all aspects of this Work. If a discrepancy
occurs between this specification and the Soils Report, the Soils Report shall take presidency.

A. Professional Observation: Perform Work of this Section under the inspection and approval
of the Geotechnical Engineer. Give Geotechnical Engineer not less than 48 hours advance
notice of readiness for inspection.

B. Source Quality Control: Obtain approval by Geotechnical Engineer of imported fill material
before material is brought to site, and same approval of excavated material for use in fills or
backfills prior to placing.

C. Requirements of Regulatory Agencies: Conform off-site excavation, backfill, and compaction
to requirements of public authorities having jurisdiction. Obtain and pay for required permits
and inspections.

SECTION 301- SUBGRADE PREPARATION, TREATED MATERIALS AND PLACEMENT OF
BASE MATERIALS

301-1

SUBGRADE PREPARATION
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301-1.2

A.

PREPARATION OF SUBGRADE
Below any and all improvements with the exception of synthetic turf.

All subgrade preparation shall be performed in accordance with the Geotechnical
Report, See Appendix A.

The upper 8 inches of the exposed subgrade should be pulverized, moisture
conditioned, and recompacted to a minimum 95 percent relative compaction, in
accordance with ASTM D 698.

Subgrade pulverization should be performed utilizing a pulverization machine
(such as a Caterpillar RR-250 Road Reclaimer, or equivalent) that is capable of
thoroughly pulverizing the subgrade to the satisfaction of the project geotechnical
engineer.

Equipment available from:
Arrow Asphalt

1620 W. Pellisier Road
Colton, CA 92324

Project Geotechnical Engineer shall review and approve pulverized soil to verify
existing organics have been sufficiently pulverized prior to grading. Contractor
shall be responsible for continued pulverization to the satisfaction of the project
geotechnical engineer prior to commencing with grading operations.

B. Below any and all improvements with the exception of synthetic turf.

1. All subgrade preparation shall be performed in accordance with the Geotechnical Report,
See Appendix A.

301-2

301-2.1

UNTREATED BASE

General - Crushed Aggregate Base (CAB)

A. Crushed Aggregate Base shall be placed to the lines and grades shown on the plans and
in accordance with the methods of Section 301-2 of the Standard Specifications.

Crushed Aggregate Base shall be placed to the lines and grades shown on the plans and
in accordance with the methods of Section 301-2 of the Standard Specifications.

Prior to placement of Crushed Aggregate Base, the subgrade soils shall be processed to
a minimum depth of 6-inches, moisture-conditioned, per Project Geotechnical Report
prepared by Southern California Geotechnical dated December 28, 2021. See
Appendix A and recompacted to a minimum depth of 90 percent relative compaction.
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301-6 SOIL STERILANT
301-6.1 General

All areas indicated on the plans to receive asphalt concrete pavement over native material shall
be prepared in accordance with Section 300 of the Standard Specifications concerning subgrade
preparation. In addition, after the compaction is completed, the Contractor shall apply a soil
sterilant to the subgrade. Application shall be by spray equipment which provides good
mechanical agitation and even coverage of the area to be treated. Spray equipment shall be
calibrated before material is applied, and the Owner’s decision as to effectiveness of the spray
equipment shall be final. Great care shall be taken to apply soil sterilant to the designated asphalt
concrete areas only. Concrete or asphalt may be placed immediately after placement of soil
sterilant. Soil Sterilant shall be Casaron 50W. or approved equal, as supplied by Target Specialty
Products, Santa Fe Springs, CA., (800) 352-3870.

301-6.2 Operator's License

The Contractor's operator applying the soil sterilant shall be licensed by the State of California,
Department of Food and Agriculture and registered with the Office of the Agricultural
Commissioner of Los Angeles County as a pest control applicator.

301-6.3 Application

Any soil sterilant which is approved in writing by a licensed pest control advisor (for the purpose
to which it will apply) may be used upon acceptance by the Owner Representative. The dye shall
not stain concrete or masonry. Certification shall be furnished to the Owner Representative
showing the purchase receipt and manufacturer’'s recommended rate of application of the
material.

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

303-1 CONCRETE STRUCTURES

303-1.1 General

Concrete structures shall conform to the provisions of the Standard Specifications and herein.
Reinforcing steel shall be Grade 60 billet steel conforming to ASTM A615.

The surfaces of all concrete structures shall receive a smooth trowel finish, unless otherwise
specified on plans.

The Contractor shall furnish all labor, tools and materials to construct reinforced Portland
Cement Concrete structures and appurtenant work to grades and dimensions shown on the
Plans or staked in the field. The Contractor shall submit method and sequencing for placement
of P.C.C. for the Owner's Representative approval at least ten (10) working days prior to
commencement of work.

Unless otherwise specified, transverse construction joints shall be placed in all reinforced
sections at intervals of not less than ten (10) feet or more than fifty (50) feet. The joints shall be
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in the same plane for the entire structure and, for concrete thickness greater than 6-inches, shall
be keyed as directed by the Owner’s Representative.

303-1.3 Forms

Forms shall be braced to withstand the pressures developed and shall be tight to prevent the
loss of mortar. Formed wall surface shall be free of any unevenness greater than 1/4-inch when
checked with a 10-foot straight edge.

Concrete in walls with side slopes flatter than 3/4:1 shall be placed on suitable material which
has been overfilled, compacted, and trimmed to true grade. Backforms shall be used where the
side slope is 3/4:1 or steeper.

A clear non-staining form release agent which will not discolor nor affect the surface texture of
the concrete and does not react with any ingredients of the concrete shall be used. The cost of
Furnishing and Placing Form Release agent shall be included in the cost of Portland Cement
Concrete.

All form work for concrete construction (mow curbs, paving, concrete curbs, gutters, walls, etc)
shall be reviewed and approved by Owner prior to pouring of concrete.

303-1.7 Placing Reinforcement.
303-1.7.1 General
Aluminum and plastic supports for reinforcement shall not be used.

Bars shall be accurately spaced as shown on the Plans and spacing of first bar immediately
adjacent to transverse construction joint shall be one-half the required spacing shown on the
Plans. In no case shall the clear distance between parallel bars be less than 2-1/2 diameters of
the bar, or a minimum of 2-inches. Unless otherwise shown on Plans, embedment of reinforcing
steel (other than stirrups and spacers) shall be 1-1/2 inches clear depth for #8 bars or smaller,
and shall be 2-inches clear for #9 bars and larger. Where placement of reinforcing steel requires
alternate bars of different size embedment, requirements shall be governed by the larger bar.
Stirrups and spacers shall be embedded not less than 1-inch clear depth.

Measurement of embedment shall be from the outside of the bar to the nearest concrete face.
Tack welding or butt welding of reinforcing bars will not be permitted.

303-1.7.2 Splicing

Reinforcing bars may be continuous at locations where splices are shown on the plans, at the
option of the Contractor. The location of splices, except where shown on the Plans, shall be
determined by the Contractor, based upon using available commercial lengths where applicable.

Splices shall consist of placing the reinforcing bars in contact and wiring them together in such
a manner as to maintain the alignment of the bars and to provide minimum clearances.

No lapped splices will be permitted at locations where the concrete section is not sufficient to
provide a minimum clear distance of 2-inches between the splice and the nearest adjacent bar.
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The clearances to the surface of the concrete shall not be reduced. Length of lapped splices
shall be as noted on Contract Drawings.

Splices of tensile reinforcement at points of maximum stress shall be avoided; however, any
deviation from splices shown on the Plans shall be approved by the Owner’s Representative.

303-1.8 Placing Concrete

303-1.8.1 General

The Contractor shall exercise caution in placement of concrete in walls and congested areas to
ensure proper consolidation and that there are no voids, and protection of waterstops in position.
Adequate provisions shall be made for visual inspection of concrete placement, consolidation
and waterstop protection. Pouring of walls in lifts, use of smaller maximum aggregate sizes, or
other methods as necessary may be proposed by the Contractor and will be permitted only after
evaluation by the Owner Representative.

303-1.9.2 Ordinary Surface Finish

Ordinary Surface Finish shall not apply to rock pockets which, in the opinion of the Owner
Representative, are of such extent or character as to affect the strength of the structure
materially or to endanger the life of the steel reinforcement. In such cases, the Owner
Representative may declare the concrete defective and require the removal and replacement of
the structure affected.

303-1.10 Curing. [Amend first paragraph with the following]:

Exposed concrete surfaces shall be sprayed with Type 2 curing compound at a uniform rate of
one gallon per 150 square feet.

Surface retardant: Surface retarder shall be “Top Cast” No. 5 surface retarder or approved equal,
provided by Dayton Superior. “Top Cast” retardant to be applied at specific paving conditions
noted on plans and shall utilize Top Cast release agent, as noted on plans. Contractor shall
contact Chuck Poole of Dayton Superior Corporation (714) 287-6342 to meet on site to discuss
application procedures prior to preparation of concrete samples.

Concrete sealer shall be Siloxane WB Concentrate sealer. Dilution to be 1:9 minimum to 1:7
maximum. Provided by Mike Davis of Innovative Concrete Products and Marketing, Inc. Phone:
(949) 498-7077. See manufacturer recommendations.

303-1.11 Payment [Replace paragraph one with the following]:

Portland Cement Concrete structures shall be included in the contract price and shall include full
compensation for furnishing all labor, materials, tools and equipment and doing all work required
to construct the structure in conformity with the plans and specifications.

Should the Contractor request and obtain permission to use admixtures for his own benefit, he
shall furnish such admixtures and incorporate them in the concrete mixture at his expense, and
no additional compensation will be allowed therefore.

Should the Owner Representative direct the Contractor to incorporate any admixtures in the
concrete when their use is not required by these specifications, furnishing the admixtures and
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adding them to the concrete will be paid for as Extra Work a provided in Subsection 3-3, as
amended by these Special Provisions.

303-4.1.1 General
Graffiti Coating
1. Graffiti Coating

All exposed concrete block at shall receive GSS-10 Graffiti Coating System (GSS-
100 and GSS-200 Finish Coat), or Owner approved equal (See Section 202-2.2.3).
Application shall be per manufacturer specifications. Provide 4’ x 4’ sample mock-
up of sealed material for review and approval prior to production applications.

303-5 CONCRETE CURBS, CONCRETE PAVING, CONCRETE SEATING, WALKS,
GUTTERS, ACCESS RAMPS, AND DRIVEWAYS.

303-5.1 Requirements
303-5.1.1 General

1. Concrete curbs, ramps, and walks shall conform to the Standard Specifications
and supplied herein in conjunction with Construction Document Plans and Details.

2. Sidewalks and curb access ramps shall be opened to pedestrian access on the
day following concrete placement. In addition, all forms shall be removed,
irrigation systems shall be repaired, and backfill or asphalt concrete patchback
shall be placed within 72 hours following concrete placement.

303-5.2 Forms
303-5.2.1 Standard Form
1. Use flexible metal, 1" lumber or plywood forms to form radius bends.

2. Install, align and level forms, stake, and brace forms in place. Maintain following grade
and alignment tolerances except where accessibility concerns would bring non-
compliance if tolerances were allowed.

a. Top of Form: Maximum 1/8” in 10°0”.
b. Vertical Face: Maximum 1/8” in 10°0”.

3. The Contractor shall include all fine grading and compaction with regard to setting forms
during concrete placement.

4. The Contractor shall notify Owner a minimum of 36 hours in advance of scheduled form
board review. All form work for hardscape construction (mow curbs, concrete paving,
curbs, gutters, walls, etc.) shall be reviewed and approved by Owner prior to pouring of
concrete. All formwork shall be constructed utilized the projects digital base plan.
Modifications in formwork necessary for alignments to be straight, true to line with well
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transitioned radial, curved sections shall be provided by the contractor at no additional
cost to the contractor.

303-5.4

303-5.4.1

1.

Joints

General

Provide expansion joints using pre-molded joint filler at concrete work abutting curbs,
walks, and other fixed objects.

a.

Locate joints as indicated. When not indicated, provide joints at maximum 24’-0”
on center for curbs and walks. Align joints in abutting curbs and walks. Contractor
shall provide a joint layout play for review and approval by the Owner prior to
construction of joints.

Install expansion joint fillers full-width and depth of joint. Recess top edge below
finish to receive sealants as indicated on the details.

Provide joint fillers in single lengths for the full slab width, whenever possible.
Fasten joint filler sections together when multiple lengths are required.

Where intersecting joints occur join top edge and continue any spliced joints
without deviation of form line or direction.

Protect the top edge of the joint filler during concrete placement.

Control joints shall be provided to a depth equal to 1/3 the thickness of the concrete
pour.

303-5.5 Finishing

303-5.5.2 Curb

The Contractor shall install or replace curb markings that indicate sewer laterals on the face of
the curb. The Contractor shall mark the curb with a chiseled “S” for sewer. A two (2) day notice
to the Engineer is required for requests to the Owner to determine the location of sewer laterals.

303-5.5.4 Gutter

The Contractor shall hold the flow line tolerances to within 0.01 feet of those elevations shown

on the plan.

SECTION 306 — OPEN TRENCH CONDUIT CONSTRUCTION

306-1

OPEN TRENCH OPERATIONS
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306-1.1.1 General [Delete the first paragraph and substitute the following]:

For the purpose of shoring or bracing, a trench is defined as an excavation in which the depth is
greater than five feet.

[Delete the last sentence of the third paragraph and substitute the following]:

Removal of ground water shall be performed to a level sufficiently below the structure subgrade
to ensure a firm and stable subgrade for the construction of structures. All costs for such
dewatering shall be included in the prices bid for the various items of work except as may be
otherwise specified in the General Specifications.

306-1.1.6 Bracing Excavations

Trench safety and shoring of excavations shall comply with the requirements of the General
Specifications. The Contractor shall be required to supply a copy of any permit required by the
Division of Industrial Safety at the time of the pre-construction meeting.

The cost of furnishing and installing bracing or other provisions required for worker protection
shall be borne by the Contractor. All material used for protection shall be removed from the
project unless it has been approved to remain in place by the Owner Representative.

306-1.1.7  Dewatering

The Contractor shall provide and maintain at all times during construction, ample means and
devices to promptly remove and properly dispose of all water entering the excavations or other
parts of the work. No concrete footing or floor shall be laid in water, nor shall water be allowed
to rise over them until the concrete or mortar has set at least eight (8) hours. Water shall not be
allowed to rise unequally against a wall for a period of twenty-eight (28) days.

Dewatering for the structures and pipelines shall commence when ground water is first
encountered and shall be continuous until such time as water can be allowed to rise in
accordance with the above paragraph. Dewatering shall be accomplished by well points or some
other method which will ensure a dry hold and preservation of final lines and grade of the bottoms
of excavation, all subject to the approval of the Owner Representative.

Disposal of water from dewatering operations shall be the sole responsibility of the Contractor.

Payment for removal of water shall be included in the items of work which require the dewatering,
and no additional compensation will be allowed therefore.

306-1.3.4 Compaction Requirements. [Replace with the following]:

All trench backfill shall be densified to 90% minimum relative compaction. Jetting will not be
permitted unless specifically approved in advance by the Owner Representative.

306-1.5.2 Permanent Resurfacing

All testing of underground installation at any given point shall be completed before the surface
course is placed at that point.
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306-2 DELIVERY, STORAGE, HANDLING, AND PROTECTION OF PIPELINE MATERIALS,
FITTINGS, VALVES, AND APPURTENANCES

306-2.7 Shutdowns of Existing Pipelines
306-2.7.3  Temporary Bypasses

The Contractor will be responsible for the installation of a temporary by-pass system as
described in these special provisions and the plans.

The Contractor can commence installation of new mains once the temporary by-pass system is
in place and has passed a disinfection test. The Contractor shall have the by-pass line inspected
by Owner personnel prior to commencing the project.

If at any time, the temporary by-pass water system is damaged, it will be the Contractor’s
responsibility to repair and replace any damaged or destroyed section to the satisfaction of the
Owner.

The Contractor shall adhere to the following special provisions when installing temporary by-
pass systems:

1. Water service shall be maintained to all customers at all times except as necessary to install
the temporary by-pass system. The Contractor’'s method of providing such continuous
service shall be approved by the Owner prior to construction.

2. It is recommended that 2-inch steel by-pass lines shall be installed. All temporary piping
crossing streets shall be buried and paved flush with the existing surface.

3. The Contractor shall make arrangements with the Owner’s Utilities Division for disinfection,
bacteriological testing and certification of the by-pass systems. The Contractor shall be
responsible for disinfection and flushing the by-pass systems as well as pulling the
bacteriological samples and running the incubations tests for coliform bacteria.

4. The Contractor will then remove meters and connect services to temporary by-pass systems.
Upon acceptance by the Owner of new water mains, after the water services have been
reinstalled by the Contractor, the Contractor will disconnect the temporary by-pass system
at each service connection and reinstall meters.

The temporary water main by-pass system installed at any given time shall not exceed the water
services between any single alley section (from local street intersection to local street
intersection) unless approved in writing by the Owner in advance of the work, including specific
limits of the proposed by-pass.

306-8 PREFABRICATED PRESSURE PIPE

306-8.9 Pipeline Pressure Testing, Disinfection, and Commissioning

The Contractor will be responsible for pressure testing, disinfection and flushing of the new water

mains. The Contractor shall adhere to the following special provisions for pressure testing,
disinfection and flushing of new water mains and services.
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. Water service shall be maintained to all customers at all times except as necessary to transfer
service from the old main to the new main. The Contractor's method of providing such
continuous service shall be approved by the Owner prior to construction.

. Contractor shall pressure test new main lines including any services prior to disinfection.

. The Contractor shall make arrangements with the Owner’s Utilities Division for disinfection,
bacteriological testing and certification of the new main and services. The Contractor shall
be responsible for disinfection and flushing the main and services as well as pulling the
bacteriological samples and running the incubation tests for coliform bacteria.

. Upon successful completion of the pressure testing and disinfection, the Contractor shall
thoroughly flush all mains and services prior to connection to customers. Flushing of services
shall be done at the new angle stop and fittings shall be utilized such that the meter box is
not flooded by the flushing operation

SECTION 310 - PAINTING

310-5 PAINTING VARIOUS SURFACES

310-5.4 Painting Metal Guard Rails

a. All exposed metal railings shall receive a protective coating as manufactured
by International Protective Coatings, available from Dunn Edwards Paints, or
approved equal. Apply per manufacturer’s specifications. Submit colors to
Owner for review.

b. First coat Interseal 670 HS primer (color to match top coat).

b. Second coat Interthane 990 HS top coat (color per plan).

310-5.6 Painting Traffic [and Parking Lot] Striping, Pavement Markings, and Curb

Markings.

310-5.6.1 General. The third paragraph shall be deleted and replaced with the following

paragraphs:

Unless otherwise shown on the plans, transitional traffic lane striping for detours shall conform
to Owner Standard Plans. No lane shall encroach within five feet of an open excavation or within
two feet of a longitudinal curb.

310-5.6.4  Geometry, Stripes and Traffic Lanes; and 310-5.6.5 Traffic Stripes and Markings.

The following paragraph shall preface these Subsections:

TRAFFIC SIGNING, STRIPING, MARKINGS, AND MARKERS

Description - This work consists of placing traffic signs, raised pavement markers,
traffic striping, pavement legends, and markings as shown on the plans in
conjunction with traffic signal work.
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All work shall conform to these specifications, Owner Standard Plans and
Specifications, and to any supplementary standards or specifications which may
be referred to herein.

Materials - Traffic paint shall be fast dry solvent borne conforming to Section 84-3,
Painted Traffic Stripes and Pavement Markings, of the Caltrans Standard
Specifications. All paint shall be reflective and shall conform to requirements of the
South Coast Air Quality Management District.

Reflective raise pavement markers shall conform to Section 85, Pavement
Markers, of the Caltrans specifications and to the applicable provisions of the
Caltrans Standard Plans.

Sign face reflective sheeting shall be high intensity grade with protective overlay.

Construction - Application of traffic striping shall conform to applicable provisions of
Section 310-5.6 of the “Standard Specifications” and Caltrans Standard Specifications.
All traffic striping shall consist of two coats of paint. A minimum of seven days shall be
provided between coats and/or as directed by the Engineer.

Installation of traffic signs shall conform to applicable provisions of Section 56-2,
Roadside Signs, of Caltrans specifications.

Installation of reflective pavement markers shall conform to Section 85, Pavement
Markers, of the Caltrans Standard Specifications and to the applicable provisions of the
Caltrans Standard Plans. Old raised pavement markers shall be removed as directed by
the Engineer.

Stencils shall conform to the Caltrans Standard Plans.

No striping work will start until the Engineer has approved the spotted or “cat-tracked”
markings. No section of any street shall be left without the proper striping for more than
24 hours, or over weekends or holidays.

Traffic striping and markings shall conform to Owner Standard Plans, the Caltrans Traffic
Manual, the Caltrans Maintenance Manual, American Disabilities Act and Title 24 unless
otherwise shown on the plans.

310.5.6.7 Layout, Alignment, and Spotting.
The first sentence of the first paragraph shall be deleted and replaced with the following:

The Contractor shall perform all layout, alignment and spotting. The Contractor shall
furnish the necessary control points for all striping and markings and shall be responsible
for the completeness and accuracy thereof to the satisfaction of the Owner
Representative. Traffic striping shall not vary more than H-inch in 50 feet from the
alignment shown on the plans.

The following paragraph shall be added following paragraph two:

Spotting shall be completed prior to the removal of any existing stripes. Existing striping
and markings shall be removed prior to painting, but in no case shall any section of street
be left without the proper striping for more than 24 hours, or over weekends or holidays.

310-5.6.8  Application of Paint. Delete the third and fourth paragraphs and replace with
the following:

GB-27



Traffic and parking lot stall stripes and pavement markings on new surfacing shall be
applied in two (2) coats, except where otherwise shown on the plans. The first coat of
paint shall have dried for two (2) weeks before application of the second coat on existing
surfacing, traffic stripes and pavement markings may be applied in one coat.

Add the following paragraphs:

The completed pavement markings shall have clean and well-defined edges and
shall conform to the dimensions shown on the plans, except that minor variations
may be accepted by the Owner Representative.

Drips, overspray, improper markings, and paint tracked by traffic shall be
immediately removed from the pavement surface by blast cleaning or other
methods approved by the Owner Representative. All such removal work shall be
at the Contractor's expense.

310-5.6.11 Pavement Markers

All pavement markers shall comply with Section 85 of the State of California Standard
Specifications. Non-reflective markers shall be ceramic. All new markers shall have glass
faces of be 3M Series 290.

SECTION 313 — PLAYGROUND EQUIPMENT INSTALLATION

The Contractor shall install the following equipment per the manufacturer’'s recommendation and
per the plan. Play equipment shall be as manufactured by Miracle Recreation. (No
Substitutions) and as provided by Miracle Playground Sales, Contact: John Jason (714)
271-2983.

The Contractor will supply to the Owner, State, and Federal installation guidelines, standards,
and recommendations. The letter will be submitted prior to release of final payment. Minimum
guarantees and terms of the guarantee shall be reviewed and approved by Owner staff prior to
modifications and new installations occurring.

The Contractor will also supply to the Owner a letter from the playground manufacturer stating
that all installed equipment complies with ADA and CPSC Guidelines and Standards.
Playground manufacturer to provide insurance certificate naming the “City of Bell Gardens”, its
agents and employees as additionally insured with respect to the manufacturing and installation
of Ford Park play equipment.”

Playground equipment installation must be performed by a Miracle Recreation “Certified”
Installer. Contact Miracle Recreation for a list of certified installers.

Play Equipment shall be manufactured by Miracle Recreation,
(No Substitutions), provided by Miracle Playground Sales, Contact: John Jason (714)
271-2983.

Design: “R0036_44424547231” per Miracle Plans: VERIFY ALL ELEMENTS WITH
MANUFACTURER PRIOR TO INSTALLATION

Ages 5-12 KC Play System

Ages 2-5 KC Play System

4 Bay — 3.5” O.D. Arch Swing with 4 Belt, 2 Tot, and 2 Therapeutic Swings

Ten Spin

Burmese Tiger Net / Peekaboo / Lookout Rock Combo

Hover Net
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Contractor shall be responsible for obtaining the latest approved plans, Contract Drawings,
shop Contract Drawings, footing designs and calculations and specifications required for
installing specified equipment.

Contractor shall be responsible for providing engineered designs, Contract Drawings and
calculations for non-standard (Custom) play equipment footings, required by the City of
Bell Gardens. Contractor shall be responsible for providing costs of engineered footings
at time of bid.

See CSI Section 02880 for Playground Equipment Installation Specifications.
3131 RESILIENT PLAYGROUND SURFACING

See CSI Technical Specifications Section 02 79 0 and Section 32 18 16.13 for Resilient
Playground Surfacing Specifications.

SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND
PAVEMENT MARKERS

314-2 REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS
314-2.1 General

The Contractor shall remove all existing thermoplastic traffic striping and pavement markings
prior to application of slurry seal by a method approved by the Engineer.

314-4.3.5  Application

Each coat of paint for any traffic stripe, including glass beads, shall be applied in one pass of
the striping machine, regardless of the number, widths and patterns of individual stripes involved.

One 2-lane streets, when the first coat of the centerline stripe is applied in the same direction as
the stationing increases, the right-hand spray gun of the 3 spray guns used to apply a double
yellow stripe shall be used to apply a single yellow stripe. When the first coat of the centerline
stripe is applied in the direction as the stationing decreases, the left-hand gun of the 3 spray gun
used to apply double yellow stripe shall be used to apply a single yellow stripe. The second coat
of centerline striping shall be applied in the opposite direction that the first coat was applied.

A 1-coat, 3-inch (75 mm) wide black stripe shall be painted between the 2, 4-inch (100mm) wide
yellow stripes of a double traffic stripe. If the 2, 4-inch (100 mm) wide yellow stripes are to be
applied in 2 coast, the black stripe shall be applied concurrently with the second yellow stripe.

On existing pavement surfaces, traffic striping and pavement markings shall be applied in 1 coat.
Paint to be applied in 1 coat shall be applied at an initial rate of 1 gallon per 107 square feet,
unless otherwise specified in the Special Provisions. The final rate shall be approved by the
Engineer.

On new pavement surfaces, traffic striping (except the black stripe between the yellow stripes of
the double traffic stripes_ and pavement markings shall be applied in 2 coats unless otherwise
shown on the plans or specified in the Special Provisions. If the paint is applied in 2 coats, the
first coat shall be thoroughly dry before the second coat is applied.
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Paint is to be applied in 2 coast shall be applied at the initial trails as shown;

Paint Type First Coat (sq ft per | Second Coat (sq ft per
gallon) gallon)

Waterbone Paint 215 215

Acetone-Based 360 150

Paint

The final application rates shall be approved by the Engineer. The volume of paint applied shall
be measured by inserting a calibrated rod into the paint tank. At the option of the Engineer, if
the striping machine is equipped with paint gauges, the volume of paint may be determined by
using the paint gauges.

Glass beads shall be mechanically applied to the surface of each coat of paint, except black
paint, prior to the paint setting. Glass beads shall be embedded to a depth of one-half of their
diameter. Glass beads shall be applied at a rate of 5 pounds per gallon of paint unless otherwise
specified in the special provisions or directed by the Engineer. The amount of glass beads
applied shall be measured by inserting a calibrated rod into the glass bead tank of the striping
machine.

PART 6 - TEMPORARY TRAFFIC CONTROL
SECTION 600 — ACCESS

600-1 GENERAL

Ten (10) working days prior to starting work, the Contractor shall distribute construction notices
to residents within 500 feet of the project, describing the project and indicating the limits of
construction. The Owner will provide the notices.

Forty-eight (48) hours prior to the start of construction, the Contractor shall distribute to the
residents a second written notice prepared by the Owner clearly indicating specific dates in the
space provided on the notices when construction operations will start for each block or street.
An interruption of work at any location in excess of 14 calendar days shall require re-notification.
The Contractor shall insert the applicable dates and times at the time the notices are distributed.

The written notices will be prepared by the Owner, but shall be completed and distributed by the
Contractor. Errors in distribution, false starts, acts of God, strikes or other alterations of the
schedule will require Contractor re-notification using an explanatory letter furnished by the
Owner.

600-2 VEHICULAR ACCESS

The Contractor shall install and maintain in place “NO PARKING-TOW AWAY” signs (even if
streets have posted “NO PARKING” signs) which shall be posted at least forty-eight hours in
advance of the need for enforcement. The signs will be provided by the Owner at no cost to the
Contractor. However, the Owner reserves the right to charge $2.00 per sign following any
excessive abuse or wastage of the signs by the Contractor. In addition, it shall be the
Contractor’s responsibility to notify the Owner's Police Department at (949) 644-3717 for
verification of posting at least forty-eight hours in advance of the need for enforcement. Owner
“Temporary Tow-Away, No Parking” signs are available at the Public Works Department public
counter.

The Contractor shall print the hours and dates of parking restriction on the “NO PARKING -TOW

AWAY” sign in 2-inch high non-erase letters and numbers. A sample of the completed sign shall
be reviewed and approved by the Engineer prior to posting.
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(Following paragraph is optional for covering street sweeping signs and parking meters and
posting temporary permit parking signs.)

After posting temporary "NO-PARKING-TOW AWAY” signs, the Contractor shall cover street
sweeping signs and parking meters, on those streets adjacent to the construction with a
‘PERMIT PARKING ONLY” sign, in a manner approved by the Engineer. The contractor shall
also cover all street sweeping signs on the opposite side of the street from where he has posted
the “PERMIT PARKING ONLY” signs, in a manner approved by the Engineer. Immediately after
construction is complete and the alley is opened to traffic, the Contractor shall remove all signs
and uncover the street sweeping signs. Owner “PERMIT PARKING ONLY” signs are available
from the Engineer.

600-3 PEDESTRIAN ACCESS

Pedestrian access to all storefronts, offices, residences, etc., within the limits of work must be
maintained at all times. The Contractor shall cooperate with the Engineer to provide advance
notice to any and all establishments whose access will be impacted by construction operations,
particularly sidewalk construction.

SECTION 601 —- WORK AREA TRAFFIC CONTROL
601-1 GENERAL

The Contractor shall furnish and install signage, barricades, delineators, yellow safety ribbons,
up to four (4) changeable message signs (CMS), and any other measures deemed necessary
by the Engineer to safely direct the public around areas of construction, and into and out of the
affected establishments. Messages for the CMS shall be updated by the Contractor as directed
by the Engineer.

Project Identification Signage
Contractor shall provide the following:

A. Provide 8 x 4’ foot long project sign of exterior grade plywood and wood frame
construction, painted, with exhibit lettering by professional sign painter to
Architect’s design and colors.

List title of Project, names of Owner, Architect and Contractor.

Erect on site at Location determined by Owner.

Sign shall remain in place through construction period and shall be removed only
after dedication of the project, or at a time determined by the Owner.

Provide temporary directional signs for construction personnel and visitors.

No other signs shall be allowed except those required by law and those indicated
within these Special Provisions.

nm o oow

601-2 TRAFFIC CONTROL PLAN (TCP)
Typical TC Plans

The Contractor shall submit to the Engineer, at least five working days prior to the pre-
construction meeting, a traffic control plan showing typical closures and detour plan(s). The
Contractor shall be responsible for processing and obtaining approval of a traffic control plans
from the Engineer. The Contractor shall adhere to the conditions of the traffic control plan.
Typical closures shall conform to the provisions of the WORK AREA TRAFFIC CONTROL
HANDBOOK (W.A.T.C.H), Latest Edition. Traffic control and detours shall incorporate the
following items:

1. Emergency vehicle access shall be maintained at all times.
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10.

The locations and wordings of all barricades, signs, delineators, lights, warning devices,
parking restrictions, and any other required details shall ensure that all pedestrian and
vehicular traffic will be handled in a safe manner with a minimum of inconvenience to the
public.

All advanced warning sign installations shall be reflectorized and/or lighted.

The Contractor shall accommodate the Owner’s trash collection. If the Contractor elects
to work on a street or alley during its trash collection day, it shall be the Contractor's
responsibility to make alternative trash collection arrangements by contacting the Owner’s
Refuse Superintendent, at (949) 718-3466 and all affected property Owners.

At a minimum, the Contractor shall maintain one lane of traffic in each direction at all
times when completing the work. Temporary striping may be required and shall be shown
on the TCP.

The Contractor will not be allowed to close alleys or streets. Lane closures may be
approved by the Owner Engineer, if necessary to complete the work if it does not cause
any other impacts to residents, such as loss of street parking. The Contractor shall make
special accommodations to provide access for residents with disabilities where any lane
closures may exist.

Sidewalk closures in non-residential areas, or as determined by the Owner, shall be set
with barricades and SIDEWALK CLOSED signs on barricades at the closure and
SIDEWALK CLOSED USE OTHER SIDE signs on barricades at the closest crosswalk or
controlled intersection.

Sidewalk closures in residential areas, or as determined by the Owner, shall be set with
barricades and SIDEWALK CLOSED signs on barricades at the closure.

Bike lane closures shall have BIKE LANE CLOSED AHEAD, BIKE LANE CLOSED, and
SHARE THE ROAD/BICYCLE WARNING (combination) signs mounted on barricades in
order on the approach and at the closure.

Operation of the CYC allowing pedestrian and vehicular traffic and access to the parking
lot and facility during construction.

PART 8 - LANDSCAPING AND IRRIGATION

USE PLAN C-1.01 AS THE SCALED PLAN FOR ALL IRRIGATION AND LANDSCAPE
IMPRVOEMENTS

SECTION 800 — MATERIALS

800-1

LANDSCAPE MATERIALS

800-1.1 Topsoil
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800-1.1.1 General
Topsoil shall be Class A (imported).

800-1.2 Soil Fertilizing and Conditioning Materials
800-1.2.3 Commercial Fertilizer

Commercial Fertilizers shall be delivered in sacks with the manufacturer’s label showing weight
and analysis attached to each sack.

The following commercial fertilizer and soil preparation shall be for bid purposes only.
Exact quantities and recommendations may be determined by the soil fertility and agricultural
suitability test to be prepared by Waypoint Analytical or approved equal testing facility.
Contact: Joe Kiefer (714) 282-8777. Tests shall be provided by the Contractor at no additional
cost to the Owner and shall be included in the base bid. Test shall be performed after final
grading has been completed and approved by the Owner. All areas to be landscaped with a
slope of 3:1 or less shall be cross-ripped or otherwise tilled to a depth of 18 to 24 inches.
Uniformly spread and cultivate amendments thoroughly by means of mechanical tiller into top 6”
of soil in all planting areas. Application rate per 1,000 square feet:

Commercial Fertilizer 6-24-24XB 25 pounds
Soil Sulphur 20 pounds
Granular Gypsum 100 pounds

Nitrogen stabilized sawdust (“Greenbook” — Type | Organic Amendment) 6 cu yds

Planting Tablets: Provide slow-release type with potential acidity of not more than 5 percent by
weight containing the following percent’s by weight of nutrients listed; 20-nitrogen, 10-phosphoric
acid, 5-potash, 2.6 combined calcium, 1.6-combined Sulphur 0.35-iron (elemental) from ferrous
sulfate. Provide in 21 gram tablets manufactured by Agriform, or other approved.

Landscape areas with gradients greater than 3:1 shall receive a uniformity broadcast application
of the following:

300 Ibs./Acre Nitroform (38-0-0, WIN 27%)
600 Ibs./Acre 6-24-24XB

1. For amending of turf and general landscape areas on slopes greater than 3:1 scratch
the surface of the soil, if safe and feasible to do so, prior to broadcasting fertilizers.
Fertilizers can then be broadcast at the rates indicated in the Soils Fertility and Agricultural
Suitability Report per section 800-1.2.3, followed with one or two thorough irrigations to
move fertilizers into the rootzone.

800-1.2.4 Organic Soil Amendment.
Paragraph 1 shall be deleted and replaced with the following: Organic Soil amendment
material shall conform to Type 1 plus Redwood Shavings, as supplied by Aguinaga

Company, (949) 786-9558 or equal, unless otherwise designated. Delete paragraph references
to Type 2 and Type 3 soil amendments.
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800-1.2.5 Mulch.
Sentence one of paragraph one shall be deleted and replaced with the following:

Mulch: Provide ‘forest floor’ (0”- 4”) as supplied by Aguinaga Company, (949) 786-9558,
or approved equal. Submit sample for review and approval by Owner Inspector prior to material
delivery on-site.

800-1.2.6 Soil Herbicide.
Landscape areas:

A commercially manufactured non-selective herbicide (“Round-up” or approved equal) for total
control of vegetation products shall meet all federal and state regulations pertaining to the use
of such substances. Application and rate of application shall follow manufacturer's
recommendation. Application shall not be made until obtaining written approval from the Owner.
Following Owner approval of Contractor herbicide, Contractor shall apply herbicide to all
landscape areas. Such application shall be performed in consideration of overall construction
schedule and operation so as not to disrupt or interfere with the project schedule and time line.

800-1.4 Plants
800-1.4.1 General. Subsection 800-1.4.1 shall be deleted and replaced with the following:

A representative number of plants may be inspected and approved at the nursery by the Owner
Representative prior to shipment to the planting site. Prior to such visit, Contractor shall submit
3" x 5” color photographs of all proposed tree and shrub material for Owner's review. Photos
shall indicate proposed material and picture shall indicate material separated from the
surrounding nursery stock to size and condition of proposed material to be evaluated.
Photographs of all trees shall include a person, with a height of at least 5’-6”. Photos shall be
submitted seven (7) calendar days prior to specified plant material review at nursery site. Plants
shall be inspected for size and condition of root growth, insects, injuries and latent defects. Label
at least one tree and one shrub of each variety with a securely attached waterproof tag bearing
legible designation of botanical and common name. The Owner reserves the right to reject entire
lots for plants represented by defective samples. Plant condition shall be in accordance with the
American Standard for Nursery Stock (ANSI Z60.1-1996). All plants shall have a growth habit
normal to the species and shall be sound, healthy, vigorous, and free from insect pest, plant
diseases, sun scalds, fresh bark abrasions, excessive abrasions, or other objectionable
disfigurements. Tree trunks shall be sturdy and well hardened off. All plants shall have normal
well-developed branch systems, and vigorous and fibrous root systems which are neither root
nor pot-bound and are free of kinked or girdling roots. Other than the normal side pruning during
the growth period, no pruning shall be done prior to inspection at the nursery. The size of the
plants will correspond with that normally expected for species and variety of commercially
available nursery stock, or as specified in the Contract Drawings. The minimum acceptable size
of all plants, measured before pruning with the branches in normal position, shall conform with
the measurements, if any, specified on the Contract Drawings in the list of plants to be furnished.
Plants larger in size than specified may be used with the approval of the Owner, but the use of
larger plants will make no change in contract price. Bare root plantings in publicly maintained
areas shall be done only with special approval of Owner.
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Quantities and Types. Plant materials shall be furnished in the quantities and/or spacing as
shown or noted for each location, and shall be of the species, kinds, sizes, etc., as symbolized,
and/or described in the Plant Legend, as indicated on the Contract Documents. The landscape
Contractor is to verify all sizes and quantities on plans. Installation and use of substitute items
shall not be made until the Contractor is in receipt of written approval from the Owner.
Substitution Proposals for plant material must be accompanied by substantive written
proof of non-availability of material originally specified prior to bid opening.

800-1.4.2.1.9 Fertilizer.
A. Root Growth Stimulant: Stimulant shall be Tri-C Michimichi Kelp Vitamin B-l or
equal, as manufactured by Cal-Liquid, Cooke, Chican, Ortho, or other approved

equal.

B. Fertilizer will not be used at time of planting. After four months, use a light application of
20:10:5 approximately 1/2 Ib. nitrogen per tree cultivated into soil.

800-1.4.5 Sod (turf grass)

Turf Sod shall be Tifway Il Bermuda Grass (42” wide rolls), provided by West Coast Turf.
Contact: John Marman (951) 272-7720.

Product Delivery, Storage and Handling
A. Protection and Delivery of Sod:

1. Sod for site planning shall be delivered to planting site within twenty four (24) hours of
harvest. Sod shall be refrigerated immediately after harvest prior to transportation.
Sod shall remain moist at all times prior to planting.

2. Deliver materials to site in original unopened containers bearing manufacturer's
guarantee chemical analysis, name, trademark, purety, germination, and
conformance to State law.

3. Deliver materials with legible waterproof identification labels.

4. Protect material during delivery to prevent damage.

5. The Contractor shall notify the Owner’s Representative seven days prior to delivery of
all materials and shall submit an itemized list for each delivery.

B. Storage:
1. Store plant material in shade and protect from weather.
2. Protect material from damage and theft.

JOB CONDITIONS

A. Planting:
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Perform actual planting only when weather and soil conditions are suitable according to
locally accepted practices.

B. Scheduling:

Install trees and container stock plant material before Sodded Lawn and Grass

installation.
REPLACEMENTS
A. Replacement

Any materials found to be dead, missing, or in poor condition during the maintenance
period shall be replaced immediately. The Owner’s Representative shall be the sole judge
as to the condition of materials. Materials to be replaced within the guarantee period shall
be replaced by the Contractor within 15 days of written notification by the Owner.

Execution

A. Laying Sod:

1.

Soil moisture. all areas to receive planting shall be irrigated prior to planting. Soil
shall be maintained in a constant moist condition but well below field capaOwner.
Extreme care must be exercised to prevent over-watering to prevent soil-
compaction or creating grade irregularities by heavy equipment.

The Contractor shall provide and install the type and quantity of turf grass sod as
shown on the Contract Drawings and specified herein. Only long roll sod of the
variety specified shall be utilized.

Lay sod to form a solid mass with tightly fitted joints. Butt ends and sides of sod
strips; do not overlap. Stagger strips to offset joints in adjacent courses. Work from
boards to avoid damage to subgrade or sod. Tamp or lightly roll to ensure contact
with subgrade. Work sifted soil into minor cracks between pieces of sod; remove
excess material from sodded areas to prevent smothering.

NOTE: Mesh backing material shall be removed from sod at the time that sod is
laid. The Contractor shall clean up and dispose, off-site, all mesh material and
surplus sod.

Thoroughly water soil with a fine spray immediately after planting to saturate the
sodded area to a depth of four inches.

After two days of thorough watering, the Contractor shall curtail watering to permit
re-rolling of the sodded area to ensure proper contact with subgrade.

After the second rolling of the sod, the Contractor shall routinely water, fertilize and

maintain sodded area until the termination of the specified maintenance period and
until acceptance by the Owner.
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H. Maintenance and Observation:

1. Turf type Bermuda shall be no more than 3/4 to 1 inches height at time of the first
mowing. All turf areas shall be mowed, removing no more than 1/3 of the turf grass
blade, and all bare spots shall be resodded prior to beginning of the maintenance
period.

2. Conduct a complete review of all landscape construction items at the end of the
landscape construction period to establish the time for beginning of the
maintenance period. Notify the Owner’'s representative at least seven days in
advance of review.

3. Maintain lawns to watering, fertilizing, weeding, mowing, trimming, and other
operations such as rolling, regarding and replanting as required to establish a
smooth, acceptable lawn, free of eroded or bare areas.

CLEAN-UP

A. After all planting operations are complete, remove all trash, excess soil, and
rubbish from the property. Repair scars, ruts, or other marks in the ground caused
by this work and leave the ground in a neat and orderly condition.

B. Leave the site in broom-clean condition, and wash down all paved areas within the
project site. Leave walks in clean and safe condition.
C. Protect landscape work and materials from damage due to landscape operations,

operations by other contractors, and trades and trespassers. Maintain protection
during installation and maintenance periods. Treat, repair, or replace damaged
landscape work as directed.

800-1.5.3  Tree Stakes. The first paragraph shall be replaced with the following;

Tree stakes shall be sharpened 2" diameter, 12’ long lodgepole pine, treated in
accordance with Section 204-2.2. Stake shall be one piece and free from splits. Trees
installed as 36” box and larger shall be installed with guy anchors (3/tree).

The third paragraph shall be replaced with the following:

Deadman stakes shall be duckbills or 2 x 4 inch redwood 18 inches long. Covers for wire shall
be 3/4-inch Class 200 PVC pipe - 3 feet long.

The following paragraph shall be added at the end of the subsection:

A minimum of two (2) supporting tree ties or three (3) guy anchors shall be used for each
tree. Tree ties shall be V.I.T. twist brace Model TB24.

800-1.5.5 Root Barriers

Root barriers shall be 24” deep and as provided by DeepRoot Corp. (800) 458-7668, or
approved equal. Installation shall be per manufacturer’s specifications.

800-1.5.6 Arbor Guards
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All trees planted in turf areas shall be planted with continuous, secured Arborgard+ protective
sheath at base of trunk, or approved equal. Install per manufacturers specifications.
Available from: Gemplers (800) 382-8473.

800-2 IRRIGATION SYSTEM MATERIALS

800-2.1.1 General

The manufacturer's directions and detail Contract Drawings shall be followed unless directed by
the Owner Representative or shown differently in the plans and specifications.

800-2.1.3 Plastic Pipe for Use With Solvent Weld Socket or Threaded Fillings. Add the
following before the first paragraph:

General. Use only new materials of brands and types noted on Contract Drawings
specified herein, or approved equals.

Paragraph 2 shall be deleted and replaced with the following:

PVC Pressure Main Line Pipe and Fittings shall be Class 315 PVC with bell and gasket-type
pipe for pressure main pipes 2 inches and larger.

PVC schedule 40 with solvent welded joints for pressure main piping of lesser diameter. PVC
schedule 40 solvent welded piping shall be used for all non-pressure lateral line piping.

All PVC pipe must bear the following markings:

1. Manufacturer's name

2. Nominal pipe size

3. Schedule or class

4. Pressure rating in P.S.1.

5. NSF (National Sanitation Foundation) approval
6. Date extrusion

7. U.P.C. shield logo (IAPMO approval)

All fittings shall bear the manufacturer's name or trademark, material designation, size,
applicable I.P.S. schedule and NSF seal of approval

Solvent cement and primer for PVC solvent-weld pipe and fittings shall be of type recommended
by the manufacturer and shall follow installation methods prescribed by the pipe manufacturer.
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800-2.2.2 Gate Valves. The text of this subsection shall be deleted and replaced with the
following:

All valves shall be as identified on the Construction Documents and per Owner review and
approval.

800-2.2.4 Remote Control Valves

Remote control valve manufacturer and sizes shall be as indicated in plans and legend.

800-2.2.6 Quick-Coupling Valves and Assemblies. The text of this subsection shall be
deleted and replaced with the following paragraph:

Quick-coupling valves shall have a brass two-piece body designed for working pressure of 150
PSI. The quick-coupling valve shall have a built-in flow control and self-closing valve and shall
be supplied in 3/4-inch (19) size unless otherwise required. The valve shall be equipped with a
locking green rubber or vinyl cover. When a quick-coupler assembly is specified, it shall consist
of the valve, quick-coupler connection, and hose swivel.

800-2.2.7 Valve Boxes. Delete the first paragraph and replace with the following:

Valve boxes and lids shall be as detailed on the Plans. The boxes shall be covered with an
etched polyethylene face with an ultraviolet inhibitor. The lid shall be plastic, lockable, and
embossed with the valve station number on its topside. Sizes and manufacturer of the valve
boxes and lids shall be as indicated on the Standard Contract Drawings.

800-2.2.8 Master Control Valves.
The master control valve manufacturer and size shall be as indicated on plan and legend.
800-2.3 Backflow Preventer Assembly

Unless otherwise instructed by the Owner Inspector, backflow assemblies shall consist of a
brass reduced pressure/backflow prevention device with “Wye” strainer and 60 mesh screen as
detailed and called out on the Project Plans.

800-2.4 Sprinkler Equipment

The text of this subsection shall be deleted and replaced with the following:

Irrigation bodies and nozzles shall be as indicated on plan and legend. Substitutions shall not
be allowed unless by written authorization from the City of Newport Beach.

Irrigation bodies and nozzles shall feature low head drainage, pressure regulating, and pressure
compensating features. Unless otherwise approved, all pop-ups and fixed riser assemblies shall
consist of plastic and stainless steel materials.

Smaller radii turf irrigation equipment shall consist of 6-inch pop-ups. All smaller radii shrub and
groundcover irrigation equipment shall consist of 12-inch pop-ups, unless otherwise approved
by the Owner. Smaller radii equipment are those components which irrigate within and under a
radius of 22 feet.
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800-3 ELECTRICAL MATERIALS AND CLARIFICATIONS
800-3.2.1 Conduit. [Replace paragraph with the following]:

Conduit shall be Schedule 40 PVC pipe as called out on the plans. Install per plans. Conduit
shall conform to the applicable provisions of subsection 800-2.1.3.

800-3.2.2 Conductors

The electrical system shall be installed in accordance with the National Electrical Code most
recently adopted by the Owner. Connections between the automatic controllers and the electric
control valves shall be made with direct burial copper wire AWG-U.F. 600 volt. Pilot wires shall
be a different color wire for each automatic controller. Common wires shall be white with a
different color stripe for each automatic controller. Install in accordance with valve manufacture's
specifications and wire chart. In no case shall wire size be less than #14.

Wiring shall occupy the same trench and shall be installed along the same route as pressure
supply or lateral lines wherever possible. Install wires inside Schedule 40 Conduit anywhere it
is not possible to place in pipe trench, or where wires must go under pavement. Conduit size
shall be large enough to contain all necessary wires. Minimum conduit size shall be 2”.

Where more than one (1) wire is placed in a trench, the wiring shall be taped together at intervals
of ten (10) feet.

An expansion curl should be provided within three (3) feet of each wire connection and at least
every one hundred (100) feet of wire length on runs more than one hundred (100) feet in length
and also at each change of direction. Expansion curls shall be formed by wrapping at least five
(5) ruins of wire around a one-inch diameter pipe, then withdrawing the pipe.

All splices shall be made with 3M - DBY wire connector, or approved equal.
Use one splice per connector sealing pack.

Field splices between the automatic controller and electrical control valves will not be allowed
without prior approval of the Owner.

800-3.2.3 Pull Boxes

The pull boxes to be used shall be “Christy” pull boxes, Model No. NO9R. Installed per APWA
Standard Plans for Public Works Construction.

800-3.2.4  Clarifications

The attached annotated electrical plan is in addition to the electrical plan provided in the project
plans on the City’s Website. The annotated plans shows the limits of work completed by the
Aquatic Center Project along with the proposed electrical work for the Playground and Restroom

project. The annotated plan also shows Key Notes, 1,3 and 7 were completed as part of the
Aquatic Center project.

SECTION 801 - INSTALLATION
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801-1 GENERAL

Inspection will be required for the following parts of the work:

a. At completion of rough grade prior to incorporation of soil amendments.
b. Irrigation coverage test prior to initiating planting operations.
C. At completion of incorporation of soil amendments and fine grading.

d. Prior to digging plant pits for trees and shrubs.

e. During backfilling of plant pits with amended backfill.

f. Maintenance period shall not begin until final installation inspection is made, and
establishment is verified. Owner inspector shall approve commencement date of
maintenance prior to the commencement of said maintenance.

g. Final review and acceptance at the end of the maintenance period.

The landscape contractor or subcontractor shall provide a licensed Pest Control Advisor (PCA)
prior to applying herbicide. The PCA will be responsible for preparing and approving a Pest
Control Recommendation and providing Safety Data Sheets (SDS). These items shall be
included with the herbicide submittal.

The Contractor is responsible for clearing and grubbing, pruning and removing tree roots that
interfere with the work. The Contractor shall submit recommendations by its arborist to the
Owner for review for safely pruning and removing tree roots. No roots shall be pruned or
removed unless this submittal is returned to the Contract as satisfactory. Prior to the submittal,
the Contractor shall arrange to meet with the City Arborist at the site to discuss Owner standards
and requirements.

If required, the submittal shall adhere to the following guidelines.

1. Root Pruning

a. Whenever possible, root pruning shall only be done on one side of the tree unless
specifically authorized by the City Arborist.

b. Roots shall be cleanly severed using a root-pruning machine, ax or comparable tool.
2. Arbitrary Root Cut
a. A straight cut with a root-cutting machine shall be made.

b. The cut shall be a maximum 14” below grade for sidewalks and 26” for curbs, and shall
be made as far away from the tree base as possible.

3. Selective Root Pruning
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a. This process involves selectively removing offending roots when a tree trunk or root flare
is less than 2 feet from the sidewalk and/or the size, species or condition of the tree
warrants a root cut to be hazardous to the tree or when there is only one minor offending
root to be removed and/or the damage is minimal (i.e., only one panel uplifted, etc.)

b. Selective root pruning shall be performed with an ax or stump-grinding machine instead
of a root-pruning machine.

c. All tree roots that are within the sidewalk construction area shall be removed or shaved
down.

d. Roots greater than two inches in diameter that must be removed, must be pre-approved
by the City Arborist.

e. Roots shall be selected for removal on the basis that will have the least impact on the
health and stability for the tree.

801-2 EARTHWORK AND TOPSOIL PLACEMENT
801-2.1 General

The Contractor shall apply water as necessary to provide ideal moisture content for tilling and
for planting as, herein specified.

801-2.2 Topsoil Preparation and Conditioning

801-2.2.2 Fertilizing and Conditioning Procedures. The first paragraph of the subsection
shall be deleted and replaced with the following:

The planting areas shall be brought to rough grade whereupon Fertilizer and Soil Conditioning
required for the native soils for the intended landscape planting shall be added based upon the
recommendations of Soils Fertility and Agricultural Suitability Report. (See Section 800) The
Contractor, at no additional cost to the Owner, shall make two additional soils tests for
agricultural fertility and suitability and fertilizer and amendment recommendations of all planting
areas upon completion of excavation, topsoil backfilling, and grading. The Contractor shall
amend it as necessary to comply with the soils test report at no additional cost to the Owner.

801-2.2.3  Weed Control, Grow and Kill Protocol: The following subsection shall be added:
Kill and remove all existing weeds from site areas utilizing post-emergent herbicide.

Upon completion of the irrigation system and after all designated shrub and ground covers,
existing weeds and growth have been removed from the planting areas. All areas shall be
watered four (4) times daily until weed seeds have germinated for approximately 21 days or
unless otherwise directed by the Engineer. Thereafter, watering shall cease for three (3) days to
be followed by the spraying of a systemic herbicide containing the active ingredient glyphosate
(Roundup-Pro, or approved equal). Spraying shall be at the labeled rate compatible with the
eradication rate for the target weed species and shall be performed under the direction of a
registered Pest Control Advisor. After allowing sufficient time for the herbicide to kill all
remaining weeds (2 weeks minimum), the areas to be landscaped shall be raked or hoed as
directed by the Engineer to remove any remaining weed stubble. All areas shall be watered for
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an additional 14 (fourteen) day period and then receive an additional application of the systemic
herbicide per manufacturer’s recommendation.

801-2.3 Finish Grading. The following shall be added to the last sentence of the second
paragraph.
...except where water is designed to flow over the same.

The following paragraphs shall be added following paragraph two:

Finish grades shall be those indicated on the Contract Drawings or as may be controlled by
existing installations. Grades not otherwise indicated shall be uniform, and straight graded
between points where elevations are noted. Minor modeling of the ground surface may be
required. Landscape areas to receive turf shall be rolled with a water drum in a north/south and
then east/west direction. Low spots and high spots in the terrain shall be backfilled and tamped
or bladed and spread. The resultant grade shall be smoothly, evenly contoured and compacted
to 85%. The gradient shall be as noted on plans.

Grading shall provide for the natural run-off of water without low spots or pockets. Flow lines
shall be set by instrument and shall be the maximum gradient possible.

801-4 Planting

801-4.3 Layout and Plant Location

Quantities for shrubs and groundcovers shown on the legend are for estimate purposes only.
Final quantities for plant materials installed shall be governed by the indicated plant spacing.
Quantities for trees shall be verified in bid documents and discrepancies between the planting
plans and the bid schedule shall be noted on bid schedule by Contractor at the time of bid
submittal.

In the event that designated plant location is found in conflict with underground utility or structure
during the planting operation an alternate location will be selected by the Owner. The Contractor
shall be responsible to notify utility companies for the spotting of underground facilities prior to
plant acquisition and to make precautionary potholes where conflicts would be indicated on the
plans or by field notations by utility representatives. The cost for utility notification and potholing
shall be included in the other work items and no additional compensation will be allowed
therefore.

Proposed tree locations, as indicated on plans shall be staked by contractor for review and
approval by Owner prior to digging of plant pits for planting. Stakes shall minimum of 6’ in length
and color coded to indicate variety of proposed tree planting at each of the staked locations.
Review and approval of provided color-coded stake locations, with modifications/adjustments as
necessary shall be provided by Owner prior to commencement of tree planting operations.

Container shrubs and groundcovers shall be placed on finish grade at locations indicated on

planting plans for review and approval prior to planting. Contractor shall notify Owner 48 hours
prior to scheduled review of containerized shrubs and groundcovers on grade
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801-4.4 Specimen Planting [Insert before first paragraph]:
The planting pits for trees shall be excavated twice the diameter and the depth of the rootball.

Set the Tri-C or Grow-Power or equal tablets to be used with each plant on the top of the root
ball while the plants are still in their containers so the required number of tablets to be used in
each hole can be easily verified.

3 tablets per 15 gallon

4 tablets per 24 inch box

5 tablets per 30 inch box

6 tablets per 36 inch box

7 tablets per 42 inch box

8 tablets per 48 inch and larger boxes

Planting shall be governed by the following requirements:
801-4.5 Tree and Shrub Planting

The Contractor shall amend backfill as necessary per the soils test report at no additional cost
to the Owner. (Refer to Sections 800 and 801-2.3.2). The following soil amendments and
fertilizer guidelines shall be used for bid purposes only. Fill holes with backfill mixtures as
specified below:

1. The following material shall be thoroughly blended and used as a backfill mix in the
surface 12” around trees and shrubs, and the backfill soil, 12” below finish grade should
be amended if specified by the soil test report with only gypsum and / or iron sulfate. No
mixing for individual planting holes will be permitted. Mix planting soil prior to backfilling
and stockpile at the site. The iron sulfate should not contact cement surfaces since severe
staining could occur.

8 parts by volume screened on-site soll

2 parts by volume Nitrogen Stabilized Organic Amendment
1 % Ibs. Iron Sulfate per cu. yd. of mix

11b. 12-12-12 per cu. yd. of mix

5 Ib. gypsum per cu. yd. of mix

1 Ib. of soil sulfar per cu. yd. of mix

2. Place plants near respective pits. Set the tablets to be used with each plant on the top of
the root ball while the plants are still in their containers so the required number of tablets
to be used in each hole can be easily verified.

1 tablet per 1-gallon container
2 tablets per 5-gallon container
3 tablets per 15-gallon container
3. Remove all plants from their containers and set in plant pits.

4. Fill to proper height with amended backfill to receive the plant and thoroughly tamp the
mixture before setting the plant.
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10.

11.

12.

Set plant in upright position in the center of the hole and compact the backfill mixture
around the ball or roots.

Thoroughly water each plant when the hole is one-half filled. After water has completely
drained, place planting tablets per detail. The remainder of the hole shall then be
backfilled.

After watering, tamp the soil in place until the surface of the backfill is level with the
surrounding area and the crown of the plant is at the finished grade of the surrounding
area. Do not backfill around trunks or stems.

After backfilling, an earthen basin shall be constructed around each plant. Each basin
shall be of a depth sufficient to hold at least six inches of water. Basins shall be the same
size as the container size of each individual plant. The basins shall be constructed of
amended backfill material. This berm shall be leveled to finished grade alter the 60th day
of the maintenance period, and prior to the ground cover hydroseeding.

Immediately after planting, apply water to each tree and shrub by means of a hose. Apply
water in a moderate stream in the planting hole until the material about the roots is
completely saturated from the bottom of the hole to the top of the ground.

Apply water in sufficient quantities and as often as seasonal conditions require to keep
the planted areas moist at all times, wet below the root system of grass and plants.
Generally, water once each day for 7 days in cool seasons, for 14 days in hot weather.
Berms around shrubs and trees in slopes shall be maintained for 60 days following tree
planting and then removed.

Pruning - Pruning shall be limited to the minimum necessary to remove injured twigs and
branches and to compensate for loss of roots during transplanting, but never to exceed
one-third of the branching structure. Upon approval of the Owner Representative, pruning
may be done before delivery of plants but not before plants have been inspected and
approved by the Owner.

No trees shall be planted within 6 feet of paved surfaces, unless specifically indicated on
plans. Those trees noted on plans to occur within 6’ of curbs and/or paving shall receive
continuous root barriers per Section 800-1.5.5.

801-4.6 Planting Staking and Guying.

The text of the entire subsection shall be deleted and replaced with the following paragraph:

All staking and guying shall be in accordance with the Plans, Details, and Specifications.

801-4.7 Ground Cover and Vine Planting.

The second paragraph shall be deleted and replaced with the following:

Ground cover shall be planted in moist soil and spaced as indicated on the plant legend.
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801-4.8 Lawn Planting
See section 800-1.4.5 Sod (turf grass).
801-4.8.1 General. This section includes the following, as noted on plans:

801-4.9.3  Seeding and Mulching

Mulch installation shall consist of placing 3" thick layer ‘forest floor’ (0-4”) material equal to
or supplied by Aquinaga Company (949) 786-9558 over designated planter areas. See plans
for areas of installation. Submit sample prior to purchase and/or placement for approval.

801-5 IRRIGATION SYSTEM INSTALLATION

801-5.1 General
Contractor shall be responsible to notify the Owner prior to start of construction to coordinate
on-site inspections.

Due to the scale of Contract Drawings, it is not possible to indicate all offsets, fittings, sleeves,
etc., which maybe required. The Contractor shall carefully investigate the structural and finished
conditions affecting all of his work and plan his work accordingly, furnishing such fittings, etc.,
as may be required to meet such conditions.

The work shall be installed in such a manner as to avoid conflicts between planting and
architectural features, etc.

All work called for in the Contract Drawings by notes or details shall be furnished and installed
whether or not specifically mentioned in the specifications.

The Contractor shall not willfully install the irrigation system as shown on the Contract Drawings
when it is obvious in the field that unknown obstructions, grade differences, or discrepancies in
area dimensions exist that might not have been considered in engineering. Such obstructions or
differences should be brought to the attention of the Owner Representative. In the event this
notification is not performed, the Irrigation Contractor shall assume full responsibility for any
revisions necessary and shall perform such at \his own expense.

The fourth paragraph shall be deleted and replaced with the following paragraphs:

The location of connection points shown is approximate. The Contractor shall contact the utility
companies and coordinate the installation of the required electrical and water services. Following
coordination with the utility companies, the Contractor shall make all necessary provisions to
make the service connections called for on the plans at the places indicated or to the nearest
acceptable point thereto as approved by the utility companies and the Owner Representative.
Verification of the point of connections with the utility companies and the Owner Representative
shall be obtained by the Contractor prior to the start of work.

All costs for making the service connections shall be paid for by the Contractor, with the
exception of any utility company fees and permit fees which are reimbursable by the Owner, as
per Section 7-5 "Permits" of the General Provisions.

801-5.1.1 Temporary Repairs
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The Owner reserves the right to make temporary repairs as necessary to keep the irrigation
system in operating condition. The exercise of this right by the Owner shall not relieve the
Contractor of his responsibilities under the terms of the guarantee as herein specified.

801-5.2 Trench Excavation and Backfill.
The second and last paragraph shall be deleted and the following added:
The depth of cover over pipelines and conduits shall be per Contract Documents.

The trenches shall not be backfilled until all required tests are performed. A fine granular material
used for bedding and backfill will be placed on all lines. Trenches shall be carefully backfilled
with the excavated materials approved for backfilling, consisting of earth, loam, sandy clay, sand,
or other approved materials, free from large clods of earth or stones.

The finished surface shall be restored to the grade established prior to excavation. All mounding
and divots shall be graded smooth to the satisfaction of the Owner Representative.

If settlement occurs, and subsequent adjustments in pipe, valves, valve/utility boxes, sprinkler
heads, lawn or planting, or other construction are necessary, the Contractor shall make all
required adjustments.

801-5.2.1 Trenching and Backfilling Under Paving.

Where irrigation lines are called for on the plans to be placed within a sleeve the PVC sleeve to
be provided for such work shall be Schedule 40 PVC sleeve.

801-5.2.2 Trenching Adjacent to Existing Trees.

Where it is necessary to excavate adjacent to existing trees, the Contractor shall use all possible
care to avoid injury to trees and tree roots. Excavation in areas where two (2) inch and larger
roots occur shall be done by hand. All roots two (2) inches and larger in diameter, except directly
in the path of pipe or conduit, shall be tunneled under and shall be heavily wrapped with burlap,
to prevent scarring or excessive drying. Where a ditching machine is run close to trees having
roots smaller than two (2) inches in diameter the wall of the trench adjacent to the tree shall be
hand trimmed, making clean cuts through. Trenches adjacent to trees should be closed within
twenty-four (24) hours; and where this is not possible, the side of the trench adjacent to the tree
shall be kept shaded with burlap or canvas.

801-5.3 Irrigation Pipeline Installation

A minimum of twelve (12) inches clearance shall be maintained between “recycled” irrigation
pipelines and non-irrigation pipelines/conduits.
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The following paragraphs shall be added at the end of the subsection:

PVC Sleeves shall be required under areas where all hardscape materials shall be installed.
Sleeving shall be done per detail on Project Plans (Minimum sleeve dimension shall be twice
the diameter of pipe size.

801-5.3.3 Plastic Pipeline.

The following shall be added to the end of paragraph one:

PVC to metal connections shall only be accomplished by PVC male adapters screwed into metal
fittings. Teflon tape shall be used on all threaded PVC to PVC, and on all threaded PVC to metal
joints.

The following paragraph shall be added following paragraph four:

Handling of PVC Pipe and Fittings. The Contractor is cautioned to exercise care in handling,
loading, unloading, and storing of PVC pipe and fittings. All PVC pipe are to lie flat and not to be
subjected to undue bending or concentrated external load at any point. Any section of pipe that
has been dented or damaged will be discarded and, if installed, shall be replaced with new
piping. Pipe and fittings shall not be stored in direct sunlight.

801-5.4 Installation of Valves, Valve Boxes, and Special Equipment

Paragraphs three, four, five, and six shall be deleted.

801-5.5 Sprinkler Head Installation and Adjustment.

801-5.5.2 Location, Elevation, and Spacing.

The third paragraph shall be amended to read as follows:

Sprinkler heads shall be installed 6 inches from the adjacent vertical elements projecting above
wade such as walls, planter boxes, curbs, and fences in shrub areas. Sprinkler heads shall be
installed 4 inches from adjacent vertical elements projecting above grade such as walkways,
walls, planter boxes, curbs, and fences in turf areas.

801-5.7 Flushing and Testing.

801-5.7.1 General. The following paragraph shall preface the subsection:

Flushing of the lines shall be done before quick coupling valves and remote control valves are
in place. All open ends shall be piped (temporarily to exhaust flushing water up and out of the
trenches.)

No water will be permitted to fall into the trench. Flushing procedure will be to first open the ports

nearest the source, then recap, and move progressively towards the end of the line, with only
one open port flushing at anyone time.
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Amend the last sentence of the first paragraph by adding “and approved in writing” by the Senior
Landscape Planner at the end of the sentence.

Add the following paragraph to the end of the subsection:

When the irrigation system is completed, a coverage test shall be performed by Owner Staff to
determine if the water coverage for planting areas is complete, adequate, and avoids overspray
onto walks, roadways, and buildings as much as possible. The Contractor shall furnish all
materials and perform all work required to correct any inadequacies of coverage due to
deviations from the Contract Drawings, or where the system has been willfully installed as
indicated on the Contract Drawings when it is obviously inadequate, without bringing this to the
attention of the Owner inspector. This test shall be accomplished before any ground cover is
planted.

The Contractor shall request the presence of the Owner in writing at least forty-eight (48) hours
in advance of testing. The Contractor shall flush and adjust all sprinkler heads for optimum
performance and to prevent overspray onto walks, roadways, and buildings as much as possible.

801-5.7.2 Mainline and Lateral Pipeline Pressure Test. Pressure test at the end of the first
paragraph shall be amended to read: Mains 6 hrs. at 150 PSI. Laterals 2 hours at 100 PSI.

801-6 MAINTENANCE AND PLANT ESTABLISHMENT

The Contractor shall be responsible for detecting diseases and pests (including rabbits, gophers,
groundhogs, rodents) as soon as they are present and shall take immediate action to identify,
control, and remove the disease or pest. Pest control programs of all mammals shall be done
without extermination and as approved by the Owner’s Authorized Representative. Plants shall
be maintained in a disease and pest free condition. A licensed Pest Control Operator shall be
maintained to recommend and apply pesticide, herbicides, and fungicides. Contractor shall be
responsible for removal of gophers and moles from site and repair any and all damage attributed
to their presence. Damaged plant material due to vertebrate pests (rabbits, gophers,
groundhogs, etc.) shall be replaced immediately by Contractor at no cost to Owner. Dead dying
and damaged plant material shall be removed at no cost to the Owner.

The maintenance and plant establishment period shall be for a period of (90) calendar days.
Trees shall have a 1-year warranty beginning after the plant establishment period, after all
planting is complete and approved by the Owner in writing. The maintenance period will not
commence until all planting has been approved in writing by the Owner.

Maintenance shall include, but not be limited to, all watering, irrigation repair, weeding, mowing,
edging, cultivating, spraying, and pruning necessary to keep the plant materials in a healthy
growing condition and to keep the planted areas neat and attractive throughout the maintenance
period.

The lump sum price paid for the maintenance period shall include all costs for water (from the
new water meter installed only), watering, irrigation repair, weeding, mowing, edging, cultivating,
spraying, and pruning necessary to keep the plant materials in a healthy growing condition and
to keep the plant areas neat and attractive throughout the maintenance period. Upon the 60th
day or thereafter, dirt berms around trees and shrubs shall be leveled.
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Provide all equipment and means for proper application of water to those planted areas not
equipped with an irrigation system.

Protect all planted areas against damage, including erosion and trespassing, by providing and
maintaining proper safeguards.

During the maintenance period, all plants and planted areas shall be kept properly watered and
weed-free at all times. Irrigation schedule shall comply with AB325 and Certified Irrigation
Auditor’s parameters.

In order to expedite the plant establishment work, the Contractor shall maintain a sufficient
number of men and adequate equipment to perform the work herein specified from the time any
planting is done until the end of the final maintenance period.

The Contractor will be relieved from maintenance work when the plant establishment and
maintenance work has been completed to the satisfaction of the Owner.

Damage to planting areas shall be replaced immediately when seen by Contractor. Damage
observed by the Owner shall be replaced within 24 hours of notification to the Contractor.

Depressions caused by vehicles, bicycles, or foot traffic, are to be filled and leveled. Replant
damaged areas.

Apply a pelletized fertilizer blend of 15-15-15 at the beginning and at every 30-day maintenance
interval at the rate 350 Ibs. per acre until the designated end of the maintenance period. A 90day
maintenance program shall consist of 3 (six) fertilizer periods.

Apply 25 Ibs. Gro-Power Plus per 1,000 square feet at 25th and 55th day of 90 day maintenance
period.

Contractor shall be responsible for removal of rodents, slugs, snails, and cutworms from site as
required and repair damage as above.

All paved areas will be broom cleaned and/or washed and maintained in a neat and clean
condition at all times, as directed by the Owner. AQMD and WQMP practices shall be observed.
Air blowers shall not be allowed.

Replacements. At the end of the maintenance period, all plant material shall be in a healthy
growing condition.

During the maintenance period, should the appearance of any plant indicate weakness and
probability of dying, immediately replace that plant with a new and healthy plant of the same type
and size without additional cost to the Owner.

All trees shall be guaranteed by the Contractor to live and grow in an acceptable upright position
for a period of one year after completion and final acceptance by the Owner.
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The Contractor, within ten (10) days of notification by the Owner, shall remove and replace all
guaranteed plant materials which for any reason fail to meet the requirements of the guarantee.
Replacement shall be made with plant materials as indicated or specified for the original planting,
and all such replacement materials shall be guaranteed as specified for the original guaranteed
materials.

Clean-Up. Upon completion of the work in this section, the Contractor shall clean-up and remove
from the area all unused materials and debris resulting from the performance of the work as
directed by the Owner.

801-9 GUARANTEE
The text of the subsection shall be deleted and replaced with the following:

The guarantee period shall begin upon written notice by Owner of substantial compliance with
plans and specifications has been achieved by Contractor.

Upon acceptance, all construction shall be guaranteed by the Contractor for a period of one year
against defects in materials and workmanship.

Any settling of backfill trenches which may occur during the one year guarantee period shall be
backfilled, compacted, and transitioned smoothly with adjacent gradients to the Owner's
satisfaction by the Contractor without expense to the Owner, including the complete restoration
of damaged planting, paving, or other improvements of any kind.

The Contractor, within ten (10) days of notification by the Owner Representative, shall remove
and replace all guaranteed plant materials which, for any reason, fail to meet the requirements
of the guarantee. Replacement shall be made with plant materials as indicated or specified for
the original planting and all such replacement materials shall be guaranteed as specified for the
original guaranteed materials.
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GUARANTEE FOR IRRIGATION SYSTEM

We hereby guarantee that the irrigation system we have furnished and installed is free from
defects in materials and workmanship, and the work has been completed in accordance with the
Contract Drawings and specifications, ordinary wear and tear, and unusual abuse, or neglect
accepted. We agree to repair or replace any defects in material or workmanship, including
settling of backfilled areas below grade which may develop during the period of one year from
date of acceptance and also to repair or replace any damage resulting from the repairing or
replacing of such defects at no additional cost to the Owner. We shall make such repairs or
replacements within 72 hours after receipt of written notice. In the event of our failure to make
such repairs upon written notice from the Owner, we authorize the Owner to proceed to have
said repairs or replacements made at our expense and we will pay the costs and charge
therefore upon demand.

PROJECT:

LOCATION:

AGENCY:
SIGNED:
(Contractor)
ADDRESS:
PHONE:

DATE OF ACCEPTANCE:
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801-10 CHARTS, MANUALS, AND CONTRACT DRAWINGS

801-10.1 As-Built Contract Drawings

Contractor shall provide Owner Representative with Landscape Architect signed “as-built” heavy
weight drafting film originals of all project construction document plans, reflecting all “as-built”
conditions for all project elements and two (2) sets of edge bound plots at the completion of the
project at no additional cost to the Owner.

Contractor shall provide two (2) sets of surveyed electronic files in CAD and PDF format. One
(1) set shall be delivered to the Owner for permanent recordkeeping purposes.

Contractor shall dimension from two (2) permanent points of reference, building corners,
sidewalk or road intersections, etc., the location of the following items:

1. Gate valves

Sprinkler control valves
Routing of control wiring
Rain gauge

Quick coupling valves

Point of connection components (meters, backflow preventors, etc.)
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Other related equipment as directed by the Owner

8. Significant changes in routing of lateral lines from those indicated on the plans

Delivery. On or before the date of the final inspection, the Contractor shall deliver the corrected
and completed design documents to the Owner. Delivery of the final heavy weight drafting film
will not relieve the Contractor of the responsibility of furnishing required information that maybe
omitted from the prints.

801-10.2 Controller Charts

As-built Contract Drawings shall be approved by the Owner before the Contractor prepares the
controller charts.

Provide two (2) controller charts for each controller supplied.

The chart shall show the area controlled by the automatic controller and shall be the maximum
size which the controller door will allow.

The chart is to be a reduced drawing of the actual “as-built” system. However, in the event the
controlled sequence is not legible when the drawing is reduced, it shall be enlarged to a size
that will be readable when reduced.

The chart shall be a blackline or blueline print and a different color shall be used to indicate the
area of coverage for each station.

When completed and approved, the Contractor shall hermetically seal the chart between two
pieces of plastic, each piece being a minimum of 10 mils thick.

These charts shall be completed and approved prior to final inspection of the irrigation system.
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801-10.3 Manuals of all Equipment and Certificate of Substantial Completion

Operation and Maintenance Manuals. Prepare and deliver to the Owner within ten calendar days

after substantial completion of the project, three hard cover binders with three rings containing

the following information:

1. Index sheet stating Contractor's and subcontractor’s license numbers, address, and
telephone number and list of equipment with name and address of al local supplier’'s and
manufacturer's representatives.

2. Catalog and specification ‘cut’ sheets materials for all hardscape and softscape and
equipment installed under this contract.

3. Guarantee statement. The guarantee for the sprinkler irrigation system shall be made in
accordance with the enclosed form. The Contractor shall file a complete copy of all
substantial completion forms and irrigation guarantee prior to the acceptance of project
by the Owner.

The guarantee shall be included in the operations and maintenance manual of all
equipment throughout the park.

The guarantee shall be typed onto the Contractor’s letterhead.
4. Complete operating and maintenance instructions on all major equipment.
In addition to the above mentioned maintenance manuals, provide the Owner's maintenance
personnel with instructions for major equipment and show evidence in writing to the Owner at
the conclusion of the project that this service has been rendered.
801-11 EQUIPMENT
801-11.1 Loose Equipment to be Furnished.

The following subsection shall be added (confirm each item with the Owner Inspector prior to
actual turn-over):

The Contractor shall supply as a part of this contract the following tools:

1. Two (2) sets of special tools required for removing, disassembling and adjusting each
type of sprinkler and valve supplied on this project.

2. Two (2) five foot valve keys for operation of gate valves.

w

One (1) quick coupler key and matching hose swivel for every five (5) of each type of
quick coupling valve installed.

Six (6) spray nozzles of each type specified on the legend.
One case of spray bodies of each manufacturer specified on the legend.
One case of rotors of each manufacturer specified on the legend.

Two (2) gate valves - line sized - as specified on the legend.
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Two (2) keys each for controller and controller enclosure doors.
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a. One RainMaster remote for each controller
The above-mentioned equipment shall be turned over to the Owner at the conclusion of the
project. Before final inspection can occur, evidence that the Owner has received material must
be shown to the Owner Representative.
801-12 PAYMENT
The payment for the irrigation system and all appurtenant installations indicated on the Contract
Drawings and described in these specifications shall be included as part of the Lump Sum
Contract Price in the Proposal Bid Form.
The payment for the installation of turf shall be made as part of the Sum Contract Price.

The payment for maintenance of the work per the Contract Drawings and the specifications shall
be made as part of the lump sum Contract Price 90-day Maintenance.

The payment for the planting and installation of trees, shrubs, and ground cover shall be included
in the Contract Lump Sum Contract Price. The cost of soil amendments, fertilizing and soil
conditioning, weed control, and finish grading shall be included in the Lump Sum Contract Price.

Consultant Technical Specifications in C.S.I. format for items not identified in Technical
Specifications Consultant “Greenbook” Amendments
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SPECIAL PROVISIONS - TECHNICAL SECTION (CSI FORMAT)
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS
SECTION 02880

PLAYGROUND EQUIPMENT

PART 1 - GENERAL

11 SCOPE

A. Furnish labor, material and equipment necessary for the furnishing and installation of the
playground equipment, structure or modular unit as shown on the Contract Drawings and
specified herein.

B. Work shall include but not limited to the following: excavation, layout, and the furnishing and
installing of playground equipment in accordance with the manufacturer’s installation
specifications, certification including all appurtenances and accessories as required for a full
and complete installation.

1.2 RELATED WORK IN OTHER SECTIONS

A. Site Drainage

B. Excavation and Backfill for Structures

C. Site Concrete

D. Section 02790: Playground Surfacing

1.3 LICENSES

Contractor shall have a California State Contractor’'s License C61 (D34). Limited Specialty,
Prefabricated Equipment.

1.4 CONTRACTOR’S RESPONSIBILITIES
The Contractor shall obtain the manufacturer’s instructions and procedures for the installation,

including a complete parts list. Installer shall be certified by the National Playground Safety
Institute. Install per manufacturer’s specifications.
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1.5 FIELD TECHNICIAN ON-SITE VISIT

The Contractor shall arrange with the playground equipment manufacturer to provide an on-site
visit by a factory technician during the playground equipment installations. The factory
technician shall make any necessary recommendations for proper and safe playground
equipment installation. This service shall be considered as included in the lump sum bid for
furnishing and installing new playground equipment, and no additional payment will be made
therefore.

1.6 SUBMITTALS

A. Product Data: The Contractor shall submit within ten (10) calendar days after receipt of
Notice to Proceed, five (5) complete sets of the material and equipment submittals, including:

1. Play Equipment Manufacturer and Manufacturer's Representative’s name(s) and
address(s);

2. Plan view Contract Drawings with model numbers; descriptive labels (including
component names,) deck heights, and notations of compliance with CPSC, ASTM F1487-
01 and ADA;

Detailed component list with model numbers and catalog descriptions;
Color Chart

Written material specifications for all components;

IPEMA certification certificate from the IPEMA Website;

Copy of Manufacturer Warranty in Certificate format;
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Copy of Manufacturer’s ISO 9001 Certification.

B. Approval of the submittals shall be the Contractor’s authorization to order the required
material and equipment. There will be no deviation from the approved submittals without the
written authorization of the Owner’s representative.

1.7 PRODUCTS

A. Products: The layout shown in the plan view is based upon equipment and measurements
from “Miracle Recreation Equipment Company”. “Miracle Recreation Equipment
Company” play equipment is available from Miracle Playground Sales. Contact John
Jason Tel: (714) 271-2983.

B Design and Fabrication: Playground equipment, structure and modular units submitted for
consideration shall be equivalent in design, layout, deck size, post size, clamping/fastening
system, deck/slide/climber height, ADA accessibility, appearance, color and construction
detail of the playground equipment, structure or modular unit, specified in the Contract
Drawings. Reasonable variations in size/height (no more than +/- 5%) and manufacturer’s
standard colors may be allowed at the Owner’s discretion. Color schemes are to match as
closely as possible to the original specified colors. Play value and safety features of
components must be equal or superior to specified design as judged by the Owner.
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C. Modification: Any expense of modification, adjustment or revision required to ensure
compliance of furnished equipment to specified equipment and playground design shall be
the sole expense and responsibility of the Contractor.

1.8 PLAYGROUND SAFETY STANDARDS AND QUALITY ASSURANCE

A. All public playground equipment supplied shall meet all applicable provisions of the current
"Handbook for Public Playground Safety" published by the Consumer Product Safety
Commission (CPSC) latest Edition, and ASTM F1487-01 "Standard Consumer Safety
Performance Specification for Playground Equipment for Public Use," published by the
American Society for Testing and Materials (ASTM). All products shall bear the certification
seal of the International Play Equipment Manufacturers Association (IPEMA). All designs
shall meet or exceed the Americans with Disabilities Act (ADA) “Final Accessibility Guidelines
for Play Areas” regulations latest edition. All manufacturers must be 1ISO 9001 certified.

1.9 REFERENCES AND STANDARDS
A. ASTM: American Society for Testing and Materials, as defined in Section 02200.
B. CPSC: Consumer Product Safety Commission

IPEMA: International Playground Equipment Manufacturers Association

o o

ADA: Americans with Disabilities Act

m

ISO: International Organization for Standardization
F. CPSI: Certified Playground Safety Inspector
G. General Liability Insurance coverage

H. The equipment manufacturer shall provide General Liability Insurance coverage in the
following manner.

1. $1,000,000 in General Liability coverage
2. $1,000,000 per occurrence

3. $2,000,000 in the aggregate

4. 50,000,000 in Excess Coverage
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1.10 WARRANTY/GUARANTY

A. The equipment manufacturer shall warrant material and workmanship against defects, from
the date of manufacturer’s invoice, for the period of time as follows:

1. LIMITED ONE HUNDRED (100) YEAR WARRANTY against structural failure due to
weather corrosion or defects in materials and workmanship on aluminum deck posts, steel
deck posts, clamping/fastening (Versalok®), and associated fastening hardware.

2. LIMITED FIFTEEN (15) YEAR WARRANTY against structural failure due to weather
corrosion or defects in materials and workmanship on steel support legs and Mira-Therm™
Il components on MEGA TOWER®, TOTS' CHOICE®, KIDS' CHOICE®, CENTER
STAGE®, Nexus® and Boulder Ridge® Rock Wall; on playsystem steel components
including railings, rungs, and rigid climbers, and Rockite®.

3. LIMITED ONE (1) YEAR WARRANTY against structural failure caused by defective
materials or defective workmanship on TODDLERS’ CHOICE® main support materials
and decks.

4. LIMITED ONE (1) YEAR WARRANTY structural failure caused by defective materials
or defective workmanship on Slashproof Seats and 360 degree Bucket Tot Seats for
Swings.

5. LIMITED ONE (1) YEAR WARRANTY against structural failure due to defects in
materials and workmanship for all products and components that are not specifically
listed above, including, without limitation, all moving parts such as swing hangers,
swivels, chains, whirls, trolleys and flexible climbers.

6. Repaired or replacement part(s) are only warranted for the balance of the original limited
warranty.

These limited warranties do not include fading of colors, damage due to excessive wear and
tear, vandalism, or negligence. These warranties are valid only if products are installed
according to manufacturer’s installation instructions.

B. The Contractor shall guarantee installation workmanship for a period of one year from the
date of Substantial Completion of the Project. The Contractor shall be responsible for
coordinating manufacturer material warranty items with the manufacturer/distributor and for
the installation of replacement material(s) at no additional cost to the Owner.

C. Provide copy of contractor’s installation warranty on company letterhead.
D. A written guarantee from the playground equipment manufacturer of the availability of

replacement parts or components for a period of 25 years from the date of acceptance of the
work.
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E. Certificate of compliance that all playground equipment meets or exceeds the U.S. Consumer
Product Safety Commission Standards and the Standard Consumer Performance
Specification for Playground Equipment for Public Use.

F. The contractor shall also supply to the Owner a letter from the playground manufacturer
stating that all installed equipment has been installed in accordance with the manufacturer’s
specifications and complies with ADA and CPSC Guidelines and Standards. Playground
manufacturer to provide insurance certificate naming the “City of Bell Gardens”, its agents
and employees as additionally insured with respect to the manufacturing and installation of
Ford Park play equipment.”

G. Certificates and warranties shall be submitted prior to release of final payment.

PART 2 - MATERIALS

21 EQUIPMENT

See Contract Drawings for type, style, configuration, size and height of playground equipment,
structure, modular units and components of the playground equipment to be provided and
installed.

2.2 COLOR SCHEDULES

See Contract Drawings for the color schedules of the various elements of the playground
equipment to be provided.

PART 3 - EXECUTION

3.1 INSTALLATION OF PLAY EQUIPMENT

A. Instructions: Explicit installation instructions shall be provided by the manufacturer, which
shall include detailed, scaled plan views; elevations, footing Contract Drawings and details;
as well as, sequential instructions to assure proper installation of the playground equipment,
structure or modular unit.

B. Playground equipment must be installed by a manufacturer certified installer and shall be
installed in accordance with the manufacturer’s installation specifications. Installation crew
leader must be CPSI certified. A Manufacturer's Representative must inspect the final
installation prior to acceptance. Manufacturer’'s representative must not employed by the
installer and will provide a letter certifying proper installation.

C. Close Out: Contractor shall provide the Owner with one copy of complete manufacturer’s
installation instructions and maintenance kit. Submit three sets of installation manuals with
each order. It is the contractor’s responsibility to secure the installation instructions from the
installer.

D. Clean up: The site shall be kept clean and free of tools, trash, debris and installation
materials on a daily basis. Material may be stored on site during installation with appropriate
protective measures and approval by the Owner.

END OF SECTION

CsI-5



SECTION 02790

PLAYGROUND SURFACING

PART 1 - GENERAL

1.1. DESCRIPTION

All labor, materials and incidentals necessary to furnish and install complete playground
equipment as shown on the Plans and described herein.

1.2. RELATED WORK IN OTHER SECTIONS

A. Site Drainage

B. Excavation and Backfill for Structures

C. Site Concrete

D. Playground Equipment (Greenbook 313 and CSI Section 02880)
E. Playground Surfacing (CSI Section 32 18 16.13)

1.3. LICENSES

Installing Contractor shall have a California State Contractor’s License C61 (D12). Limited
Specialty, Synthetic Materials.

1.4 SUBMITTAL OF “APPROVED EQUAL”

In addition to “Item Equivalency” of the General Requirements, Bidders shall comply with
the following requirements:

A. Bidder shall submit a sample measuring 12 inches x 12 inches x 2 inches thick with
tapered edge.

B. Bidder shall submit the following test results:
1. ASTM F 1292 Impact Attenuation Test Data.
2. ASTM E 108 Flame Test Data. Product shall exhibit a minimum of Class A rating.
3. ASTM E 303 Skid Resistance Test Data.
Above test results shall be certified and submitted on the letterhead of an
independent testing laboratory. Test results shall meet or exceed U.S. Consumer

Products Safety Commission Standards and the Standard Consumer Performance
Specification for Playground Equipment for Public Use.
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1.5

4. Bidder shall submit verifiable documentation of a minimum of 10 poured-in-place
protective surface projects completed in the State of California, dating back 5 years
or less, where the proposed “or approved equal’ resilient surfacing was used.
Include the project name, project cost, completion date, contract person, and
telephone numbers.

WARRANTIES AND CERTIFICATION

Upon completion of the Work, and as a condition for acceptance by the Owner, the
Contractor shall furnish the Engineer the following:

A.

B.

Written warranty by the protective surface installer as described herein.

Certificate of compliance that all protective playground surfacing has been installed in
accordance with the manufacturer’s specifications.

. Certificate of compliance that all protective playground surfacing meets or exceeds

the U.S. Consumer Product Safety Commission Standards and the Standard
Consumer Performance Specification for Playground Equipment for Public Use.

The contractor shall submit to the Owner a written 10-year warranty from the installer
against all defects in material or workmanship. The warranty shall begin on the date
of final acceptance of Work.

PART 2 - PRODUCTS

2.1

A.

POURED-IN-PLACE PROTECTIVE PLAYGROUND SURFACE

Install poured-in-place playground surfacing “MaxPour Supreme” by Playmax,
available from Miracle Playground. Contact John Jason (714) 271-2983. Email:
john@miracleplayground.com, or a Owner approved equal.

Submit 12”x12” sample with binder of each color specified per plans.

B.

The Contractor shall provide all services and products to ensure a complete
installation of resilient playground surfacing.

The resilient surfacing shall conform to ASTM F 1292 91, ASTM F 35586 Class A
flame spread, ASTM E108.

. Thickness of resilient surfacing must match fall heights of proposed play equipment

per Consumer Product Safety Commission. Contractor shall confirm thickness
requirements with playground equipment manufacturer prior to installation.

Sub-base preparation concrete base and drainage including any necessary

excavation will be the sole responsibility of the Contractor and shall be included in the
square footage cost for resilient surfacing.
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. Concrete curbing must be installed below grade to confine the resilient surfacing and
will be installed per Plans and Specifications.

. 4” Concrete Sub Base over Compacted Subgrade shall be installed under all resilient
surfacing as specified on plans.

. Compaction of sub-base material shall be at 90% minimum.
Compacted sub-base shall be level and uniform.
. Compacted sub-grade shall be graded for drainage at a 1-2%.

. Resilient surfacing will be poured in place and its intended use will be for a shock
absorbing surface under and around playground equipment.

. The resilient surfacing will be porous, seamless, and capable of installing at various
thicknesses.

. Resilient surfacing is a two layer system consisting of a base mat cushion layer
covered by a weather resistant wearing layer with aliphatic binder.

. Cushion Course per Specifications 32 18 16.13 for “Tot Turf”.
The resilient surfacing shall be an installed thickness as specified below:

Overall Thickness Critical Fall Height
4” minimum all instances
(1/2” wearing course, 3-1/2” cushion course) 9

. Wearing Course per Specifications 32 18 16.13 for “Tot Turf’. The wearing course
shall be an installed nominal thickness of 2", minimum 3/8”, maximum 5/8”.

All wearing courses colors shall be reviewed and approved by Owner prior to
installation. Color shown on plans for bid purposes only. Contractor shall submit color
chart and physical samples of all colors specified on plans for Owner review prior to
installation.

. Wearing course shall be hand troweled to produce an even, uniform surface. All
edges to be transitioned to a beveled or flush condition.

. A two-year guarantee against defects in materials and workmanship must be provided
in writing to the Owner prior to project completion.
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PART 3 - EXECUTION

31

A.

RESILIENT SURFACING

Areas where resilient surfacing is to be installed shall be excavated, graded, and
compacted as required to meet elevations shown on the Plans.

. Portland cement concrete improvements shall be constructed in accordance with the

details shown on the Plans.

Cushion Course — Install per manufacturer’s specifications.

. Wearing Course — Install per manufacturer’s specifications.

Finish — The wearing course shall be hand troweled to produce an even, uniform
surface. The finish course shall be sloped to drain as indicated on the Plans.

END OF SECTION
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SECTION 12 93 00

SITE FURNISHINGS

PART 1 -GENERAL

11 DESCRIPTION

All labor, materials equipment necessary for and incidental to performing all operations
of work for this Section, complete as shown on the Plans or specified herein. Work
includes, but is not necessarily limited to, the following:

A. 6 Picnic Bench

B. 6’ ADA Picnic Bench

8’ Backed Bench

o 0

6’ Flat (Backless) Bench

m

Backed Chair

n

Recycled Plastic Adirondack Chair

. Waste Receptacle

I o

Recycling Receptacle

I.  ADA Accessible Drinking Fountain
1.3 GENERAL REQUIREMENTS
A. General

Examine Plans and Specifications and include all miscellaneous metal, which is specified
in other Sections. Provide all connections, anchors, bolts, and other fastenings as
required. Perform all cutting, punching, drilling, and tapping required for proper assembly
of the work. All installations shall be done in accordance to manufacturer’s specifications.

B. Shop Drawings

Submit shop drawings of all work herein showing layouts, sizes, and methods of
construction and installation, including sizes and types of all fastening devices. Submit
color renderings of each of the pre-cast concrete product play elements to include a 12”

x 12" sample board of each color combination of stains to be used for review and
approval.

C. Codes

CSI-10



Materials and work shall conform to the governing Building Code. In case of conflict
between these Specifications and the Building Code, the more stringent shall govern.

D. Delivery

Ensure that items to be set in concrete or in play areas are delivered at the proper time.
E. Measurements

Verify all dimensions by taking field measurements. Proper fit and attachment of all items
is required. All required fall zones shall be measured prior to installation of the play
elements.

F. Coordination

Coordinate with other trades to effect prompt delivery of all materials needed for erection
or installation. Identify all bolts or other loose materials.

G. Storage

Store materials in dry, protected areas. Protect from rusting, bleaching, and other
damage. Remove any damaged items from site and replace at no cost to the City.

H. Certifications
Furnish to the City’s representative copies of all material certifications.
I. Trade Names or Equals

Approval of equipment and materials offered as equivalents to those specified will be as
set forth under Section 4, paragraph 4-1.6 of the Standard Specifications.

J. Submit 6” x 6” color and finish sample for each site furnishing specified, except where
noted under item B.

PART 2 -PRODUCTS

2.1 Picnic Tables

A. Picnic Tables shall be “6’ Avondale Picnic Table” manufactured by Sitescapes,
model no. AV6-4462, direct embedment. Tables wood finish shall be ‘ipe wood’,
metal components shall be ‘sterling-duracoat finish’ in color.

B. ADA Picnic Tables shall be “6’ Avondale ADA Picnic Table with (1) 6 Bench / (1)
4’ Bench” manufactured by Sitescapes, model no. AV6-4482, direct embedment.
Tables wood finish shall be ‘ipe wood’, metal components shall be ‘sterling-
duracoat finish’ in color.
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2.2 Benches

A. Backed Benches shall be “8 Avondale Backed Bench” manufactured by
Sitescapes, model no. AV1-2001, surface mount. Benches wood finish shall be
‘ipe wood’, metal components shall be ‘sterling-duracoat finish’ in color.

B. Flat (Backless) Benches shall be “6’ Avondale Flat Bench” manufactured by
Sitescapes, model no. AV1-1110, surface mount. Benches wood finish shall
Benches wood finish shall be ‘ipe wood’, metal components shall be ‘sterling-
duracoat finish’ in color.

2.3 Chairs

A. Backed Chairs shall be “Avondale Backed Chair” manufactured by Sitescapes,
model no. AV5-1010, surface mount. Chairs wood finish shall be ‘ipe wood’, metal
components shall be ‘sterling-duracoat finish’ in color.

B. Adirondack Chairs shall be “Recycled Plastic Adirondack Chair” manufactured by
Kay Park Recreation, model no. JPSAC, surface mount. Adirondack chairs shall
be ‘green’ in color.

2.4 Waste / Recycling Receptacles

A. Waste Receptacles shall be “Avondale Waste Receptacle” manufactured by
Sitescapes, model no. AV2-3001, surface mount. Waste receptacles wood finish
shall be ‘ipe wood’, metal components shall be ‘sterling-duracoat finish’ in color.

B. Recycling Receptacles shall be “Avondale Recycling Receptacle” manufactured
by Sitescapes, model no. AV2-3001R, surface mount. Recycling receptacles
wood finish shall be ‘ipe wood’, metal components shall be ‘sterling-duracoat
finish’ in color.

2.5 Drinking Fountain
A. ADA Pedestal Drinking Fountain, non-filtered and non-refrigerated, surface
mount; Color/finish: ‘Blue’. Model no. 5700 manufactured by Stern-Williams to

include SMP-10 surface mounting plate

Provide domestic water connection, sewer connection, drainage, cast iron grate,
and shut-off valve.
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PART 3 - EXECUTION

3.1

A.

3.2

SURFACE CONDITIONS

Prior to work of this Section, carefully inspect previously installed work. Verify all such
work is complete to the point where this installation may properly commence.

Verify that work of this Section may be installed in strict accordance with the original
design, all pertinent codes and regulations, and all pertinent portions of the referenced
standards.

In the event of discrepancy, immediately notify the Engineer.

. Do not proceed with installation in areas of discrepancy until all such discrepancies

have been fully resolved.
INSTALLATION

Dimensions upon which Work of this Section may be contingent are to be verified by
the Contractor at the work site to ensure proper placement and fit of equipment in the
allotted areas.

. Set and install site furnishings plumb, level, and true to line with a neat and finished

appearance and in accordance with approved submittal and manufacturer’s printed
instructions.

END OF SECTION
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SECTION 13000

PREFABRICATED RESTROOM BUILDING

A. General, Specifications and Clarification of Prefabricated Building and Site
Installation

1.

This portion of the bid specifications does not follow the CSI standard format as
the prefabricated structure in this bid is an off-site constructed “product” and
not “typical” general construction.

. The installation of the product on-site is general construction which must be

coordinated between the owner or their general contractor and the supplier.
Specifications for the building foundation/pad shall be provided herein by the
specified design/build supplier. Due to the responsibility of the specified building
supplier for architecture, engineering and a five-year warranty, the site
pad/foundation must meet the suppliers design so the pad and building can be
considered from a single source for warranty purposes. The supplier must accept
the pad and compactions tests before they take responsibility for the entire system
under their warranty.

B. Architectural Design/Engineering and Insurance Responsibility

1.

While the City has provided bid specifications and a design for the building, the
building design/build supplier remains legally responsible for architecture,
engineering, and all applicable building, safety, health, fire, and accessibility code
compliance. Since they hold professional design responsibility to the owner, the
building supplier must furnish certification that they provide product liability
insurance in the amounts required by the general specifications to cover property
damage and personal injury. Final drawings shall be stamped by a California
engineer and California Department of Housing and Community Development,
suitable for local permitting.

C. Errors and Omissions Insurance

1.

The building design/build supplier must also provide an additional Professional
Architectural and Engineering Errors and Omissions insurance, in the minimum
amount of $2,000,000, to cover claims against the owner or their general
contractor for State and Federal ADA handicapped accessibility and other
design/engineering code issues. This Errors and Omission Policy must remain
in effect for 5 years from the completion and owner acceptance of the project.
Products liability insurance (since it does not cover professional design
responsibility only) will be insufficient for this bid and will be cause for rejection of
the bidder.

D. Insurance for the Building offsite, while in transit, and/or on site until turn over
and final owner acceptance

1.

The supplier may request invoicing for a percentage of building completion in-
plant, monthly. Under UCC law, this means that the supplier is turning over
responsibility for the portion invoiced to the owner yet the building will not be on
the owner’s property and may not be covered by the owners insurance. Therefore,
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the building supplier must provide a separate insurance policy insuring the owner
and their general contractor as additionally insured for liability, damage and/or
vandalism to the building while in the manufacturing facility, while in transit, and/or
while in storage at a certified bonded storage facility or at the final project site for
up to $200,000 for each prefabricated building module, until the building is final
accepted by owner.

E. Owner or General Contractor Coordination with Design/Build Supplier

1.

The specified prefabricated public restroom building requires coordination
between the owner or their general contractor (who prepares the site pad and
delivery access for the prefabricated storage building) and the prefabricated
restroom building supplier (who completes the architectural design, engineering,
off-site building construction, delivery and installation on site.) The specified
prefabricated restroom building specifications include unique
components/systems which are custom to the restroom building supplier. Since
the restroom supplier is responsible for design, additional insurance requirements
for errors and omissions is required.

F. Owner or General Contractor, General Scope of Work

1.

The owner or their general contractor for this project is responsible for the site
survey and staking the building location, finished slab survey elevations and
marking on site, construction and compaction of the required building pad; access
to the site for a large crane and tractor trailers delivering the prefabricated building;
providing water, sewer, and power at a point of connection (POC) within 6 feet of
the building and at the depth required by the building subcontractor and local code;
and the installation of any sidewalks outside the building footprint.

The owner or their general contractor is responsible for verification to the building
subcontractor design/build firm that there are no unanticipated site delivery issues
such as overhead wires, trees, tree roots, or existing grade changes and that
prevent a clear path of travel between a roadway and the final site exists for a
tractor trailer and crane to expedite delivery. The design/build supplier requires
that the owner or their general contractor certify that the required delivery crane
must be able to set the building module/modules within 35’ distance from the
center of the building to the center of the crane hoist.

G. Supplier/Prefabricated Restroom Building, General Scope of Work

1.

The prefabricated restroom building specialist will provide to the owner or their
general contractor final building design architectural drawings and engineering
calculations under the responsibility of a licensed structural engineer, in
compliance with all local, state and federal codes. The design/build supplier shall
construct the building offsite as a permanently relocatable building, transport it to
the final required destination, and install the building turnkey, (to 6’ from the
building footprint) on an owner or general contractor prepared pad per the
drawings included in this bid.

H. Licensing:
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The supplier must comply with all the State of California; Department of Housing and
Community Development, prefabricated “Commercial Modular Requirements” as
follows:

The building manufacturer must be licensed by the State of California, Department
of Housing and Community Development as a manufacturer.

2. The selling dealer (if applicable) must be a California licensed dealer and present
their license for verification with the bid.

The licensed dealer must also possess a State of California Contractors License
Board Class B License and present their license for verification with the bid.

1.

I. Bid Standard for the Prefabricated Restroom Building

The City understands that there are several firms who design and build various
types of pre-fabricated public restroom buildings in varying quality and architectural
styles, using similar or different construction methods and materials. For the
purpose of this project, the owner has selected:

1.

Public Restroom Company, 2587 Business Parkway, Minden, Nevada, 89423
and specifies herein that this firm is the standard for architectural design,
safety, green design, code compliance, and site specific compatibility. Public
Restroom Company is the standard of building performance and quality for the
50-year building design-life with low maintenance based upon the longevity of
the materials selected.

Contact: Chris Gaughan, Regional Sales Manager
Phone: 888-888-2060 extension 106

Fax: 888-888-1448

Email:  ChrisG@PublicRestroomCompany.com
Web: www.publicrestroomcompany.com

J. “Or Equal Restroom Design/Build Suppliers”

The City may also allow other firms to become qualified to bid but any firms so
authorized to bid must comply with the bid specifications and plans, or be subject
to post bid rejection.

In order to provide full and open competition, other firms may request approval as
“or equal.” The following items must be provided to the Clty in accordance
with substitution requirements outlined in the project specifications. Failure
to supply these items will result in bid rejection.

1.

a)

b)

Or Equal applicant shall provide with their bid submission, scaled floor plans
and elevations, to show general architectural design criteria is met.

Or Equal applicant shall provide with their bid submission, a written list of each
and every deviation from the published bid specifications/plans. Lack of
specificity to each deviation from the bid specifications will be cause for
rejection.

Or Equal applicant shall provide with their bid submission, manufacturer's
certification of test compliance from a national independent testing laboratory
to support the claim for absorption resistance of the slab type that will be used
in their proposed restroom. Or Equal applicant must provide a list of every
building they designed and built over the last 3 years utilizing the same building
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3.
4.

materials/systems design criteria as published in this bid. Provide date of
building bid, date of completion, and most knowledgeable owner contact.

d) Or equal applicant shall provide certification of the special insurance required
in this bid.

e) Or Equal applicant shall be responsible for and bear all cost for architecture,
plan checks, design and structural engineering and all fees in obtaining
approvals and permits from applicable agencies.

Precast Concrete Structures will not be accepted.
The Clty or their consultant will be solely responsible for the decision to accept or
reject the “or equal” submission.

K. Certificate of Off-site Inspection and Construction Compliance, Provision for
Maintenance Manuals, and Warranty

1.

The off-site restroom construction requires that a licensed third party inspection
firm provide the owner and the local building official with certification and
compliance for the building with the approved plans and specifications. A certificate
of compliance shall be issued by this inspector to the local building official to
provide certification that the building meets and or exceeds the approve plans and
applicable codes.

At the project conclusion, the building supplier shall furnish two sets of complete
maintenance manuals including a trouble shooting guide, location of
manufacturers of key components for replacement parts together with final as-built
plans, and a five (5) year warranty to the owner or general contractor.

L. Site Scope of Work by Owner or Their General Contractor
The owner or general contractor shall prepare the restroom building sub grade pad to
receive the prefabricated building in accordance with the bid drawings.

1.

2.

The building pad shall be excavated to 14” deep from the final building concrete
slab elevation in accordance with the drawing titled “foundation pad design.”

The building pad shall meet a 90% compaction in lifts using class Il base for the
first four inches and coarse sand for the last two inches of the pad, leaving the
finished sub grade pad elevation at finished floor, minus 8”.

The owner or general contractor shall provide water point of service at 30” below
finished building slab; sewer at 24” below the finished building slab; and electrical
at 36” below the finished building slab or other per bid plans.

Owner or their general contractor shall coordinate with restroom supplier to provide
full site delivery access for a 70’ tractor-trailer and hydro crane to the final building
site.

If the final site access is over existing sidewalks, utilities, or landscaping, the owner
or their general contractor shall be responsible for plating and or tree trimming,
utility line removal, or other to protect any existing conditions.

The hydro crane must be able to locate no greater than 35’ from the center point
of the building to the center point of the crane.

The utilities shall be furnished per bid site plans at specified points of connection
(POC) nominally 6’ from the building line.

Owner or their general contractor shall furnish and install final grading, landscaping
and sidewalks.
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M. Connection to Utilities

1.

The restroom subcontractor will furnish Electrical, Water, and Sewer at the proper
POINT OF CONNECTION AND AT THE PROPER ELEVATION BELOW GRADE,
for this project. Restroom subcontractor shall provide final hook up of the water
from building to POC; sewer hookup to POC; and electrical sleeve from building
panel to POC only. Final utility connections shall be by owner, their general
contractor, or others. Owner or their general contractor shall flush the water lines
thoroughly before making final water connection to the building.

N. Concrete Slab, Required Independent Testing Laboratory Certification

1.

The prefabricated building slab special concrete technology claims to be water and
urine resistant for life due to special additive technology. The building
subcontractor must furnish a test certification of compliance from a national
independent testing laboratory to support the claim for absorption resistance. The
written report must state the concrete compressive and absorption per ASTM
standard #C642 and #C39 respectively. Since this non-absorbency capability is so
significant, the design/build subcontractor must provide a general certification of
compliance with the above standards.

O. Prefabricated Restroom Building

1.

The City has evaluated several prefabricated restroom building suppliers. This bid
requires such a building be used in lieu of site built traditional construction because
of the unique built-in advantages guaranteed by the design/build firm. This
technology includes many new innovations such as non-absorbent concrete; anti-
microbial components to reduce health risks; built in vandal resistance design;
lowered maintenance and long term warranties that reduce owner risk for failure.
The specifications below are written around this new technology.

P. Mat Engineered Concrete Building Slab/Foundation

1.

SIN

o

The mat engineered 8” thick slab/foundation shall be engineered and constructed
to withstand the transportation weight of the building without cracking and to resist
absorption from any liquids deposited on the surface. The concrete slab shall be
constructed inside a steel angle curb, reinforced with dual mats (tension and
compression,) and poured with a custom concrete formula with special admixtures
to create a finished slab that is water proof for life.

Perimeter Steel Curb: 5/16” 50,000 kip steel 6” X 6” welded continuous angle.

. Rebar Steel Mat: Two layers of 40,000 tensile steel rebar in varying sizes per

engineers requirements, including a perimeter structural continuous grade beam
design inside the exterior steel angle and at any other location deemed by the
engineer of record as required for the use intended. In coastal locations or when
required for corrosion resistance rebar shall be epoxy coated or fiberglass to resist
permanent corrosion. Rebar mats shall be wire tied to code with a minimum of
three turns of the wire and overlaps shall be minimum of 15 diameters for any
connection.

All slab openings shall be surrounded with two layers of steel collars as required
by the engineer of record to stop corner cracking and to reinforce the openings for
lifting.

1” thick by 3” minimum length threaded nuts shall be welded to the steel perimeter
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frame with continuous 4" fillet welds. Nuts shall be welded to common steel plates
per the engineer of records design and attached to the interior steel rebar structural
mats.

The engineer of record shall provide lifting locations with sufficient reinforcement
to allow the safe lifting of the entire designed weight of the structure with dual 1”
steel bolts and washers at each lifting location. The number of lifting locations with
each location fitted with removable %" 8” X 8” 50,000 tensile strength steel angles
shall be determined by the engineer of record.

The slab shall be poured over a 1” thick steel plate table. The concrete mix design
shall not exceed a 3” slump and shall be stinger vibrated for maximum
consolidation. All floors shall slope to any floor drains within each room and if no
floor drain is present the floor should not slope. The surface shall be a very light
broom that should meet a coefficient of friction on the surface of .06. Birdbaths
shall be cause for rejection.

The steel perimeter angle will remain below the concrete surface by nominal two
inches to prevent corrosion. After the site concrete sidewalks are poured, the joint
shall be full flow sealed with self-leveling grey urethane caulk to prevent
penetration of water into the joint.

The building shall be designed for future relocation and shall provide protection for
the lifting openings in the mat slab so that the threaded openings will be available
for future use if needed.

10. The building system shall be designed for placement on an owner or their general

contractor site prepared class 2 building pad/and or footings as required by code,
per the bid drawings, suitable for 1500 pounds soil bearing capacity minimum. Any
soils survey (if necessary) shall be by owner or engineer of record.

Q. Exterior & Interior Masonry Block Walls

1.

2.

The exterior walls shall be 4” thickness per State of California codes or engineering
for wind and seismic. The interior walls shall be 4” block to ceiling height.

The 8” mat engineered concrete slab shall be cured a minimum of 7 days. Holes
for vertical dowels shall be drilled into the mat engineered slab avoiding any grade
beams or other structural reinforcement. Once the holes are drilled, blow out the
remaining material and using two part structural epoxy, wet set the #3 or #4 vertical
rebar (as specified on the engineering calculations into holes drilled to the depth
per the engineer of record requirements. Each rebar shall be held vertical to allow
equal epoxy support to each dowel during the drying period. Engineering
calculations require that rebar shall be installed in each concrete block center void
or every block hole. The engineered uplift on each rebar shall be sufficient to
restrain any load imposed on the masonry block wall for vertical rebar pull out from
the concrete mat engineered slab.

The block walls shall be nominal 8" x 16” CMU. The building corners shall have
special corner return block that matches the exterior finish and creates a uniform
appearance. All 4 CMU shall be custom fabricated with an enlarged interior hole
for placement of the grout and vertical rebar.

R. Roof System

1.

The roof structure shall be 2” x 6” wood rafters at 24” on center with 5/8” OSB
sheathing and ice and water shield membrane with 26 gauge standing seam metal
roof panels, color selected by owner. The rake and fascia shall be 14 gauge
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formed steel painted in a color selected by owner. The rake and fascia shall be 14
or 16 gauge formed steel painted in a color selected by Owner.

2. Roof shall be designed per plans to reduce vandals climbing on roof and to obtain
proper ventilation size openings for the gables to provide fan-free ventilation.

3. The restroom ventilation screens (described in a following section) shall be
attached to the truss frames and non-removable by vandals. Roof color shall be
determined by owner.

. Interior Wall Finish

1. Interior precision CMU block masonry walls shall be smoothed to a pebble grain
finish with 2-4 mil layers of 7-day curing block fillers and painted with two additional
4 mil layers of industrial high solids (white) industrial grade enamel.

. Exterior Wall Finish, Masonry and Gable

1. The building exterior finishes shall be painted splitface block, painted with two
layers of industrial high solids, gloss enamel to a 4 mil thickness. Color to be
selected by Owner.

. Gable Ventilation System

1. Shall be woven ¥2” X 1” X 17, 316T,stainless steel woven crimp-stop wire mesh set
into grooved channels within the CMU block with a stainless steel channel at the
connection to roof structure.

. Doors and Gates

1. The restroom entry doors shall be 7’-0” high, custom fabricated steel gates;
reinforced with a welded plate for door closer mounting; hung on a single
continuous, 1 million cycle, aluminum gear hinge with stainless steel vandal
resistant screws at nominal 4” on center. Custom fabricated 14 gauge steel door
jambs with 4” steel heads shall be welded to the steel cap beam and be solid filled
with 3000 psi masonry grout mix.

1. All entry doors shall have Schlage B-600 series commercial series dead bolts.

1. The door closer (restroom entry doors only) shall be “LCN” heavy duty #4210
Series, fastened to a structural reinforced door plate per door manufacturer design.
Stainless steel vandal resistant fasteners shall be used on all hardware.

1. Stainless steel vandal resistant fasteners shall be used on all hardware.

. Specialties

All specialty washroom equipment shall be commercial grade stainless steel fastened

securely to walls with vandal resistant stainless steel screws to avoid removal by

vandals as follows:

1. Toilet paper holder shall be a covered two-roll, 18 gauge stainless steel. Toilet
paper holders shall be attached to block walls with 4 epoxy bedded vandal
resistant stainless steel fasteners.

2. Stainless steel grab bars to code shall be 1 74" minimum exposed fastener vandal
resistant design and installed at each accessible water closet.

3. Cast Aluminum ADA compliant signs shall be recessed into block surface flush
with masonry exterior. Signs shall have raised pointed Braille tips and shall be
blind secured with epoxy adhesive and stainless steel fasteners.

4. Baby Changing Stations shall be the Foundations Horizontal Surface Mount
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5. Hand Dryer: Dyson Airblade V, nickel finish, mounted adjacent to lavatories
6. Soap Dispenser shall be a stainless steel thru wall nozzle with remote reservoir
located in the mechanical chase.

O. Plumbing

1. Building shall be fully compliant with the following codes:

a) All applicable State of California Building Codes. Latest edition applicable.
b) California Plumbing Code. Latest edition applicable.

2. GENERAL: All components and fabrications shall be designed to reduce life cycle
maintenance, be compatible with current maintenance spare parts, and shall be
listed in a spare parts/maintenance manual (two copies) delivered in utility chase
of building.

3. WATER PIPING: Shall be type L copper above grade and type K with silver solder
below grade. All water piping shall be designed and constructed with high and low
point drain fittings. All piping shall be mounted on Uni-strut wall brackets with
neoprene isolators, to code.

4. WATER PRESSURE GAUGE/VALVE COMBQO: install three commercial grade
industrial water pressure gauges, isolation ball valves, 10 micron water filter with
clear canister and check valve.

5. PLUMBING FAUCETS, ISOLATION VALVES AND ACTUATORS: All fixtures
except those with flush valves shall be isolated with ball valves for each fixture,
concealed hydraulic button-type flush valves, and metered push-button type
lavatory faucets.

6. DWV PIPING: DWV piping shall be concealed behind the wall. DWV piping shall
be PVC DWV, solvent welded, for all concealed piping. A cast iron no hub DWV
vent pipe with a cast iron roof mounted vandal cap vent shall be required, through
the roof.

7. REMOVABLE PIPE TRAPS: All floor drain, sink drain, and waste traps shall be
removable for maintenance. Floor drains shall be trapped behind the wall in the
utility chase using a combination waste and vent system. Floor drains shall be
increased two pipe sizes over standard to allow code use. All surface mounted
utility chase piping shall be mounted on Uni-strut with plastic isolators to code. Sink
drain traps shall be concealed behind the utility chase walls where maintenance
staff can access all plumbing.

8. PLUMBING FIXTURES: Plumbing fixtures shall be 14 gauge 316 stainless steel
manufactured by Acorn. Toilets shall be wall hung, rear discharge, with sensor
flush valves. Toilet seats shall be black solid core plastic, non-flammable
construction with continuous stainless steel concealed self-checking hinges.
Lavatories shall have concealed remote traps behind the mechanical wall.
Schedule of fixtures:

Water Closets: Acorn Penal-Ware, 1675-W-1-HET-FVBO-ADA-PFS
Water Closet Flush Valve: Zurn ZEMS6152AV-HET-7L

Urinal (if included): Acorn Penal Ware: Acorn 1709HEU-1-0.5 GPF-FVBO
Urinal Flush Valve (if included): Zurn ZEMS6195AV-ULF-7L

Lavatories: Acorn Penal-ware 1652LRB-1-DMS-03-M

Lavatory Faucets: Zurn Z6913-XL-CWB

"0 00T

9. FLOOR GRATES: Removable 350 Ibs per square foot pultruded fiberglass non-
skid floor grates shall be installed over every opening in the utility chase for OSHA
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protection/compliance.

10.HOSE BIB: There shall be one Woodford 24-P hose bib provided in the utility
chase.

11.HOSE REEL: One commercial grade hose reel with capacity for 75 X 3/4”
commercial heavy duty hose and nozzle shall be hung in mechanical room for
cleaning of restrooms. One 75’ x 3/4" commercial hose shall be furnished.

. Electrical

1. GENERAL: Electrical system and components shall be commercial grade or better
and piping conduits shall be installed on commercial Uni-strut wall hangers. Interior
and exterior electrical lighting fixtures in public areas shall provide lifetime
manufacturer's warranty.

2. PANEL/WIRING: One 100 amp, three phase main industrial grade Panel Board,
Square "D" QO series, shall be mounted in the utility chase in the restroom
building. All breakers shall be plug-on type, minimum 10,000 A.l.C. RMS (Sym) at
120/240 vac. Wiring shall be stranded copper wire #12 min in EMT piping with
screw fittings.

3. PIPING: All piping shall be surface mounted to the masonry block walls with
minimum of 2” fastener penetration. EMT conduit shall be compression type. Main
panel shall maintain a 30” X 36” safety code required clear space, floor to 6’ above
finished floor.

4. EXTERIOR LIGHTING: Luminaire YWP610, LED, vandal resistant, high-impact
polycarbonate lens fixtures shall be installed per plans

5. INTERIOR LIGHTING: Luminaire SWP1212, LED, vandal resistant high-impact
polycarbonate lens fixtures shall be installed in the restrooms per plans The utility
chase shall have one (1), 4’ single-tube LED fixture, suitable for wet locations, with
a single switch at door entry.

6. LIGHTING CONTROL: All exterior restroom lighting shall be controlled by a photo
cell mounted 8 high on the utility chase/restroom wall. Two (2) bypass switches
shall be located in the utility chase (one for interior lighting and one for exterior
lighting), so maintenance staff can check operation during daylight hours. Integral
occupancy sensors shall control the interior lighting.

7. ELECTRICAL OUTLETS: (1) commercial spec grade dedicated GFCI in the utility
chase, per plans.

8. WATER HEATER: Steibel on demand water heater will be provided.

. Shipping Protection

The building, while traveling over roads to the destination may encounter inclement
weather or road grime that could require substantial cleaning when it arrives on site.
The building shall be shrink-wrapped before transportation and sufficiently strong to
arrive at the owner site intact for exterior finish protection. Materials removed on site
shall be disposed of and recycled by restroom building install staff.

. Certifications

Building shall be certified in compliance with the plan approval by the State of
California, Department of Housing and Community Development and shall be
delivered with an applied insignia in compliance with all State regulations. The local
building authority shall provide site inspections for the underground mechanical piping
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and final connections, footings, and access issues outside the restroom footprint.
Restroom building subcontractor shall also furnish 5 year warranty, certifications for
the concrete slab specification compliance, and maintenance manuals for the building
and components.

END OF SECTION
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APPENDIX “A”

GEOTECHNICAL INVESTIGATION AND INFILTRATION
TESTING REPORTS
SEE CITY’S WEBSITE FOR REPORT

The Geotechnical Study is under Appendix A of the Final Specifications for the
John Anson Ford Park Regional Park Aquatic Center improvement project found

on Page 3 of the Public Works RFP page on the City’s website.



APPENDIX “B”

CITY PROJECT SIGN
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APPENDIX “C”

ANNOTATED ELECTRICAL PLAN
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