CITY OF BELL GARDENS
PUBLIC WORKS DEPARTMENT

8327 GARFIELD AVENUE ¢ BELL GARDENS, CALIFORNIA 90201-6122
(562) 806-7770 FAX (562) 806-7789 « WWW.BELLGARDENS.ORG

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

ADDENDUM NO. 2

March 16, 2026

This addendum is being issued for the Ford Park Playground and Restroom
Improvements (CIP No. 3926).

Submit a proposal with the full understanding and full consideration of this addendum.
This addendum is being issued to make the following changes:

A. The proposal submittal due date is hereby changed from Wednesday, March 18,
2026 at 11:00 a.m. to Thursday, March 19, 2026 at 11:00 a.m.

B. This addendum is being issued to incorporate the Response to Requests for
Information No. 2.

RESPONSES TO REQUEST FOR INFORMATION NO. 2:

1). Question (Q): Can you provide the engineer’s estimate and how much the
bidder will self-perform on this project?

Answer (A): The Engineer’s Estimate is $2,200,000. The bidder/contractor shall self-
perform the work per the State of California Public Works Contract Code.

2). Q: Please confirm whether this project is subject to a PLA (Project Labor
Agreement), a PSA (Project Stabilization Agreement), a CBA (Collective
Bargaining Agreement), a CWA (Community Workforce Agreement), or any other
union agreements of that nature?

(A): The project is NOT subject to PLA, PSA, CBA or CWA agreements.

3). Q: Is this project subject to State Prevailing Wage Rates OR Federal Davis-
Bacon Wage Rates (or both)?

(A): The project shall comply with State Prevailing Wage Rates.
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4). Q: Please confirm that the listed Pre-Bid Meeting on 03/04/26 is Mandatory.
The specs reference addenda 1 and 2 from the original bid as included in
Attachment B. Those seem to be missing, please provide those.

(A): The City conducted two Mandatory Pre-Bid meetings on March 4, 2026 and March
11, 2026. Both sign-in sheets are posted to the City’'s website. The referenced
Addendum Nos. 1 and 2 are not included as the information noted in the previous bid
period are incorporated into the project specifications as posted on the City’s website.

5). Q: "With the Ford Park project being issued for rebid, we respectfully request
confirmation as to whether the City of Bell Gardens would consider an alternative
manufacturer for the playground equipment. Zoom Recreation, an authorized and
certified partner of Superior Recreational Products, is fully capable of providing a
like-for-like design that meets the intended layout, play value, safety standards,
and overall project specifications outlined in the bid documents.
Additionally, we are prepared to submit comprehensive 3D renderings, a detailed
site plan, product specifications, and manufacturer warranties for review and
approval.”

A): The City will consider substitutions if the prospective bidder provides the information
required per the specifications on Substitutions, which is to be included with the bid
submittal.

6).Q: Dodge Construction Network and CN wants to ensure we have the most
complete and accurate information regarding Ford Park Playground And
Restroom Improvements that is bidding on March 11 at 11:00 AM (PDT).

DCN is requesting the following information:

*Confirm that the bid date and time listed above are unchanged.
*Construction cost estimate or a construction cost range for the project.
*Planholders list/bidders list
*Mandatory pre-bid Attendance List
*Have you issued an addendum? If so please attach them to this response.

A). All information requested is on the City’s website. The new bid date per Addendum
No. 2 is March 19th at 11:00 am.

7). Q: Please note that the specified product for the poured-in-place safety
surfacing does not carry the required IPEMA certification for the required depth
called out on Detail 3, Sheet L-2.0. The Legend specifies a varied depth to meet
the fall height requirements using depths of 3.5” and 4.5”.

A). There have been changes since the specs were written a few years ago and Miracle
Playground is quoting No Fault Safety Surfacing instead of Play Max per our
specs/plans.

8). Q: SpectraTurf would like to submit our SpectraPour Supreme Aliphatic (.5-
1.5mm) system to be an approved equal. Please see attached submittal for review
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Referencing the substitution outline requirement to include a detailed explanation
on how this material substitution is greater than the specifications. SpectraTurf
only utilizes installers under direct employment and does not use subcontractors
to install our products. Many of our installers have evidence of installing poured-
in-place for SpectraTurf over 10 years. SpectraTurf is a direct manufacturer and
installer of SpectraPour Supreme and has IPEMA certifications for a 8 CFH and
10° CFH. Granules are made in USA not shipped from overseas, which reduces
the lead time and freight costs.

A). SpectraTurf's SpectraPour Supreme Aliphatic is an approved equal material
substitution.

9). Q: Warranty of the poured-in-place safety surfacing. Industry standard for a
Supreme system is 7 years. Through research the specified product does not list
a warranty on their website for their Supreme product. Please consider revising
this requirement per the industry standard of 7 years. There are only two IPEMA
certified companies with a Supreme system and 7 years is listed in their
specifications.

A). Warranty of the poured-in-place safety surfacing shall be 5 years minimum

10). Q: Poured-in-place varied depths. Please provide the playground equipment
critical fall heights for each area that the corresponding poured-in-place within
the fall zone | supposed to meet the fall height requirements.

A). The maximum fall height of the equipment is 8 feet.

11). Q: The bid schedule does not appear to include a distinct bid item for the
restroom building (prefab/restroom structure) and its installation. Please confirm
whether the restroom building and installation are:

Included in the Base Bid, and if so, which specific bid item(s) should carry this
scope; or

Furnished/installed by others; or

Intended to be included under a lump sum/general item (identify item number and
description).

Plan/Spec references:
Restroom building scope shown on the plans/specs, but no corresponding
standalone bid item observed on the bid schedule.

Bid impact:
Clarification required to avoid omission/double-counting and to ensure bid
comparison is level.

A). The bidder shall be responsible to purchase and coordinate installation of the pre-
fabricated restroom. The revised attached bid sheets provide the specific line item to
purchase and install the pre-fabricated restroom.

12). Q: Could you please direct me to where | might locate a list of plan holders
or pre-bid meeting attendees for this rebid.
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A). See the City’s website.

13). Q: Zeco participated in the previous bid and submitted the proposal, attended
the prior job walk, and is already familiar with the project and site conditions.
Unfortunately, we were unable to attend the rebid job walk.

Would the City still allow Zeco to participate in the rebid process given our prior
attendance and involvement?

If attendance at the rebid job walk is mandatory, would the City consider holding
a second job walk, especially since only a limited number of contractors
appeared to have attended.

A: This bid solicitation is considered an entirely different bid solicitation than the
previous bid. Therefore, prospective bidders must attend one of the two mandatory pre-
bid meetings held on March 4th and March 11th, respectively, to be deemed to be
responsive.

Only the firms that have signed the mandatory pre-bid meeting sign-in sheet will be
allowed to submit a proposal for this bid solicitation. See attached sign-in sheets.

All other items noted in the project Bid Documents remain unchanged.
Inform subcontractors and suppliers as necessary.

Sincerely,

N

Bernardo Iniguez
Director of Public Works/ Facilities

Attachment No. 1 — Project Pre-Bid Sign-In Sheets — 03-4-26 and 03-11-26
Attachment No. 2 — Addendum No. 2 Bid Schedule

The bidder shall individually identify and acknowledge receipt of this addendum by
signing and enclosing a copy of this form in his/her bid submittal. Failure to do so may
result in disqualification of his/her bid submittal.

Signature of Proposer Date

Proposer Firm Name and Address



Re-Bid Ford Park Playground and Restroom
Improvement C.I.P. No. 3926
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BID SCHEDULE - PER ADDENDUM NO. 2
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

The undersigned declares that he/she has carefully examined the location of the
proposed work, that he/she has examined the specifications and read the accompanying
instructions to bidders, and hereby proposes to do all the work in accordance with said
specifications for the amounts set forth below:

Construct improvements as reiterated above, located in the City of BELL GARDENS,
California, in accordance with the specifications for the unit price set forth in the following
items:

BASE BID SCHEDULE FORD PARK PLAYGROUND IMPROVEMENTS

Item Description * Estimated Unit Unit Extended
No. P Quantity Price$ | Amount$
1 Mobilization (Superintendent, Insurance, 1 LS
Overhead/Profit)
2 |Bond Fee 1 LS
3 |Demobilize Equipment, Materials, and Clean Up Site 1 LS
4 Tgmporary Construction Chain-Link Fence with 305 LF
Windscreen
5 |Cut and Cap Utilities 1 LS
6 |Demolition of Concrete Paving (Walkways and Pads) 9,968 SF
_7— Demolition of Misc. Site Furnishings (Drinking 1 LS
Fountain, Bench Seating, Picnic Tables, Trash Cans)
8 |Demolition of Misc. Park Signs 1 LS
9 |Demolition of Pedestrian Lighting and Footings 1 LS
Demolition of Misc. Playground Structures and
10 . 1 LS
Footings
11 Demolition of Resilient Rubber Surfacing and Sub 1,415 SF
base
12 |Demolition of Playground Sand 11,585 SF
13 Demolition of Storm Drain / Catch Basin / Utility 1 LS

Connections




Item P Estimated . Unit Extended
No. Description Quantity Unit Price$ | Amount $
14 |Remove Existing Trees 3 EA
15 |Cut and Cap Utilities 1 LS
16 |Relocate Existing Connection Ultilities 1 LS
17 |Relocate Existing Storm Drains 1 LS
18 |[Remove/Relocate Existing Gas Meters 1 LS
19 |Earthwork / Rough Grading 550 CY
20 |INPDES Permit / SWPPP / Erosion Control 1 LS
21 |Clearing and Grubbing 9,000 SF
22 |Construction Stake / Survey 1 LS
23 |Concrete Paving 12,570 SF
24 |Provide, Grade, and Compact Class Il Sub Base 13,000 SF
25 |Pad Preparation at Restroom Building 400 SF
26 |12" Wide Concrete Play Area Perimeter Bond Beam 240 LF
27 |Concrete Curb Playground Perimeter 550 LF
28 |Playground Equipment 1 LS
29 |Playground Equipment Installation 1 LS

Poured-in-Place Resilient Rubber Surfacing (100%
30 [color with aliphatic binder)(Includes decorative details 10,402 SF
and play surfacing mounds)
31 Play Surfaglng Concrete Sub Slab (4” Thick)(Include 10,402 SE
play surfacing mounds)
32 |Site Furnishings 1 LS
33 |Install Site Furnishings 1 LS
34 |Site Lighting 1 LS
35 |Soil Preparation / Fine Grading 10,818 SF
36 |Furnish and Install 36" Box Trees 5 EA




timated | uni | pat | Frtences
37 |Furnish and Install 24" Box Trees 18 EA
38 |Furnish and Install 5 Gallon Container Shrubs 15 EA
39 |Furnish and Install 1 Gallon Container Shrubs 212 EA
40 [Turf Sod 8,970 SF
41 |3” Mulch at all Shrub Areas 18 CYy
42 [Root Barriers 300 LF
43 |Tree Guards (All trees in turf areas) 15 EA
44 |90 — Day Landscape Maintenance 10,818 SF
45 |Irrigation — Shrub / Drip Areas (1,870 SF) 1 LS
46 |Irrigation — Turf Sod Areas (8,970 SF) 1 LS
47 |Purchase and Install Pre-Fabricated Restroom 1 LS
48

TOTAL AMOUNT BASE BID IN FIGURES:

TOTAL AMOUNT IN WORDS BASE BID:

DOLLARS.

Company Name Bidder’'s Signature

DIR#
DIR Registration Number

CSLB#
Company Contractor’s License Number

IN CASE OF DISCREPANCY BETWEEN THE WORDS AND FIGURES, THE WORDS SHALL
PREVAIL.

If the City determines to award a contract for this Base Bid, the City’s determination
will be based on the best interest of the City.



The Contractor shall complete all work, in every detail, within forty (40) working
days, consisting of five (5) days working for mobilization and thirty-five (35)
working days for construction. All work shall begin after the effective date of the
Notice to Proceed with Construction, which will be issued by the CITY.





