PROPOSAL

FOR
FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

TO THE CITY OF BELL GARDENS, as AGENCY

In accordance with AGENCY’S Notice Inviting Sealed Bid, the undersigned BIDDER
hereby proposes to furnish all materials, equipment, tools, labor and incidentals required
for the above-stated project as set forth in the Plans, Specifications, and contract
documents therefor, and to perform all work in the manner and time prescribed therein.

BIDDER declares that this proposal is based upon careful examination of the work site,
Plans, Specifications, Instruction to Bidders and all other contract documents. If this
proposal is accepted for award, BIDDER agrees to enter into a contract with AGENCY at
the unit and/or lump-sum prices set forth in the following Bid Schedule. BIDDER
understands that failure to enter into a contract in the manner and time prescribed will
result in forfeiture to AGENCY of the guarantee accompanying this proposal.

BIDDER understands that a bid is required for the entire work that the estimated quantities
set forth in the Bid Schedule are solely for the purpose of comparing bids and that final
compensation under the contract will be based upon the actual quantities of work
satisfactorily completed. THE AGENCY RESERVES THE RIGHT TO INCREASE OR
DECREASE THE AMOUNT OF ANY QUANTITY SHOWN AND TO DELETE ANY ITEM
FROM THE CONTRACT. Itis agreed that the unit and/or lump-sum prices bid include all
appurtenant expenses, taxes, royalties, and fees. In the case of discrepancies in the
amounts bid, unit prices shall govern over extended amounts, and words shall govern

over figures.

If awarded the Contract, the undersigned further agrees that in the event of the BIDDER'S
default in executing the required contract and filing the necessary bonds and insurance
certificates by the dates stablished by the agency after the AGENCY’S notice of award of
contract to the BIDDER, the proceeds of the security accompanying this bid shall become
the property of the AGENCY and this bid and the acceptance hereof may, at the
AGENCY'’S option, be considered null and void.



BID SCHEDULE - PER ADDENDUM NO. 2

FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS

CIP NO. 3926

IN THE CITY OF BELL GARDENS

The undersigned declares that he/she has carefully examined the location of the
proposed work, that he/she has examined the specifications and read the accompanying
instructions to bidders, and hereby proposes to do all the work in accordance with said

specifications for the amounts set forth below:

Construct improvements as reiterated above, located in the City of BELL GARDENS,
California, in accordance with the specifications for the unit price set forth in the following

items:
e — _BASE BID SCHEDULE FORD PARK PLAYGROUND IMPROVEMENTS
(Item ey | Estimated .| Unit | Extended
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DOLLARS.

KASA Construction, Inc.
Company Name

CSLB# 927544

Bidder's Signa

DIR#

M/ﬁ— -Diana Kasbar, President

1000006013

Company Contractor’s License Number

DIR Registration Number

IN CASE OF DISCREPANCY BETWEEN THE WORDS AND FIGURES, THE WORDS SHALL

PREVAIL.

If the City determines to award a contract for this Base Bid, the City’s determination

will be based on the best interest of the

City.



The Contractor shall complete all work, in every detail, within forty (40) working
days, consisting of five (5) days working for mobilization and thirty-five (35)
working days for construction. All work shall begin after the effective date of the
Notice to Proceed with Construction, which will be issued by the CITY.



DESIGNATION OF SUBCONTRACTORS

BIDDER proposes to subcontract certain portions of the work that are in excess of one-half
of 1 percent of the total amount bid or $10,000, whichever is greater, as follows:

blic Resdroom
87 Bugi; Y,
Minden , NV 89423
(888) 888-2060

Name:
Address:

Telephone No.:

State License No.. 8229006

DIR No.: [0000Q5303

Portion of Work: Res Idin

Name: DT Stellar Cen ;ne.enna
Address: 3194 Silkyvine Drive

Wincheste, (A 9259

Telephone No.: (951) 234-2668

State License No.: 999442
DIR No.: [000993266
Portion of Work: PLL [Concretr
- Seotra [ —

Addre.ss: 555 Soudth Pam

Telephone No.: 51 -35.
State License No.: %# e 5a
DIR No.: 10000026)S i
on of Work: Ru ' )
Name: Electro (opsetruchion (orp
Address:

25 Windso-
&Eﬁgt CA 9100|
g;};‘%) 0G0~
95 88|

Telephone No.:
State License No.:

DIR No.: |00000%/59
Portion of Work: Qe,crfv{ca!
Name: Ortco, Inc.
Address: _ 2163 Norih Glassell Sreet
WS‘
Telephone No.: -3998
State License No.: _ £57695
DIR No.: 10000016\
Portion of Work: EL%&M‘“‘” § ke Swikting
Name; N
Address:

Telephone No.:

State License No.:

DIR No.:
Portion of Work:

Prior to award of contract, Contractor shall submit a list of suppliers and vendors, in
writing, to the City Engineer.
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DESIGNATION OF SUBCONTRACTORS

BIDDER proposes to subcontract certain portions of the work that are in excess of one-half
of 1 percent of the total amount bid or $10,000, whichever is greater, as follows:

Name:
Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:

Prior to award of contract, Contractor shall submit a list of suppliers and vendors, in
writing, to the City Engineer.
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DESIGNATION OF SUBCONTRACTORS

BIDDER proposes to subcontract certain portions of the work that are in excess of one-half
of 1 percent of the total amount bid or $10,000, whichever is greater, as follows:

Name:
Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:
Name:

Address:

Telephone No.:
State License No.:
DIR No.:

Portion of Work:

Prior to award of contract, Contractor shall submit a list of suppliers and vendors, in
writing, to the City Engineer.
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REFERENCES

The following are the names, addresses, and telephone numbers for three public
agencies for which BIDDER had performed similar work within the past 2 years:

1. City of Bell - 6330 Pine Avenue, Bell, CA 90201
Name and Address of Owner project: Pritchard Field Improvement Project - Phase 1

John Oskoui (323) 588-6211 joskoui@cityofbell.org
Name and telephone number of person familiar with project

$2,672,463.75 New Park Construction 07/31/2025
Contract amount Type of work Date completed

2. Rivers & Mountains Conservancy - 100 N. Old San Gabriel Canyon Rd., Azusa, CA 91702
Name and Address of Owner  Project: Alondra Gateway Park Project

Sikandar Porter-Gill (213) 310-0787 Sikandar.Porter-Gill@skanska.com
Name and telephone number of person familiar with project

$2,820,012.07 New Park Construction 04/10/2025
Contract amount Type of work Date completed

3. Jurupa Community Services District - 13820 Schleisman Road, Eastvale, CA 92880
Name and Address of Owner  project: Mt. View Park Tennis Courts Construction

Steve Lawson (951) 727-3524 slawson@jcsd.us
Name and telephone number of person familiar with project

$927,594.41 Existing Park Improvements 07/31/2025
Contract amount Type of work Date completed

The following are the names, addresses, and telephone numbers of all brokers and
sureties from whom BIDDER intends to procure insurance and bonds:

Surety - Liberty Mutual Insurance Company (714) 634-5728

175 Berkeley Street, Boston, MA 02116

Broker - Cavignac & Associates (619) 234-6848

451 A Street, Suite 1800, San Diego, CA 92101

Contact Name: Jase Hamilton jhamilton@cavignac.com

C-6



CONSTRUCTION

Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

March 19, 2026

City of Bell Gardens
7100 South Garfield Avenue
Bell Gardens, CA 90201

PROJECT: Ford Park Playground & Restroom Improvements
BID DATE: March 19, 2026
BID TIME: 11:00 AM

Bidder’s Statement of Financial Responsibility, Technical Ability & Experience

KASA Construction Inc. would like to thank the selection committee for their thorough evaluation and consideration of
our proposal in identifying the most qualified Offeror for the subject project. KASA Construction, Inc. carries an A, B, C-
27 and C-10 licenses and employs both certified and licensed QSD’s/QSP’s and pesticide applicators, respectively in-
house. Furthermore, KASA Construction, Inc. has successfully completed a muititude of public works projects ranging
from as low as $100,000 and in excess of $5,000,000 for public entities such as Caltrans, San Bernardino Associated
Governments, United States Army Corps of Engineers and numerous Cities across southern California as well as real
estate developers such as Lewis Community Developers and Stratham Communities. It is with great satisfaction that |
proclaim that each and every project taken on by our firm has been completed to the Agency’s satisfaction within
budget, in compliance with all labor laws and regulations and on schedule, if not sooner. To date, no arbitration has
been made necessary nor have we become subjected to liquidated damages on any given project executed by our firm.
KASA Construction Inc. is very financially stable and is backed by our term relationships with our Bond Agents, Surety
companies, Bankers and a large line of credit provided by KASA’s banking institution which has never been used since
KASA’s existence.

How the Scope of Work and Services will be accomplished: Our excellent history in project execution and delivery is
attributable to our thorough review of the contract documents, understanding of the full scope of work and
establishment of the project’s execution approach prior to furnishing any bid coupled with the expedited establishment
of project controls, resource planning, procurement strategy and implementation following award of any project. As it
pertains to the subject project, the enclosed proposal is based on our thorough review of the contract documents and
understanding of the scope of work. KASA’s project management staff will request submittals for all materials being
incorporated into the work and submit for the Agency’s review and approval immediately following the award of
contract to ensure that any delays attributable to material procurement are entirely avoided; orders are placed
immediately following receipt of approved submittals and scheduled in accordance with the construction schedule
which is submitted to the Agency prior to commencement of construction. The project is staffed according to the
activities being performed and is supervised by a full-time on-site Superintendent, the off-site General Superintendent
and the Project Manager. Prior to mobilization, KASA will take photographs and video record of all existing onsite
conditions for the protection of all involved parties.

15148 Sierra Bonita Lane, Chino, California 91710
Phone: (909) 457-8260 Fax: (909) 457-8261 | www.kasaconstruction.com



CONSTRUCTION

Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

How unanticipated situations will be managed: There are circumstances wherein an unanticipated situation or
unforeseen condition may inadvertently and inevitably pose a time and/or cost impact on a given construction project.
The proper planning and execution of construction may serve to reduce the potential of being exposed to unanticipated
situations, however the prompt notification and proper assessment of, as well as the timely action to any unanticipated
situation or unforeseen condition is the necessary to mitigate any time and/or cost impacts posed by any given
circumstance. Unanticipated situations and unforeseen conditions are immediately brought to the Agency’s attention
upon discovery. In attempt to expedite resolution, the conditions are assessed by KASA and discussed with the Agency
prior to taking any action. Once resolution is agreed upon or made, it is solidified in writing by and between the Agency
and KASA, at which point action is taken as necessary to continue with construction; any resolution that can be made
without having a time or cost impact on the project is favorable to both parties and preferred by KASA.

We look forward to the successful execution and delivery of the Ford Park Playground & Restroom Improvements
Project to your Agency. Should you have any questions or comments, do not hesitate to contact me at any time.

Sincerely,

IV |l
— Sam\Kasb
ice President
KASA Constyuction, Inc.

15148 Sierra Bonita Lane, Chino, California 91710
Phone: (909) 457-8260 Fax: (909) 457-8261 | www.kasaconstruction.com
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Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Page | 1

COMPLETED PROJECTS

Pritchard Field Improvement Project
7006 Walker Avenue, Bell, CA 90201
City of Bell

6330 Pine Avenue, Bell, CA 90201
John Oskoui

(323) 588-6211
joskoui@cityofbell.org

New Park Construction
$2,634,589.50

$2,684,271.45

July 31, 2025

Alondra Gateway Park Project

412 West Alondra Blvd., Compton, CA 90220
Rivers and Mountains Conservancy (RMC)
100 North Old San Gabriel Canyon Road, Azusa, CA 91702
Sikandar Porter-Gill

213-310-0787
Sikandar.Porter-Gill@skanska.com

New Park Construction

$2,634,425.00

$2,820,012.07

April 10, 2025

Installation of Playfield at Lopez Elementary School
701 South White Avenue, Pomona, CA 91766
Pomona Unified School District

800 South Garey Avenue, Pomona, CA 91766
Kevin linbo

909-644-6841

kevin@Ice3.com

New Park Construction

$646,646.00

$654,726.00

October 24, 2024
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Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:
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Jurupa Avenue Landscape Median Project
Jurupa Avenue & Mulberry Avenue, Fontana, CA 92337
City of Fontana

8353 Sierra Avenue, Fontana, CA 92335

Eric Amaya

909-350-6579

eamaya@fontanaca.gov

New Median Construction & Street Renovation
$4,854,925.10

$5,107,936.64

October 1, 2024

Merced Avenue Linear Park and Water Line Improvements
3020 Merced Avenue, El Monte, CA 91733

City of El Monte

11333 Valley Blvd., El Monte, CA91731

Kevin Ko

626-580-2058

kko@elmonteca.gov

Street Renovation and New Median Park Construction
$2,843,252.00

$3,668,016.54

June 12, 2024

Mountain View Park Tennis Courts Construction Project
14444 Selby Avenue, Eastvale, CA 92880
Jurupa Community Services District

13820 Schleisman Road, Eastvale, CA 92880
Steve Lawson

951-727-3524

slawson@jcsd.us

Existing Park Renovation

$866,500.00

$927,594.41

June 4, 2024
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Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name: Garden Grove Complete Streets

Project Address: Garden Grove Blvd., Edwards St., and Trask Ave., Westminster, CA 92683
Owner: City of Westminster

Owner Address: 8200 Westminster Boulevard, Westminster, CA 92683
Owner’s Representative: Long Tran

Phone Number: 714-548-3481

Email: hltran@westminster-ca.gov

Brief Description of Work: Street Renovation and New Medians Construction
Contract Amount: $5,231,249.50

Final Amount: $5,777,611.48

Date Completed: October 19, 2023

Project Name: Layne Park Revitalization

Project Address: 120 North Huntington Street, San Fernando, CA 91340
Owner: City of San Fernando

Owner Address: 117 Macneil Street, San Fernando, CA 91340
Owner’s Representative: Julian Venegas

Phone Number: 818-898-7381

Email: jvenegas@sfcity.org

Brief Description of Work: Existing Park Renovation

Contract Amount: $1,394,561.00

Final Amount: $1,408,712.70

Date Completed: July 12, 2023

Project Name: Highland Park — Shadow Rock TRACT 31894
Project Address: Sierra Ave, and 20th St., Jurupa Valley, CA 92509
Owner: Jurupa Area Recreation & Park District

Owner Address: 8621 Jurupa Road, Jurupa Valley, CA 92509
Owner’s Representative: Colby Diuguid

Phone Number: 951-361-2090

Email: colby@jarpd.org

Brief Description of Work: New Park Construction with Two Pocket Parks
Contract Amount: $6,637,357.40

Final Amount: $6,654,896.41

Date Completed: January 23, 2023

Page | 3
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Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

EEMP Median & Side Panel Turf Replacement
Imperial Highway, Rosecrans Ave., & Firestone Blvd., Norwalk, CA 90650

Project Name:
Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Numbaer:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner's Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:
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City of Norwalk

12700 Norwalk Blvd., Norwalk, CA 90650
Christine Roberto

562-929-5708

croberto@norwalkca.gov

Median Improvements

$223,706.00

$245,896.42

September 30, 2022

West Haven Park Renovation

12252 West Street, Garden Grove, CA 92840
City of Garden Grove

11222 Acacia Parkway, Garden Grove, CA 92840
Carina Dan

714-741-5346

carinad@ggcity.org

Park Renovation

$634,835.00

$698,318.50

August 25, 2022

Marconi Park Football Field Renovation & Site Improvements
Lee Avenue & Verbena Road, Adelanto, CA 92301
City of Adelanto

11600 Air Expressway, Adelanto, CA 92301

Saba Engineer

818-522-7966

sengineer@adelantoca.gov

Football Field Renovation

$612,700.00

$613,158.30

August 24, 2022
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Project Name: River Road Median Landscape Improvements
Project Address: On River Road from Corydon St. to N. Lincoln Ave., Corona, CA 92880
Owner: City of Corona

Owner Address: 400 S. Vicentia Avenue, Corona, CA 92882

Owner’s Representative: Tracy Martin

Phone Number: 951-232-0438

Email: tracy.martin@coronaca.gov

Brief Description of Work: Median Landscape Improvements

Contract Amount; $439,889.80

Final Amount: $460,213.35

Date Completed: June 23, 2022

Project Name: Gabion PA-16 Park (Summit at Rosena)

Project Address: On Summit Ave. between Citrus Ave. & Sierra Ave., Fontana, CA 92336
Owner: Lennar Homes of California

Owner Address: 980 Montecito Drive, Corona, CA 92879

Owner’s Representative: Carey Adams

Phone Number; 951-903-8732

Email: carey.adams@lennar.com

Brief Description of Work: New Park Construction

Contract Amount: $1,094,902.59

Final Amount: $1,202,645.27

Date Completed: February 10, 2022

Project Name: Mendez Tribute Memorial Park

Project Address: N/E Corner of Westminster Blvd. and Olive Street, Westminster, CA 92683
Owner: City of Westminster

Owner Address: 8200 Westminster Blvd., Westminster, CA 92683
Owner’s Representative: Tuan Pham

Phone Number: 714-548-3456

Email: tpham@westminster-ca.gov

Brief Description of Work: Park Improvements

Contract Amount: $701,544.25

Final Amount: $800,934.68

Date Completed: November 23, 2021
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CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name: Handy Park Maintenance Renovation

Project Address: 2143 E. Oakmont Avenue, Orange, CA 92867
Owner: City of Orange

Owner Address: 300 East Chapman Avenue, Orange, CA 52866
Owner’s Representative: Robert Ambriz, Ir.

Phone Number: 714-744-7274 ext. 7283

Email: rambriz@cityoforange.org

Brief Description of Work: Park improvements

Contract Amount: $1,348,500.00

Final Amount: $1,528,755.28

Date Completed: October 25, 2021

Project Name: Lincoln Avenue Median Restoration

Project Address: Lincoln Ave from Bloomfield Ave to Valley View St., Cypress, CA 90630
Owner: City of Cypress

Owner Address: 5275 Orange Avenue, Cypress, CA 90630
Owner’s Representative: Alexandru Bangean

Phone Number: 714-229-6694

Email: Abangean@cypressca.org

Brief Description of Work: Landscape / Median Construction

Contract Amount: $693,837.50

Final Amount: $798,766.89

Date Completed: February 18, 2021

Project Name: Landscape Improvements East of Sierra Avenue
Project Address: N/E Carner of Sierra Avenue and Tierra Vista Drive, Fontana, CA 92336
Owner: City of Fontana

Owner Address: 8383 Sierra Avenue, Fontana, CA 92335
Owner’s Representative: Robert Eisenbeisz

Phone Number: 909-295-3142

Email: reisenbeisz@interwestgrp.com

Brief Description of Work: Landscape Improvements

Contract Amount: $506,092.00

Final Amount: $617,150.49

Date Completed: April 2, 2021
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CONSTRUCTION

Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name: Yucaipa Regional Park RV Camping Modular Shower/Restroom
Project Address: 33900 Oak Glen Road, Yucaipa, CA 92399

Owner: County of San Bernardino

Owner Address: 385 North Arrowhead Avenue, San Bernardino, CA 92415
Owner’s Representative: Vasilis Tsangarides

Phone Number: 909-361-8786

Email: Vasilis. Tsangarides@res.sbcounty.gov

Brief Description of Work: Park Improvements

Contract Amount: $318,500.00

Final Amount: $350,300.00

Date Completed: April 8, 2021

Project Name: Palm & Muscupiabe Drive Medians Landscape Improvement
Project Address: Palm Avenue, San Bernardino, CA 92405

Owner: City of San Bernardino

Owner Address: 290 North D Street, San Bernardino, CA 92401

Owner’s Representative: Saba Engineer

Phone Number: 909-384-5284

Email: engineer_sa@sbcity.org

Brief Description of Work: Landscape / Median Construction

Contract Amount: $668,000.00

Final Amount: $668,000.00

Date Completed: January 25, 2021

Project Name: West Coast Hwy Median Landscaping Phase 2

Project Address: Pacific Coast Highway from 61st Street to Newport Blvd., Newport Beach, CA
Owner: City of Newport Beach

Owner Address: 100 Civic Center Drive, Newport Beach, CA 92660
Owner’s Representative: Patrick Arciniega

Phone Number: 949-644-3347

Email: Parciniega@newportbeachca.gov

Brief Description of Work: Landscape / Median Construction

Contract Amount: $975,350.50

Final Amount: $1,150,095.49

Date Completed: September 8, 2020
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CONSTRUCTION

Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Page | 8

Sierra Crest Park Improvements

4860 Condor Ave., Fontana, CA 92336
City of Fontana

8383 Sierra Avenue, Fontana, CA 92335
Ricardo Garay

909-350-7619

rgaray@fontana.org

Park improvements

$1,960,014.00

$1,994,811.42

March 27, 2020

Riverbend Park

11793 Confluence Dr., Jurupa Valley, CA 91752
Lennar Homes of California

980 Montecito Drive, Corona, CA 92879
Brian King

949-428-1400

brian.king@lennar.com

Park Improvements

$3,713,038.82

$4,775,856.74

March 6, 2020

Oak Knoll Park Restroom Replacement
5700 Orange Ave., Cypress, CA 90630
City of Cypress

5275 Orange Avenue, Cypress, CA 90630
Nick Mangkalakiri

714-229-6729
nmangkalakiri@cypressca.org

Park Improvements

$318,500.00

$364,670.14

February 28, 2020



CONSTRUCTION

Building the Foundation for our Future
CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:

Contract Amount:
Final Amount:
Date Completed:

Page |9

Water Efficient Medians

El Toro Road between Calle Sonora & Mouiton Pkwy., Laguna Woods, CA 92637

City of Laguna Woods

24264 El Toro Road, Laguna Woods, CA 92637
April Baumgarten

949-639-0568
abaumgarten@cityoflagunawoods.org
Median Improvements

$254,747.10

$254,747.10

February 6, 2020

Los Serranos Park

4849 Bird Farm Rd., Chino Hills, CA 91709
City of Chino Hills

14000 City Center Drive, Chino Hills, CA 91709
Mark Raab

909-364-2746

mraab@chinochills.org

Park Improvements

$3,688,324.92

$3,905,472.24

November 18, 2019

Trail Connection for Deadmans Curve (Conestoga Trail)
Rancho Palos Verdes, CA

City of Rancho Palos Verdes

30940 Hawthorne Blvd., Rancho Palos Verdes, CA 90278
James O’Neill

310-544-5247

joneill@rpvca.gov

Trail Connection / Improvements

$346,415.00

$343,356.02

November 2, 2019



CONSTRUCTION

Building the Foundation for our Future

CA License No. 927544 | Classifications: A, B, C-27, C-10

Project Name:

Project Address:

Owner:

Owner Address:
Owner’s Representative:
Phone Number:

Email:

Brief Description of Work:
Contract Amount:

Final Amount:

Date Completed:

Page | 10

Joe Sampson Park

650 W. Randall Ave., Rialto, CA 92376
City of Rialto

150 South Palm Avenue, Rialto, CA 92376
Ted Rigoni

909-820-2651

trigoni@rialtoca.gov

Park Improvements

$5,147,000.00

$5,323,556.56

February 26, 2019



EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE

BIDDER certifies that in all previous contracts or subcontracts, all reports which may have
been due under the requirements of any AGENCY, State or Federal equal employment
opportunity orders have been satisfactorily filed, and that no such reports are currently
outstanding.

AFFIRMATIVE ACTION CERTIFICATION

BIDDER certifies that affirmative action has been taken to seek out and consider minority
business enterprises for those portions of the work to be subcontracted, and that such
affirmative actions have been fully documented, that said documentation is open to
inspection, and that said affirmative action will remain in effect for the life of any contract
awarded hereunder. Furthermore, BIDDER certifies that affirmative action will be taken
to meet all equal employment opportunity requirements of the contract documents.

NONCOLLUSION AFFIDAVIT

BIDDER declares that the only persons or parties interested in this proposal as principals
are those named herein; that no officer, agent, or employee of the AGENCY is personally
interested, directly or indirectly, in this proposal; that this proposal is made without
connection to any other individual, firm, or corporation making a bid for the same work
and that this proposal is in all respects fair and without collusion or fraud.

C-7



BIDDER’S INFORMATION

BIDDER certifies that the following information is true and correct:

Bidder's Name KASA Construction, Inc.

Business Address 15148 Sierra Bonita Lane, Chino, CA 91710

Telephone (909) 457-8260

State Contractor’s License No. and Class 927544 C(Class: A, B, C-10, C-27

Original Date Issued 01/15/2009 Expiration Date 01/31/2027

The following are the names, titles, addresses, and telephone numbers of all individuals,
firm members, partners, joint ventures, and/or corporate officers having a principal
interest in this proposal (use additional 8 2" x 11" sheets if needed):

KASA Construction, Inc. - A Corporation (909) 457-8260

Diana Kasbar - President / Treasurer - 15148 Sierra Bonita Lane, Chino, CA 91710

Sam Kasbar - Vice President / Secretary - 15148 Sierra Bonita Lane, Chino, CA 91710

The date of any voluntary or involuntary bankruptcy judgments against any principal
having an interest in this proposal, or any firm, corporation, partnership or joint venturer
of which any principal having an interest in this proposal was an owner, corporate officer,
partner or joint venturer are as follows:

N/A

All current and prior DBA's, alias, and/or fictitious business names for any principal having
an interest in this proposal are as follows:

N/A

C-8



IN WITNESS WHEREOF, BIDDER executes and submits this proposal with the names,
title, hands, and seal of all forenamed principals this_19th day of March |, 20 26

BIDDER KASA Construction, Inc. - A Corporation

15148 Sierra Bonita Lane, Chino, CA 91710

Diana Kasbar - President / Treasurer

Sam Kasbar - Vice President / Secretary

(909) 457-8260

The undersigned declares under penalty of perjury under the laws of the State of
California that the representations made hereto are true and correct.

A\~

ignature \T)Z‘ontrgctor sifeéenté |ve
S

Diana Kasbar / sbar
Printed Name

President / Secretary

Title
Subscribed and sworn to this day of , 20
NOTARY PUBLIC Please see attached.
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CALIFORNIA JURAT GOVERNMENT CODE § 8202
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A notary public or other officer completing this certificate verifies only the identity of the individual who signed
the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of San Bernardino

Subscribed and sworn to {or affirmed) before me on

this _19th  day of March 20_26 | by
Date Month Year
) Diana Kasbar
JOHN DAVID WILSON
Notary Public - California
Los Angeles County ;
Commission # 2422107 (and (2) Sam Kasbar )

My Comm, Expires Oct 18, 2026 Name(s) of Signer(s)

proved to me on the basis of satisfactory evidence to
be the person(s) who appeared before me.

Signature 4 L

Place Notary Seal and/or Stamp Above Signature of Notary Public

—— OPTIONAL —

Completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document:

Document Date: - ____ Number of Pages: _

| Signer(s) Other Than Named Above:

G BT T B L T R AT Y Rt R L AT AR e O
©2019 National Notary Association




PROPOSAL GUARANTEE
BID BOND
FOR

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

IN THE CITY OF BELL GARDENS

KNOW ALL PERSONS BY THESE PRESENTS that _KASA Construction, Inc. ,
as BIDDER, and Liberty Mutual Insurance Company , a
corporation organized and existing under the laws of the State of _ Massachusetts _, and
duly authorized to transact business under the laws of the State of California, as SURETY,
are held and firmly bound unto the City of Bell Gardens, as AGENCY, in the penal sum
of Ten Percent of the Total Amount Bid

Dollars
(% 10% ), which is ten (10) percent of the total amount bid by BIDDER to
AGENCY for the above-stated project, for the payment of which sum, BIDDER and
SURETY agree to be bound, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas BIDDER is about
to submit a bid to AGENCY for the above-stated project, if said bid is rejected, or if said
bid is accepted and a contract is awarded and entered into by BIDDER in the manner and
time specified, then this obligation shall be null and voided, otherwise it shall remain in
full force and effect in favor of the AGENCY.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and
seals this _3rd day of _ March , 2026.

BIDDER* KASA Cynstruction, inc. : 15148,Sierra/$onita Lane, Chino, CA 91710 / Phone: (909) 457-8260

(i OF e - e Nashonr Asid¥

SURETY* Liberty Mutual Insuran:ZCompany . 175 Berkeley Street, Boston, MA 02116 / Phone: (714) 634-5728

Judith Samuel, Attorney-in-Fact
451 A Street, Suite 1800, San Diego, CA 92101/ Phone: 619-234-6848

Subscribed and sworn to this day of , 20

NOTARY PUBLIC_ SEEATTACHED

*  Provide BIDDER/ADMITTED SURETY name, address, title and telephone number
and the name, title, address, and telephone number of authorized representative.



Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

Liberty POWER OF ATTORNEY

Mutual, Liberty Mutual Insurance Company Certficate No: 8213357-024103

SURETY The Ohio Ca§ualty Insurance Company
West American Insurance Company

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint,

James P. Schabarum, II; Jase Hamilton; Jeffrey W. Cavignac; Judith Samuel; Lisa Cruz; Lisa Sayno; Oliver Craig

all of the city of San Diego state of CA each individually if there be more than ane named, its true and lawful attomey-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
theretothis  1st  dayof April , 2025 .

Liberty Mutual insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Ty

Nathan J. Zangerle, Assistant Secretary

State of PENNSYLVANIA
County of MONTGOMERY

Onthis 1st dayof  April , 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.

T\ Commonwealth of Pennsylvania - Notary Seal
N Teresa Pastella, Notary Public

\ 7 Montgomery County /\ \ /
| B My commission expires March 28, 2029 By:

Y SO Commission number 1126044 .
B/ Member, Pennsylvania Association of Notaries Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuént_ to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Campany, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attomey.

Any officer or other official of the Corporation authorized for that purpose in witing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and ali undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attomey, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as hinding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorey-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chaimman, the President or by the officer or officers granting such power or authority.

ARTICLE Xill - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such fimitations as the chairman or the president may prescribe,
shall appoint such attomeys-in-fact, as may be necessary to act in behatf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attomey, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.
Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such
attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and
other surety obligations.
Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.
I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby cerlify that the original power of attomey of which the foregoing is a full, true and comect copy of the Power of Attorney executed by said Companies, is in ful force and effect and
has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this  3rd  day of March , 2026 .

Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Co 02/24

1

OSUR@libertymutual.com.

Y ISPO{\} verification inquiries

For bond and/or Power of Attorne
please call 610-832-8240 or emai
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%1 1 Liberty Mutual Suret

A= 1berty ViU y

nE Liber By Mutual. 1001 4th Ave Ste 3800
SURETY Office: 206-473-3533

As part of its business continuity efforts during the pendency of the COVID-19 pandemic, Liberty
Mutual Insurance Company (“LMIC”) on behalf of itself and the companies listed below has
authorized its Attorneys-in-Fact to affix its corporate seal for surety obligations in a digital format
in lieu of its traditional raised seal to any bond issued on its behalf by any such Attorney-in-Fact:

Liberty Mutual Insurance Company
Liberty Mutual Fire Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company
Safeco Insurance Company of America
American States Insurance Company

Please note that the digital seal utilized by our authorized agents will also include their agency
specific reference number.

LMIC agrees and affirms on behailf of itself and the other companies listed herein, that the digital
corporate seal referenced above has the same binding effect when affixed to a bond or a Power
of Attorney document as if it were a raised corporate seal.

Effective this 23 day of March, 2020.

o, bty

Renee C. Llewellyn, Assistant Secretary




JURAT

A notary public or other officer completing this certificate verifies only the identity of
the individual who signed the document to which this certificate is attached, and not
the truthfulness, accuracy, or validity of that document.

State of California

County of San Diego

Subscribed and sworn to (or affirmed) before me on this J day of ._/V)Wm .

2008 by Judith Samuel

proved to me on the basis of satisfactory evidence to be the person(s) who appeared

before me.

LiSA M. CRU ;
Notary Public - California -
San Diego County E
Commission # 2398946 |

My Comm. Expires Apr 25, 2026

OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

(Title or description of attached document)

(Title or description of attached document continued)

Number of Pages Document Date

Additional information

2015 Version www.NotaryClasses.com 800-873-9865

INSTRUCTIONS

The wording of all Jurats completed in California after January 1, 2015 must be in the
form as set forth within this Jurat. There are no exceptions. If a Jurat to be completed
does not follow this form, the notary must correct the verbiage by using a jurat stamp
containing the correct wording or attaching a separate jurat form such as this one with
does contain the proper wording. In addition, the notary must require an oath or
affirmation from the document signer regarding the truthfulness of the contents of the
document. The document must be signed AFTER the oath or affirmation. If the document
was previously signed, it must be re-signed in front of the notary public during the jurat
process.

State and county information must be the state and county where the
document signer(s) personally appeared before the notary public.
Date of notarization must be the date the signer(s) personally
appeared which must also be the same date the jurat process is
completed.
Print the name(s) of the document signer(s) who personally appear at
the time of notarization.
Signature of the notary public must match the signature on file with the
office of the county clerk.
The notary seal impression must be clear and photographically
reproducible. Impression must not cover text or lines. If seal impression
smudges, re-seal if a sufficient area permits, otherwise complete a
different jurat form.
% Additional information Is not required but could help
to ensure this jurat is not misused or attached to a
different document.
% Indicate title or type of attached document, number of
pages and date.
Securely attach this document to the signed document with a staple.




CALIFORNIA JURAT GOVERNMENT CODE § 8202
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| A notary public or other officer completing this certificate verifies only the identity of the individual who signed
the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of San Bernardino

Subscribed and sworn to {or affirmed) before me on

this _19th _ day of March ,20_26 by
Date Month Year
JOHN DAVID WILSON () Diana Kasbar
Notary Public - California
Los Angeles County
5/ Commission # 2422107
My Comm. Expires Oct 18, 2026 (and (2) ),

Namef(s) of Signer(s)

proved to me on the basis of satisfactory evidence to
be the person(s) who appeared before me.

Signature /A—Z/IC-/

Place Notary Seal and/or Stamp Above /‘- Signature of Notary Public

— OPTIONAL —

| Completing this information can deter alteration of the document or
| fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: i . |

Document Date: _ __Number of Pages: _

‘ Signer(s) Other Than Named Above: ‘

©2019 National Notary Association




BIDDER’S VIOLATION OF LAW/SAFETY QUESTIONNAIRE

In accordance with Government Code Section 14310.5, the BIDDER shall complete,
under penalty of perjury, the following questionnaire.

QUESTIONNAIRE

Has the Bidder, any officer of the bidder or any employee of the Bidder who has a
proprietary interest in the Bidder ever been disqualified, removed or otherwise prevented
from bidding on or completing a Federal, State or local government project because of a

violation of law or a safety regulation?
Yes No X

If the answer is yes, explain the circumstances in the space provided.
N/A

Note: This questionnaire constitutes a part of the Proposal, and a signature portion of
the Proposal shall constitute signature of this questionnaire.



CITY OF BELL GARDENS
PUBLIC WORKS DEPARTMENT

8327 GARFIELD AVENUE » BELL GARDENS, CALIFORNIA 90201-6122
(562) 806-7770 FAX (562) 806-7789 « WWW.BELLGARDENS.ORG

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

ADDENDUM NO. 1

March 5, 2026

This addendum is being issued for the Ford Park Playground and Restroom
Improvements (CIP No. 3926).

Submit a proposal with full understanding and full consideration of this addendum.

Only the firms that have signed the mandatory pre-bid meeting sign-in sheet will be
allowed to submit a proposal for this solicitation. This addendum is being issued to
make the following changes:

A. The proposal submittal due date is hereby changed to Wednesday, March 18,
2026 at 11:00 a.m.

B. A second mandatory pre-proposal meeting has been scheduled for Wednesday,
March 11, 2026, at 2:00 p.m. at the John Anson Ford Park Playground, located
east of 7950 Scout Avenue, Bell Gardens, California 90201. Attendance is
mandatory to submit a bid. Prospective bidders who were present at the initial
mandatory preproposal meeting are not required to attend the second meeting.

C. The deadline for questions is hereby changed to Thursday, March 12, 2026 at
5:00 p.m. The tentative bid schedule is hereby revised to read as follows:

Published Schedule Revised Schedule per
Addendum No. 1
Release of Notice Inviting Monday, February 23, Monday, February 23, 2026
Bids 2026
Mandatory Pre-Bid Meeting | Wednesday, March 4, Wednesday, March 4, 2026
2026
Deadline for Questions Thursday, March 5, Thursday, March 12, 2026,
2026 at 5:00 p.m.
2" Mandatory Pre-Bid Not Applicable Wednesday, March 11, 2026,
Meeting at 2:00 p.m. at Ford Park
Playground Site
Bid Due Date March 11, 2026 Wednesday, March 18, 2026
at 11:00 a.m.

Page 1 of 2



Addendum No. 1
Ford Park Playground and Restroom Improvements

Page 2 of 2

All other items noted in the project Bid Documents remain unchanged.

Inform subcontractors and suppliers as necessary.

Sincerely,

.
e

Director of Public Works/ Facilities

The bidder shall individually identify and acknowledge receipt of this addendum by
sighing and enclosing a copy of this form in his/her bid submittal. Failure to do so may

result in disqualification of his/her bid submittal.

03/19/2026
-Diana Kasbar, President Date

Signature of Propose

KASA Construction, Inc. - 15148 Sierra Bonita Lane, Chino, CA 91710
Proposer Firm Name and Address




CITY OF BELL GARDENS
PUBLIC WORKS DEPARTMENT

8327 GARFIELD AVENUE « BELL GARDENS, CALIFORNJA 90201-6122
(562) 806-7770 FAX (562) 806-7789 « WWW.BELLGARDENS.ORG

FORD PARK PLAYGROUND AND RESTROOM IMPROVEMENTS
CIP NO. 3926

ADDENDUM NO. 2

March 16, 2026

This addendum is being issued for the Ford Park Playground and Restroom
Improvements (CIP No. 3926).

Submit a proposal with the full understanding and full consideration of this addendum.
This addendum is being issued to make the following changes:

A. The proposal submittal due date is hereby changed from Wednesday, March 18,
2026 at 11:00 a.m. to Thursday, March 19, 2026 at 11:00 a.m.

B. This addendum is being issued to incorporate the Response to Requests for
Information No. 2.

RESPONSES TO REQUEST FOR INFORMATION NO. 2:

1). Question (Q): Can you provide the engineer’s estimate and how much the
bidder will self-perform on this project?

Answer {A): The Engineer's Estimate is $2,200,000. The bidder/contractor shall self-
perform the work per the State of California Public Works Contract Code.

2). Q: Please confirm whether this project is subject to a PLA (Project Labor
Agreement), a PSA (Project Stabilization Agreement), a CBA (Collective
Bargaining Agreement), a CWA (Community Workforce Agreement), or any other
union agreements of that nature?

{(A): The project is NOT subject to PLA, PSA, CBA or CWA agreements.

3). Q: Is this project subject to State Prevailing Wage Rates OR Federal Davis-
Bacon Wage Rates (or both)?

(A). The project shall comply with State Prevailing Wage Rates.

Page 1 of 2



Addendum No. 2
Ford Park Playground and Restroom Improvements
Page 2 of 4

4). Q: Please confirm that the listed Pre-Bid Meeting on 03/04/26 is Mandatory.
The specs reference addenda 1 and 2 from the original bid as included in
Attachment B. Those seem to be missing, please provide those.

(A): The City conducied twe Mandatory Pre-Bid meetings on March 4, 2026 and March
11, 2026. Both sign-in sheets are posted to the City’'s website. The referenced
Addendum Nos. 1 and 2 are not included as the information noted in the previous bid
period are incorporated into the project specifications as posted on the City’s website.

5). Q: "With the Ford Park project being issued for rebid, we respectfully request
confirmation as to whether the City of Bell Gardens would consider an alternative
manufacturer for the playground equipment. Zoom Recreation, an authorized and
certified partner of Superior Recreational Products, is fully capable of providing a
like-for-like design that meets the intended layout, play value, safety standards,
and overall project specifications outlined in the bid documents.
Additionally, we are prepared to submit comprehensive 3D renderings, a detailed
site plan, product specifications, and manufacturer warranties for review and
approval."

A} The City will consider substitutions if the prospeciive bidder provides the information
required per the specifications on Substitutions, which is o be included with the bid
submittal.

6).Q: Dodge Construction Network and CN wants to ensure we have the most
complete and accurate information regarding Ford Park Playground And
Restroom Improvements that is bidding on March 11 at 11:00 AM (PDT).

DCN is requesting the following information:

*Confirm that the bid date and time listed above are unchanged.
*Construction cost estimate or a construction cost range for the project.
*Planholders list/bidders list
*Mandatory pre-bid Attendance List
*Have you issued an addendum? If so please attach them to this response.

A). All information requested is on the City’s website. The new bid date per Addendum
No. 2 is March 18th at 11:.00 am.

7). Q: Please note that the specified product for the poured-in-place safety
surfacing does not carry the required IPEMA certification for the required depth
called out on Detail 3, Sheet L-2.0. The Legend specifies a varied depth to meet
the fall height requirements using depths of 3.5” and 4.5”.

A). There have been changes since the specs were written a few years ago and Miracle
Pilayground is quoting No Fault Safety Surfacing instead of Play Max per our
specs/plans.

8). Q: SpectraTurf would like to submit our SpectraPour Supreme Aliphatic (.5-
1.5mm) system to be an approved equal. Please see attached submittal for review
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Referencing the substitution outline requirement to include a detailed explanation
on how this material substitution is greater than the specifications. SpectraTurf
only utilizes installers under direct employment and does not use subcontractors
to install our products. Many of our installers have evidence of installing poured-
in-place for SpectraTurf over 10 years. SpectraTurf is a direct manufacturer and
installer of SpectraPour Supreme and has IPEMA certifications for a 8 CFH and
10’ CFH. Granules are made in USA not shipped from overseas, which reduces
the lead time and freight costs.

A). SpectraTurf's SpectraPour Supreme Aliphatic is an approved equal material
substitution.

9). Q: Warranty of the poured-in-place safety surfacing. Industry standard for a
Supreme system is 7 years. Through research the specified product does not list
a warranty on their website for their Supreme product. Please consider revising
this requirement per the industry standard of 7 years. There are only two IPEMA
certified companies with a Supreme system and 7 years is listed in their
specifications.

A). Warranty of the poured-in-place safety suifacing shall be 5 years minimum

10). Q: Poured-in-place varied depths. Please provide the playground equipment
critical fall heights for each area that the corresponding poured-in-place within
the fall zone | supposed to meet the fall height requirements.

A). The maximum fall height of the equipment is 8 feet.

11). Q: The bid schedule does not appear to include a distinct bid item for the
restroom building (prefab/restroom structure) and its installation. Please confirm
whether the restroom building and installation are:

Included in the Base Bid, and if so, which specific bid item(s) should carry this
scope; or

Furnished/installed by others; or

Intended to be included under a lump sum/general item (identify item number and
description).

Plan/Spec references:
Restroom building scope shown on the plans/specs, but no corresponding
standalone bid item observed on the bid schedule.

Bid impact:
Clarification required to avoid omission/double-counting and to ensure bid
comparison is level.

A). The bidder shall be responsible to purchase and coordinate installation of the pre-
fabricated restroom. The revised attached bid sheets provide the specific line item to
purchase and install the pre-fabricated restroom.

12). Q: Could you please direct me to where I might locate a list of plan holders
or pre-bid meeting attendees for this rebid.
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A). See the City's website.

13). Q: Zeco participated in the previous bid and submitted the proposal, attended
the prior job walk, and is already familiar with the project and site conditions.
Unfortunately, we were unable to attend the rebid job walk.

Would the City still allow Zeco to participate in the rebid process given our prior
attendance and involvement?

If attendance at the rebid job walk is mandatory, would the City consider holding
a second job walk, especially since only a limited number of contractors
appeared to have attended.

A; This bid solicitation is considered an enfirely different bid solicitation than the
orevious bid. Therefore, prospective bidders must atiend one of the two mandatory pre-
bid meetings held on March 4th and March 11th, respectively, to be deemed to be
responsive.

Only the firms that have signed the mandatory pre-bid meeting sign-in sheet will be
allowed to submit a proposal for this bid solicitation. See attached sign-in sheets.

All other items noted in the project Bid Documents remain unchanged.
Inform subcontractors and suppliers as necessary.

Sincerely,

Bernardo Iniguez
Director of Public Works/ Facilities

Attachment No. 1 — Project Pre-Bid Sign-In Sheets — 03-4-26 and 03-11-26
Attachment No. 2 — Addendum No. 2 Bid Schedule

The bidder shall individually identify and acknowledge receipt of this addendum by
signing and enclosing a copy of this form in his/her bid submittal. Failure to do so may
result in disqualification of his/her bid submittal.

03/19/2026
-Diana Kasbar, President Date

gnature of Proposer

KASA Construction, Inc. - 15148 Sierra Bonita Lane, Chino, CA 91710
Proposer Firm Name and Address
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CiITYBELL

December 22, 2025

Mr. Sam Kasbar

Vice President

KASA Construction, Inc.
15148 Sierra Bonifa Lane
Chino, CA 91710

Dear Mr. Kasbar,
| am writing to commend KASA Construction Inc. for ifs outstanding performance and
professionalism as related to the Pritchard Field Improvement Project.

This project transformed a vacant city-owned property info a new community park,
featuring new playgrounds and fitness equipment, shade structures, restroom/office
building, underground ufilities, site fumishings, hardscape, irigation and landscaping
improvements. During all phases of construction, KASA Construction demonstrated
excellent leadership, technical expertise, and a strong commitment to collaboration with
all stakeholders to successfully complete the project.

KASA's quality of work and attention to detail were evident throughout the construction
process. Your team consistently delivered precise workmanship, ensured all installations
met with design intent. The result reflects Kasa's dedication to delivering a finished
product that meets the highest standards of construction excellence.

Despite encountering potfential delays related to Southem Cualifornia Edison’s utility
coordination, KASA proactively managed the schedule and maintained open
communication with the city and project stakeholders. Through effective planning and
coordination, the team successfully mitigated these challenges and completed the
project ahead of schedule, without compromising workmanship.

We sincerely appreciate KASA Construction’s collaborative approach, professionalism,
and ability to deliver a complex project efficiently. It is without any hesitation that |
recommend KASA for future municipal or public works projects and look forward fo the
opportunity to work together again.

John Oskoui
Interim Public Works Director
City of Bell

6330 Pine Avenue, Bell, California 90201
Phone {(323) 588-6211 - Fax (323) 771-9473 - www.cityotbell.org



SKANSKA Skanska USA Building Inc.

Skanska Integrated Solutions
680 East Colorado Blvd.
Suite 180

Pasadena, CA 91101
usa.skanska.com

April 15, 2025

Mr. Sam Kasbar

Vice President

KASA Construction Inc.
15148 Sierra Bonita Lane
Chino, CA 91710

Dear Mr. Kasbar,

I am writing to highly recommend KASA Construction Inc. for their exceptional construction services. KASA
recently completed the Alondra Gateway Park project in Compton, CA, where Skanska oversaw the contractor as
construction manager and acted as the owner's representative for the San Gabriel and Lower Los Angeles Rivers
and Mountains Conservancy (RMC).

The Alondra Gateway Park project is a 0.5-acre multi-benefit passive park along Compton Creek in the City of
Compton. The park features a variety of amenities including a picnic area, seating area, nature play, shade trees,
bicycle parking, exercise areas, interpretive elements, a community, and entry plaza. KASA Construction played a
pivotal role in bringing this vision to life.

Throughout the project, KASA demonstrated a high level of professionalism and expertise. Their team was
consistently communicative, ensuring that all stakeholders were kept informed and that any issues were promptly
addressed. Their commitment to quality and attention to detail was evident in every aspect of their work.
Importantly, KASA completed the project without any safety issues and within the contractual schedule.

KASA's ability to manage the project efficiently and effectively, coupled with their dedication to safety, contributed
significantly to its success. Their dedication to meeting deadlines and staying within budget was commendable.
The end result is a beautiful, functional park that will serve the community for years to come.

| have no hesitation in recommending KASA Construction inc. for any future projects. Their professionalism,
communication skills, adherence to safety standards, and quality of work make them an excellent choice for any
construction endeavor,

Sincerely, /

[ bzw—/- A - =

Sikandé/r Porter-Gill, PE, PMP, CDT, ENV SP
Project Manager

+1 213 310 0787
sikandar.porter-gill@skanska.com

Skanska USA Building Inc.

Skanska integrated Solutions

/.
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PARKS & RECREATION DEPARTMENT

Bart Moreno, President

Betty Folsom, Vice President
Anthony Herda, Director

Lupe R. Nava, Director
Kenneth J. McLaughlin, Director

July 23, 2024

KASA Construction, Inc.
Attn: Sam Kasbar

15148 Sierra Bonita Lane
Chino, CA 91710

Subject: Letter of Recommendation

On behalf of the Jurupa Community Services District, | am pleased to write this letter of
recommendation for KASA Construction, Inc. following their exemplary work on the
Mountain View Park Tennis Courts Construction Project.

The project at Mountain View Park involved the construction of two new lighted tennis
courts to match the existing two courts while the park remained open to the public. The
work included the demolition of existing park landscaping, grading and the construction
of two new courts, site furnishings, concrete pedestrian walkways, irrigation, and
landscaping.

Throughout this project, KASA demonstrated exceptional quality of work. Their attention
to detail on all aspects of the construction process was evident in the final product, which
exceeded our expectations. The courts were constructed with the highest standards of
craftsmanship, ensuring durability and a professional finish that will serve our community
for many years.

Professionalism was a hallmark of KASA's approach from inception to completion. Their
team maintained open lines of communication, keeping us informed of progress,
addressing concerns promptly, and providing solutions efficiently. One of the most
impressive aspects of KASA's performance was their ability to deliver the finished courts
well before the expected completion date. This not only allowed our community to enjoy
the new facilities sooner than anticipated but also underscored KASA Construction, Inc.'s
commitment to excellence and efficiency.

| am confident that KASA Construction, Inc. will bring the same level of dedication,
expertise, and professionalism to any future projects. Their commitment to quality, timely
completion, and client satisfaction makes them an ideal choice for any construction
needs. Our experience working with KASA has been nothing short of outstanding, and |
highly recommend them for any construction projects.

13820 Schleisman Road, Eastvale, CA 92880 * Phone (951) 727- 3524



Please feel free to contact me at 951-727-3524 or slawson@jcsd.us if you require any
further information or would like to discuss KASA's qualifications in more detail.

Sincerely,

Steve Lawson
Director of Parks & Recreation



CITY OF EL MONTE ~ “**TefEt

PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

March 25, 2024

KASA Construction, Inc.
Attn: Sam Kasbar

15148 Sierra Bonita Lane
Chino, Ca 91710

Subject: Letter of Recommendation
Project: Merced Avenue Linear Park and Water Line Improvement Project

On behalf of the City of El Monte, I extend our sincere appreciation to KASA Construction, Inc. for their
exceptional performance in successfully completing the Merced Avenue Linear Park and Water Line
Improvement Project.

The Merced Avenue Linear Park and Water Line Improvement Project, with an estimated value of $3.5
million, encompasses the transformation of a residential street in El Monte into a vibrant linear park
located in the center median. This comprehensive project includes the installation of naturalized play
areas, solar lights, tables, benches, decomposed granite pathways, fencing, and water line replacement,
providing residents with a safe and inclusive space for recreation and social interaction.

KASA Construction’s field and management staff prioritized safety and quality throughout the project.
KASA Construction accomplished the job with excellence, exceeding the City of El Monte’s expectations
without sacrificing the quality of work. Their commitment to efficiency, professionalism, and cooperation
was evident in every phase of this project, ultimately resulting in the completion of the civil improvements
ahead of schedule.

It is with great pleasure that I recommend KASA Construction, Inc. to any organization seeking a General
Contractor who is efficient, proactive, and dependable in all aspects of the construction process. We will
not hesitate to recommend KASA Construction for firture projects, and we extend our gratitude for their
outstanding work on the Merced Avenue Linear Park and Water Line Improvement Project.

Sincerely,

\
# P
/ i
+ pl: o R
§

N

!
Kevin Ko, PE, QSD, PMP
Consultant Project Manager
City of El Monte

11333 VALLEY BOULEVARD, EL MONTE, CALIFORNIA 91731-3293 / (626) 580-2058 / FAX (626) 454-3143
WEBSITE: www.elmonteca.qov




(3) WESTMINSTER

WWW. WESTMINSTER-CA. GOV

8200 WESTMINSTER BOULEVARD, WESTMINSTER, CA 92683 «  {714)898-3311

January 11, 2024

KASA Construction
15148 Sierra Bonita Ln
Chino, CA 91710

Subject: Letter of Recommendation
Garden Grove Boulevard Complete Street Project

To Whom It May Concern:

KASA Construction was awarded a contract for the construction of Garden Grove
Boulevard Complete Street in the City of Westminster, which was completed in Summer
2023. The project amount was $5,606,982.

The work consists of improvements on three (3) arterials streets which are Garden Grove
Boulevard from the State Route 22 On-ramp at Valley View Boulevard to State Route 22
Off-ramp at Goldenwest Street; Edwards Street from Trask Avenue to Garden Grove
Boulevard; and Trask Avenue from Edwards Street to Hoover Street. The scope of work
include reducing vehicle travel lanes from 4 to 2 to create a separate paved bike lanes on
Garden Grove Boulevard and striped bike lanes on Edwards Street and Trask Avenue,
construction of new landscaped median with a bioretention swale on Garden Grove
Boulevard, slurry seal, roadway excavation, 2" overlay, pavement crack sealing, irrigation,
stamped concrete, traffic control, pavement marking, illuminated pedestrian cross walks,
traffic signal modifications, drainage structures, striping and signs.

Their dedication to the project was a major factor in the project being completed on
schedule. The team was diligent in all communication efforts, attention to detail, providing
a safe environment for both KASA’s crew and the public. The site was kept clean both
during working hours and at the end of each day to the City’s satisfaction.

KASA Construction is highly recommended, as their staff would be an excellent asset to
any City or agency. Should you have any guestions, please feel free to contact me at
(714) 548-3464.

Sincerely,

Theresa Tran, P.E.
Senior Engineer
City of Westminster / Public Works Department

Chi Charlie Nguyen  NamQuan Nguyen Amy Phan West Carlos Manzo Kimberly Ho Christine Cordon
Mayor Vice Mayor Council Member Council Member Council Member City Manager
District 4 Disrice 1 District 2 Disirict 3
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December 13, 2023

KASA Construction, Inc.

Attention: Sam Kasbar, Owner / VP
15148 Sierra Bonita Lane

Chino, CA 91710

Project: Layne Park Revitalization Project, Job No. 7616, Plant No. P-737
Owner: City of San Fernando
Subject: Letter of Recommendation

Dear Mr. Kasbar,

On behalf of the City of San Fernando, | would like to thank you and your Team at
KASA Construction for your firm’s efforts in completing the Layne Park Revitalization
Project.

This project consisted of the renovation of an existing park, including but not limited
to a new playground, rubber surfacing, new soccer field, and half basketball court, in
addition to various other site furnishings. It also included concrete and DG walking
areas, bio-retention creeks, and landscaping & irrigation.

At time of bid, the project exceeded the projected cost but KASA, with their
knowledge and expertise, along with the Landscape Architect and City officials were
able to help guide a path forward with savings to the City so the project could
proceed. KASA demonstrated respect, professionalism, honesty, and diligence while
working closely with the City Staff which resulted in a successful project.

KASA provided products and services with consideration of safety and quality
completing the required work. When issues arose, solutions were developed and
ultimately resolved with the desire to maintain its business relationship with the City
of San Fernando. Your firm’s efforts and willingness to work together as a team was
sincerely appreciated.

We are excited that the work is now completed and we have a viable space for the
citizens of San Fernando to continue to convene and play. We appreciate the
collaboration working with KASA Construction Inc.

Slncerely,

_,‘,

Dnrector of Recreation and Community Services
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The PENTA Building Group

September 28, 2023

KASA Construction, Inc.
Attn: Sam Kasbar

15148 Sierra Bonita Ln.
Chino, CA 91710

Re:  Letter of Recommendation
PENTA Building Group — Secure Perimeter Fence Project

To Whom It May Concern,

On behalf of PENTA Building Group, I extend our sincere appreciation to the exceptional team at KASA
Construction Inc. for their outstanding performance in successfully completing the Secure Perimeter Fence
project. Your unwavering commitment to excellence and your remarkable ability to adapt to challenges have
been truly impressive.

The Secure Perimeter Fence project was not your typical fence installation; it represented a complex
undertaking with specific project components and qualities that demanded the utmost dedication and expertise.
Your team executed the project with exceptional professionalism and unwavering attention to detail, ensuring
that every aspect of the project met the rigorous standards set by the Owner, San Manuel Band of Mission
Indians.

Initially a $7.3 million contract with a 12-month duration, this project expanded with the addition of $1.2
million in Extra Work. Furthermore, once under construction and at the Owner's request, the project schedule
was accelerated by several months. Through your exceptional adaptability and commitment to excellence,
KASA not only completed the project on time but also seamlessly incorporated the additional scope.

Speaking to the scale and complexity of the project, it involved the construction of over a mile of custom fence
to secure Tribal lands from public access and trespass. This fence spanned a diverse range of landscapes,
including culturally and biologically sensitive areas, steep elevations, drainages, and retaining walls, covering
both public and Tribal-owned properties.

KASA demonstrated exceptional prowess in managing global material sourcing to procure the fence
components from South Africa, a considerable distance away. This effort underscored your commitment to
meeting project specifications and your willingness to go above and beyond to deliver quality results.

Given the nature of the project, which required a construction presence along the entire Tribal perimeter, it was
inherently sensitive, involving the security and well-being of residents. This demanded a high level of
professionalism and discretion, qualities that your team exhibited commendably and that provided reassurance
to our community.

15148 Sierra Bonita Lane, Chino, California 91710
Phone: (909) 457-8260 Fax: (909) 457-8261 | www.kasaconstruction.com



- PENTA

The PENTA Building Group

Throughout the duration of the Secure Perimeter Fence Project, KASA demonstrated unwavering dedication to
safety, quality, and timeliness. Any issues that arose were promptly and effectively addressed, ensuring a
seamless project execution. Your team's coordination and collaboration with our PENTA team were exemplary,
fostering a productive and respectful working relationship.

In conclusion, it is with great pleasure that [ wholeheartedly recommend KASA Construction Inc. to any
organization seeking a proficient, determined contractor that upholds the highest possible standards and
executes projects in a timely and organized fashion. Your company's proven track record of excellence and your
unwavering commitment to delivering exceptional results truly set you apart in the construction industry.

Once again, we extend our deepest appreciation for your outstanding work on the Secure Perimeter Fence
Project. We eagerly anticipate the opportunity to collaborate with KASA on future projects and to continue
building upon our successful partnership.

Sincerely,

fn

Amr Elhelbawi — Project Manager
PENTA Building Group



Gabriel Reyes
Mayor

Daniel Ramos
Mayor Pro Tem

Joy Jeannette

) Council Member
September 21, 2023

Angelo Meza

Council Member

KASA (;onstmctlf)n, Inc. Amanda Uptergrove

15148 Sierra Bonita Lane Council Member

Chino, CA91710 Jessie Flores

City Manager

Subject: KASA Construction, Inc. Work Performance Commendation

KASA Construction, Inc. (KASA) has performed the construction of Marconi Park Improvement in
the city of Adelanto, California. This was funded through State Grant from the Department of Park and
Recreation. Project was successfully completed to the grant requirements and was accepted by the city
and State Department of Park and Recreation. KASA has been a true partner throughout the process
and the City greatly appreciates the efforts.

KASA maintained the highest level of safety and quality, paying close attention to the specifics of
construction and completing the required work within the necessary time frames. When issues ever

arose, solutions bwere always implemented immediately. KASA incredible adaptability and
coordination with the City, helped bring this project to a polished close and great success.

City of Adelanto is looking forward to work with KASA in future and would highly recommend the
company to other agencirs.

Sincerely,

g N Bgr

Saba Engineer, P.E.
City Engineer

Adelanto City Hall ~ 11600 Air Expressway, Adelanto, CA 92301 ~ (760) 246-2300 ~ Fax {(442) 249-1121



+ City of MONROVIA | | 1887

June 22, 2023

KASA Construction, Inc.

Attention: Sam Kasbar, Owner / VP
15148 Sierra Bonita Lane

Chino, CAB81710

Project: Lucinda Garcia Park improvement Project
Owner: City of Monrovia

Letter of Recommendation
Dear Mr. Kasbar,

On behalf of the City of Monrovia, 1 would like to thank you and your Team at KASA Construction for your
efforts in completing the Lucinda Garcia Park Improvement Project. This project consisted of the
renovation of an existing park which includes the instaliation of two new playgrounds, rubberized
surfacing, exercise equipment, in addition to various other site furnishings such as block walls, concrete
walking trails with lights, landscape and irrigation.

KASA completed the project without any safety related issues and completed the project within the
specified project time frame. When issues arose, solutions were provided and ultimately resolved.

The City of Monrovia recently filed the Notice of Completion on this project and the quality of the
improvements made during the project have been well received by the community. The KASA team
completed the project with the intent to maintain a great business relationship with the City of Monrovia.
City staff appreciate the willingness to complete the project in a diligent and professional manner which
resulted in a completed project that the community is thankful for.

| would like to thank and congratulate you and your team on the project completion of the Lucinda Garcia
Park Improvement Project. | would recommend KASA Construction Inc., to future agencies or owners

based on the quality of work.

Sincerely,

Alex Tachiki
Director of Public Works
City of Monrovia

Monrovia Corporate Yard ° 600 South Mountain Avenue, Monrovia, California 91016-3611 » (626) 932-5575
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KASA Construction, Inc.
15148 Sierra Bonita Lane
Chino, CA 91710

Project: Laguna Woods — Water Efficient Median Improvement Project
Subject: Letter of Recommendation
To Whom It May Concern,

Van Dyke Landscape Architects would like to acknowledge KASA Construction Inc for their
diligent performance in completing the City of Laguna Woods Water Efficient Median
Improvement Project for which VDLA prepared construction documents. The scope of work
consisted of the removal of landscaping and concrete, installation and modification of
irrigation systems, and installation of landscaping within medians located on El Toro Road,
and Moulton Parkway.

KASA Construction executed this project with vigor and commitment, maintaining the highest
level of professionalism, attention to detail and work ethic. The project field and management
staff displayed excellent coordination with our firm and carried out our interests in a
compliant and organized fashion. KASA Construction Inc went beyond the firm’s
expectations in order to assure that the project was delivered with exceptional standards.

Our firm could not be more pleased with the final project result. It has been a pleasure
working with KASA Construction Inc and we would not hesitate to recommend their
outstanding services. We look forward to working with KASA in the future.

Sincerely,

Brett Allen, Associate

Van Dyke Landscape Architects
ASLA SD Chapter President
Landscape Architect CA #6595
ballen@vdla.us

4862 Stevens Avenue, Sulte 107, Solana Beach, CA 82075-2042
Tel 610.294.8484 « Fax 619.574.0626 « Web: www.vdla.us

Principals:  Mitch Phillippe, ASLA, CA LLA #3781 « Yale Hooper, CID, CLIA
Assooiates: Ling Chan, ASLA, CALLA #5435, LEED AP « Denise Armijo, ASLA
Brett Alien, ASLA, CA LLA #6595, CID, CLIA, RWSS



LENNAR

May 4, 2023

KASA Construction, Inc.
Attention: Sam Kasbar, Owner / VP
15148 Sierra Bonita Lane

Chino, CA 91710

Projects: Highland Park, Shadow Rock Park, Discovery Park, Adventure Park
Project Location: Jurupa Valley, CA
Owner: Lennar Homes of California

Letter of Recommendation
Dear Mr. Kasbar,

On behalf of Lennar Homes, I would like to thank you and your Team at KASA Construction for your
continued partnership in yet another project successfully completed.

This project consisted of simultaneously constructing 3 new Parks in the Shadow Rock community at a
cost of nearly $7,000,000. The project included but was not limited to grading, earthwork, storm drains, 2
lighted baseball fields, basketball court, 2 large playgrounds with rubber and mulch, a dog park, pre-
fabricated restroom building, parking lot walking trails, fencing, several other park furnishings with new
irrigation systems and beautiful landscaping.

Your Team worked closely with my staff, consultants, JARPD and the City of Jurupa Valley to assist in
value-engineering to bring this project to fruition for this wonderful community.

KASA's staff was responsive, honest, and diligent in completing the project on time with quality
workmanship.

It was a pleasure working with you and your Team and I look forward to more projects in the future.
would not hesitate to recommend KASA Construction Inc. to any other Owner or Agency.

Sincerely,

!ﬁ N o l

L ™ A
VX T
{ .
Ryan Combe

Director of Forward Planning

Lennar Homes of California

B0 Montedito Drive, Suite 302, Covuna, CA g28ys
Phone: {(a51) day-3500

LENNAR.COM
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A Connected Community

Qctober 13, 2022

KASA Construction, Inc.
Attn: Sam Kasbar
15148 Sierra Bonita Lane
Chino, CA 91710

Reference: Letter of Recommendation
Project: Environmental Enhancement & Mitigation Project
Dear Mr. Kasbar,

On behalf of the City of Norwalk, | would like to thank you and your team at KASA Construction
Inc., for great work completed on the Environmental Enhancement & Mitigation Program project.
This project encompassed the rehabilitation of seven sections of center medians, including
installation of drip irrigation systems and drought tolerant plant materials along Firestone
Boulevard, Imperial Highway, and Rosecrans Avenue. Due to the project being funded through
a grant from the State of Califomia Natural Resources Agency, the City was on a very limited
timeline for completion and your team did an excellent job of completing all work prior to our
deadline.

City staff were impressed with the work of KASA, as well as appreciative of good
communication throughout the duration of the project. All project expectations were met or
exceeded and any issues that arose were quickly addressed.

| appreciate your efforts and would not hesitate to recommend KASA Construction, Inc. to other
agencies. The City of Norwalk looks forward to working with KASA again in the future.

Sincerely,
"" ¥ i . 5 7 {"2 "wf’/ f -v.-\{ .
1 id; 3 ‘§~ “"\ o = \\Q i' \\‘:\ ) S i \: ‘U

Christine Roberto
Public Services Manager

Public Services Department - 12650 Imperial Hwy., 2™ Floor, Norwalk, CA 80650 (562) 929-5511 www.norwalkca.gov



TY OF NEWPORT BEACH
100 Civic Center Drive, Bay 2D
Newnport Beach, California 82660

949 644-3330 | 949 644-3308 FAX
newportbeachca.gov

October 27, 2020
KASA Construction, Inc.
Attention: Sam Kasbar, Owner / VP
15148 Sierra Bonita Lane
Chino, CA 91710

Project: West Coast Highway Median Landscaping — Phase 2

Subject: Letter of Recommendation
Dear Mr. Kasbar,

On behalf of the City of Newport Beach, | would like to thank you and your Team at KASA
Construction for the exemplary efforts in completing the West Coast Highway Median
Landscaping — Phase 2 Project.

This project consisted of demolishing the existing stamped concrete in the center median,
grading, installing new irrigation systems and landscaping in both the medians and parkways
along Pacific Coast Highway, west of Newport Blvd.

From inception, you worked closely with the City Staff with respect, professionalism, honesty,
and diligence, which resulted in a successful project.

KASA maintained the highest level of safety and quality, paying close attention to the specifics of
construction and completing the required work within the necessary time frames. When issues
ever arose, solutions were always implemented immediately. Even amid a viral pandemic, you,
as the committed leader, took the extra steps in establishing safety precautions to secure and
protect the welfare of your dedicated staff and the public. KASA’s incredible adaptability and
coordination with the City, helped bring this project to a polished close.

I'd fike to extend my appreciation to you and your devoted team on a job well done. It has been
a pleasure working with you and | would not hesitate to recommend KASA Construction Inc. to
any Owner or Agency.

Sincerely,
W? Sinacor

Michael J. Sinacori
Assistant City Engineer

Public Works Department




LENNAR

July 6, 2020

Kasa Construction, Inc.
Attn: Sam Kasbar

15148 Sierra Bonita Lane
Chino, CA 91710

Re: Letter of Recommendation
Kasa Construction
Riverbend Community Park, Jurupa Valley, CA

To Whom It May Concern:

On behalf of the Lennar Homes, we would like to cordially thank KASA Construction Inc for their
exemplary efforts in completing the Riverbend Community Park Project for the best interests of
the Jurupa Area Recreation (JARPD) and Park District and Lennar Homes.

This nearly $4.8 million, 12-acre park project consisted of, but not limited to, grading,
underground wet and dry utilities, landscaping, irrigation, electrical, decomposed granite paths,
pedestrian and horse trails, parking lots, masonry walls, fencing and pedestrian bridges.
Additionally, the project site also included shade shelters, playground equipment, rubber
surfacing, disc golf, decorative concrete, walkway and parking lot lights, basketball courts, a
complete athletic field, and a prefabricated restroom building by The Public Restroom
Company.

From the start, KASA took on a very proactive approach, paying close attention to the specifics
of construction and completing the required work efficiently and within the completion
schedule. KASA’s adaptability and coordination with Lennar and JARPD contributed to bringing
this project to a to a successful completion. Construction issues were quickly solved by KASA’s
attentive team. We could not be more satisfied with the work completed by KASA.

The experience and professionalism guided by Kasa’s founder, Sam Kasbar, was impressive. It
has been a sincere pleasure working with Mr. Kasbar and his team and we would not hesitate
to recommend their services to anyone seeking a proficient, determined contractor that
upholds the highest possible standards and executes in a timely and organized fashion.

Sincerely,
Brian King 6
Project Manager

Lennar Homes — Inland Empire
brian.king@lennar.com

LENNAR.COM



June 10, 2020

KASA Construction, inc.
Aftn: Sam Kasbar
15148 Sierra Bonita Lane

Chino, CA 91710

Project: Sierra Crest Park & Dog Park Improvements - Fontana, CA
Owner: K Hovnanian Homes

Subject: Letter of Recommendation

To Whom it May Concern:

On behalf of K Hovnanian Homes, we would like to thank KASA Construction for their efforts in
completing the Sierra Crest Park Improvements Project.

The project consisted of a Public City Park with a CXT Prefabricated Restroom Building, Playground
Equipment, Rubber Surfacing, Basketball Court, Picnic areas with Benches, Tables, and Barbeques, green
space, as well as Dog Park.

KASA completed this project in a conscientious manner, maintaining the highest level of professionalism
and keeping the client’s best interests in mind. Throughout the duration of the project, KASA
cooperated accordingly with K. Hovnanian and the City to overcome many obstacles faced during
construction. Although, there were some trying times and design issues, KASA always maintained
professionalism, and worked diligently with K. Hovnanian to achieve the most feasible solution for all.
Without a doubt, KASA fulfilled their duties as a General Contractor to the satisfactions of all parties.
They also always honor any warranty request and stand behind their instaliation, which is a true
testament for a quality general contractor.

it has been a sincere pleasure working with Sam Kasbar and his team. We would not hesitate to refer
them to any organization seeking a diligent, professional general contractor that upholds the highest
possible standards and executes exemplary work.

Smcerely,

,x:)é:on Mock

/~" Senior Land Development Manager

i SR

‘-

K. Hovnanian Southern California Division, LLC
400 Exchange, Suite 200
lrvine, CA 90602
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CITYOF RANCHO PALOS VERDES

PUBLIC WORKS DEPARTMENT

May 5, 2020

KASA Construction

15148 Sierra Bonita Lane

Chino, CA 91710

Project: Conestoga Trail Connection (Deadman’s Curve)

To whom it may concern:

The City of Rancho Palos Verdes would like to thank KASA Construction for their commendable
performance in completing the Conestoga Trail Connection Project.

KASA Construction completed this project with diligence and commitment, maintaining
the highest level of professionalism, attention to detail and work ethic.

KASA Construction’s scheduling and coordination was smooth. They maintained an excellent
relationship with the City project management and inspection team and kept the job running in a
compliant and organized manner.

It has been a pleasure working with KASA and we would not hesitate to recommend their
services to others.

Sincerely,

A R;g»zmaﬂ/
Nasser Razepoor

Associate Engineer

30930 HAWTHORNE BOULEVARD | RANCHO PALOS VERDES, OA onors.8a01 {310) 544-5252 Jrax {310) B44-5202 | WIVWPALOSYERDES COMIRPV

FRIBTEDONRECYULED PAPER



City of Rialto

California

April 16, 2019

KASA Construction, Inc.
15148 Sierra Bonita Lane
Chino, CA 91710

SUBJECT: JOE SAMPSON PARK - CITY OF RIALTO PROJECT NO. 150303

To Whom It May Concern:

On behalf of the City of Rialto, we would like to thank KASA Construction for their
exemplary performance in completing the $5,323,556.56 construction of Joe Sampson
Park. KASA completed this project with diligence, maintaining the highest level of
professionalism and attention to detail. The project management team consistently kept
the City's best interest in mind and cooperated transparently with the City to overcome
any challenges which were faced during construction. KASA fulfilled their duties as a
general contractor to the satisfaction of all parties.

The Project was completed within the schedule set forth in the agreement with the City.
We would be pleased to refer KASA Construction Inc. to any other organization seeking
a diligent, professional general contractor eager to cooperate with their customer to
ensure that the work is completed effectively and with the highest standards.

Sincerely, t/%

Robert G. Eisenbeisz, P.E.
Public Works Director/City Engineer

cc: Project File

Office of the Public Works Director/City Engineer
335 West Rialto Avenue # Rialto, California 92376
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LANDSCAPE ARCHITECTURE

4849 Brockion Avenug
Rivarside, CA 92506

{951) 369-0700

Fax (951) 368-403%
hitp/iwww.comworksdg.com
CA License #2110

NV License #389

March 25, 2019

Mr. Sam Kasbar, Vice President
KASA CONSTRUCTION, INC.
15148 Sierra Bonita Lane

Chino, CA 91710

RE: CONSTRUCTION OF JOE SAMPSON PARK
CITY OF RIALTO, CALIFORNIA

Dear Sam:

I wanted to reach out and thank KASA Construction on the outstanding execution of
the construction of Joe Sampson Park for the City of Rialto, a new 8 acre with a
construction cost of $5,323,557. This project was completed well within the rigorous
timeline set forth by the City of Rialto.

KASA Construction has brought numerous park projects designed by our firm to life
over the past several years. We are consistently pleased with the high level of
craftsmanship and professionalism demonstrated by your company. Joe Sampson Park
was no exception. Your team was diligent in all communication efforts, attention to
detail, and in providing quick, cost effective solutions to unforeseen conditions as they
arose.

We would be pleased to provide recommendations and positive references about KASA
Construction to public agencies and developers for upcoming park, landscape, and
similar projects.

Sincerely,

COMMUNITY WORKS DESIGN GROUP

SAA -
Scott RicelASLA, LEED AP, CASp
Vice l‘:@\sig}ent
Landscape Architect CA #5111 | NY #2645
Certified Access Specialist CASp-709

scott@ewdg.fun




March 21, 2019

Subject: Letter of Recommendation
Freeway Frontage Landscaping Project
Contract Value: $512,251.57

To Whom It May Concern:

We, the City of Westlake Village, would like to praise KASA Construction, Inc. for their outstanding work
on the Freeway Frontage Landscaping Project in the City of Westlake Village off of the 101 Freeway and
Lindero Canyon Road. The scope of work for this project included installing new irrigation and
landscaping along the freeway onramp at Lindero Canyon Road. All work was completed in an efficient
and timely manner.

KASA completed this project with diligence, maintaining the highest level of professionalism and
attention to detail. The project management team consistently kept the City's best interest in mind and
cooperated transparently with the City to overcome any challenges which were faced during
construction. KASA’s team was easy to work with and made certain that best practices for safety,
security and cleaniiness were enforced and adhered to at all times. KASA’s professional managerial skills,
alongside their unyieiding “get it done” attitude and approach in the administration and implementation
of construction truly made the difference in the successful and timely completion.

We would absolutely not hesitate to refer KASA’s excellent services to others. We look forward to
completing more projects alongside the KASA Construction team in the future.

31200 OAK CREST DRIVE « WESTLAKE VILLAGE » CA » 91361 » (818) 706-1613 » FAX(818) 706-1391 » www.wiv.org
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14000 City Center Drive

KASA Construction, Inc. P A -
Aﬁnj Sam Kasbgr Lhm(} Hifis, (,;AX g}} 1{}9
15148 Sierra Bonita Lane fi@?? 364-2600
Chino, CA 91710 vt chinehilll. o

Project: Los Serranos Neighborhood Park
Owner: City of Chino Hills
Subject: Letter of Recommendation

Dear Mr. Kasbar,

On behalf of the City of Chino Hills, | would like to thank you and your team at KASA Construction
inc., for your noteworthy efforts in completing the Los Serranos Neighborhood Park.

The project consisted of a nearly 4 million dollar budget, including a 6-acre park with landscape
grading, drainage, irrigation, landscaping, site furnishings, sports courts, restrooms, picnic shelters,
lighting, playground and fitness equipment, hardscape, and other amenities.

In September of 2018, KASA commenced their work and through the duration of the project, KASA
maintained the highest level of safety and quality, paying close attention to the specifics of
construction and completing the required work within the necessary time frames. If issues ever arose,
solutions were always implemented immediately. KASA's incredible adaptability, diligence and
close-out for the City’s final acceptance and completion, allowed for a successful Grand Opening of
the park on November 16, 2019. | have attached our Grand Opening flyer. KASA’s admirable
coordination with City Staff, while upholding the utmost respect, professionalism, integrity and
diligence, resulted in a favorable project acceptance.

In addition, 1 would like to also thank KASA's generous contributions of tools, material, and a tool
shed which was donated to the adjacent Chaparral Elementary School for their after-school garden

club.

I'd like to extend my sincere appreciation to you and your devoted team on a job well done and
congratulate you on an outstanding project. It was an honor to introduce the 44t park to the City of
Chino Hills. | would not hesitate to recommend KASA Construction Inc., to any other owner or

agency.
Sincerely, .

&fmﬁ/w/ mﬂﬂm
Cynthia Moran

Council Member

szé( CW Art Bennett = Brian Johsz = Ray Marquez = Cynthia Moran = Peter J. Rogers
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July 24, 2018

Subject: Letter of Recommendation
John F. Kennedy Veterans Memorial Park
Restroom improvements Project
Project No. PCS HSG GR —~ JFK RENO

To whom it may concern:

It has been a pleasant experience working with Sam Kasbar and his staff with KASA
Construction on the JFK Park project. This project included a prefabricated restroom, plumbing,
electrical, sewer, picnic shelter, irrigation, turf installation, shrub instailation, colored concrete
walkways, and site amenities. The final project turned out absolutely beautiful.

KASA was proactive throughout the project, notifying me of problem areas of plan elevations to
material delays. KASA took these issues in stride and worked on other projects while waiting
for pian revisions and materials. KASA kept a clean and safe work site. What was really

commendable was that KASA still made the project schedule. It would be a pleasure to work
with Sam and KASA Construction again.

Sincerely,

A &
v ; —
‘ : . 4/ R e ———

Tony Hetherman
Parks Projects Coordinator

TH
Enclosure: Letter of Recommendation

¢ Project File

ViDevelopment & SpecsIFK restroomK ASAlRecommendation.doex

PARKS AND COMMUNITY SERVICES DEPARTMEN



Department of Public Works
Douglas S. Stack, PE.
Director

October 31, 2017

KASA Construction, Inc.
15148 Sierra Bonita Lane
Chino, CA 91710

Subject: KASA Construction, Inc. Work Performance Commendation

KASA Construction, Inc. has performed the construction of the Detention Basin
Landscaping and Water Quality Installation and Tustin Legacy Linear Park Improvements
project successfully to the satisfaction of the City. KASA Construction, Inc. has been a true
partner throughout the process and the City greatly appreciates the efforts.

We look forward to working with KASA Construction, Inc. in the future and would highly
recommend your company to other agencies.

Very fruly yours,

Ken Nishikawa
Deputy Director of Public Works/Engineering

300 Centennial Way, Tustin, CA 92780 » P.(714) 573-3150 * F.(714) 734-8991 * www.tustinca.org



City of Westminster

8200 Westminster Bovlevard, Westminster, (4 92683 714.898.3311

www.westniinster-ta.gov TRITA
Mayor

SERGIO CONTRERAS
Mayor Pro Tem

DIANA LEE CAREY
December 12, 2016 Coundl Member

TYLER DIEP
Counci! Member

KASA Construction, Inc.
15148 Sierra Bonita Lane
Chino, CA 91710

MARGIE L. RICE
Council Member

. . EDDIE MANFRO
Subject: Letter of Recommendation City Manoger

Hoover Street Pedestrian and Bike Trail Improvements

To Whom It May Concern:

The City of Westminster would like to thank KASA Construction for their commendable
performance in completing the Hoover Street and Bike Trail Improvements project. The
scope of work consisted of removing and replacing an existing AC pavement trail,
damaged curb, gutter, and sidewalk and installing new concrete walking trail, curb ramps,
a two-wire controllerfirrigation system, landscaping, lighted bollards, stabilized DG,
decorative fencing, decorative boulders, striping and pavement markings.

KASA Construction’s field and management staff executed the work professionally and
with diligence while upholding the highest work standards with emphasis on on-time
deliverables, presentation and quality of the finished product. A safe work environment
was provided for both KASA’s crew and the public at all times; the site was kept clean
both during the working hours and at the end of each day to the City's satisfaction.

Should you have any further questions, please feel free to contact me at 714-548-3459.

Sincerely,
»-}!‘_,»gf 'S ) ‘{z«
i "“?ff'&?,/ {fk- - /"f
/3“ L
i~
Jake Ngo, P.E.

Principal Civil Engineer
City of Westminster/Public Works Department



CITY OF ORANGE

COMMUNITY SERVICES DEPARTMENT wwncifyoforenge.org {714} 744-7372 FAX: (74) 7447251

December 6, 2016

KASA Construction, Inc.
15148 Sierra Bonita Lane
Chinp, CA 91710

PROJECT: TURF REPLACEMENT AND LANDSCAPE RENOVATION AT THE SANTIAGO HILLS
ASSESSMENT DISTRICT

To Whem it May Concern:

On behaif of the City of Orange, | would like to recognize KASA Construction for their outstanding work
on the Turf Replacement and Landscape Renovation Project at the Santiago Hills Assessment District. All
work was completed professionally and in a timely manner.

Working with KASA was a pleasure. Their professioral managerial skilis, from the top down, alongside
their relentless “get the job done” attitude and approach in the administration and implementation of
construction truly made the difference in the successful and accelerated completion.

Based on the experience 've had, | would not hesitate to refer the professional services of KASA
Construction inc. to others.

if you have any questions, you may contact me at {714} 532-6491

Sincerely, ; g

A
x“ i
J\f 5}@

¥

Nathan Bluhfn, \
Landscape Project Coordinator

B

230 EAST CHAPIIAN AVENUE « ORANGE, CALIFORNIA 92866-1506



CITY OF SOUTH PASADENA

CorpuiiTy Seavices DEPARTRENT
1102 Oxizy Svrezy, Souts Pasanena, CA 81030
TeL: B268.403.7360 » Fax: §26.403.7381
WWW.CLEQUTH-PASADERA, CA L UA

October 25, 2016

To Whom It May Concern:

KASA Construction was awarded a contract for the construction of the dog park project in the
City of South Pasadena, which was completed in Fall 2016. Their dedication to the project was a
major factor in the project being completed in a successful and timely manner. Through this
process, their staff was cooperative, flexible, and diligently worked with city staff. The project
was constructed in a professional and workmanlike manner. Documentation and communication
were timely and professional, and they were receptive to our requests.

KASA Construction is highly recommended, as their staff would be an excellent asset to any city
or agency. Feel free to contact me at Spautsch@southpasadenaca.gov or (626) 403-7362 if you
need additional information.

Sincerely, ”

cila Pautsch
Community Services Director

50



CITY OF ORANGE

COMMUNITY SERVICES DEPARTMFNT WWW c1ty0forange org PHONE: (714) 744-7274 » FAX (714) 744-7251

July 14, 2015

KASA Construction
15148 Sierra Bonita Lane
Chino, Ca. 91710

Subject:  Grijalva Park Exercise Circuit Landscape
To Whom It May Concern:

It is my privilege to offer this letter of recommendation on behalf of
the City of Orange to KASA Construction for their superb work at our
landscape renovation at Grijalva Park.

KASA Construction completed the work in a timely fashion, showing
up on the job each day until it was complete. KASA Construction
displayed a professional attitude and work ethic from their
management, superintendent, foreman to laborer staffing. Customer
service and satisfaction was reflected throughout this project... I
would not hesitate in providing a positive referral and I hope that the
City of Orange has the good fortune to work alongside them in the
future,

Respectfully Submitted,
A

Don Equ:tz
Sr. Landscape Project Coordmator

COMMUNITY SERVICES DEPARTMENT » 230 E. CHAPMAN AVENUE » ORANGE, CA 952866



Lewis Operating Corp.
1156 N. Mountain Avenue (91786) / Post Office Box 670

Upland, CA 91785-0670
Office — (909) 949-6789 / Facsimile (909) 931-5595

January 21, 2015

RE: Letter of Recommendation for KASA Construction
To Whom It May Concern:

In September of 2014, KASA Construction was selected and began construction of certain CFD improvements
in our Park Place master planned community in Ontario, CA (a joint venture project by Lewis Community
Developers and Stratham Communities). Park Place showcases homes by industry leading homebuilders, KB
Home, TRI Pointe Homes, Ryland Homes and Woodside Homes. The CFD improvements completed by KASA
Construction included Celebration Park (a 6 acre public park) and Metrill Avenue landscape improvements with
total costs in excess of $5,000,000. KASA Construction was aggressive in their bidding for Celebration Park
and were approximately 14% lower than the second place bid.

The Park Place Grand Opening took place on November 8, 2014 and over 4,000 people attended the opening
celebration which included the viewing of 18 beautifully appointed model homes and a tour of the Parkhouse
(a spectacular 14,500ST recreation center). The Grand Opening also included live entertainment and food
service in Celebration Park. The date of the Grand Opening; however, was not confirmed until after KASA
Construction had commenced its work. KASA Construction rose to the challenge and completed over
$5,000,000 of construction in half the time granted by our agreement. A significant portion of the work had to
be completed within a mere 20 working days from commencement of construction. Six months of construction
were accelerated and successfully completed within a total of 60 working days — all while coordinating
construction activities with various contractors of other trades concurrently performing work within Park Place.

KASA’s exemplary performance exceeded our expectations. It is with great pleasure that we have been afforded
the opportunity to collaborate with KASA’s experienced, dedicated and driven staff. KASA’s professional
managerial skills, from the top down, alongside their relentless “get the job done” attitude and approach in the
administration and implementation of construction truly made the difference in the successful and accelerated
completion of Celebration Park which allowed us to meet our November 8" Grand Opening date.

I look forward to working with the KASA Construction team on many more projects in the future.
Sincerely,

Rl 0o

Randall Lewis
Executive Vice President
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